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          BHARAT SANCHAR NIGAM LIMITED 

  
     

(ELECTRICAL WING) 
  

     
O/o The Sub Divisional Engineer(E)  , BSNL Electrical Sub Division 

1st Floor Rajkishore NagarTelephone Exchange Bldg, Bilaspur (C.G.) – 495001 
Telephone:07752-222804 / M-09425201594 Email: - sdebilaspur@gmail.com 

TENDER DOCUMENT   
  
1. NIT No. :-  01/EE(E)/BSNL-BSP/2025-26 

2. Name of Work :- Rectification of electrical related defects / faults on call 
basis of E.I. & fans, minor faults of DG sets under Raigarh OA 
( S.H:- Replacement of faulty/ damage Power Cable T.Exch. 
Vindravan Colony at Raigarh ) 

3. Estimated Cost :- Rs. 44002.00  
4. E.M.D. :-  Rs. 880.00 
5. Tender Cost :- Rs. 150.00+ 18% GST(Extra) 

 
Note:-  

(1) Kindly see all clarifications/corrigendum on website & read Bid Document carefully 
before submission & ensure that all documents are duly authenticated/signed by the 
Authorized Signatory  

 
Certified that this tender document contains 116 Pages only. 
  

                              
  

 
 

Sub Divisional Engineer(E) 
BSNL Electrical Sub Division,  

Bilaspur 
 
 
 
 
 
 
 
 
   

 
 
 
 
 
 
 
 



                                                                                       Page 2                             Signature of the Bidder/ Tenderer                              
 

INDEX 

S. N. Contents Page no. 

1 Cover page of tender document (E-tender) 1 To 1 
2 Index 2 To 2 
3 Notice inviting e-tenders (Form BSNL EW – 6) 5 To 9 
4 Important note to contractor. 10 To 15 
5 Additional Clauses from GST perspective  16 To 18 
6 Proforma Of Schedules, General Rules & Directions 19 To 20 

7 BSNL  EW -8   Form  & Acceptance 21 To 22 

8 

Under takings/Declarations Forms 
i. None of near relative certificate 

ii. Undertaking Regarding EPF &  ESI  Provisions 
iii. Undertaking –A (Abide by EW 6 & 8) 
iv. Tender Submission Undertaking & Declaration   

23 To 24 

9 Section - I    :- General Specification 25 To 27 

10 Section - II    :- General Condition 28 To 29 

11 List of approved makes 30 To 31 

12 Schedule of Quantities---Financial Bid 33 To 34 

13 BSNL-EW-8 Form 35 To 116 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                                                                       Page 3                             Signature of the Bidder/ Tenderer                              
 

BHARAT SANCHAR NIGAM LIMITED 
( A GOVERNMENT OF INDIA ENTERPRISE ) 

O/o The Sub Divisional Engineer(E)  , BSNL Electrical Sub Division 
1st Floor Rajkishore Nagar Telephone Exchange Bldg, Bilaspur (C.G.) – 495001  
Telephone:07752-222804 / M-09425201594 Email: - sdebilaspur@gmail.com  

No: T-06/SDE(E)/BSNL/ESD - BSP/2025-26/  02     BILASPUR      Dated  04.04.2025                   
 

Notice for inviting   (Form BSNL EW – 6) 
 
The Sub Divisional Engineer(Elect.), BSNL Electrical Sub Division, Bilaspur invites online item rate 
tenders on behalf of Bharat  Sanchar Nigam Limited (A Government of India Enterprise) from all the 
eligible firms as per details below:- 
NIT No. 01/EE(E)/BSNL-BSP/2025-26 
Name of Work Rectification of electrical related defects / 

faults on call basis of E.I. & fans, minor 
faults of DG sets under Raigarh OA ( S.H:- 
Replacement of faulty/ damage Power 
Cable T.Exch. Vindravan Colony at Raigarh ) 

Estimated Cost put to tender Rs. 46704.00 
Earnest Money Rs. 934.00 
Cost of Bid Document  Rs. 150.00 + 18% GST (Extra) 
Time allowed for carrying out the work 15 Days   
Validity of  the Tender 90 days 
Last date of receipt of application    15.04.2025 
Last date of issue of tender                15.04.2025 
Last date of submission of tender   17.04.2025 
Date of opening of tender                  17.04.2025 

1. ELIGIBILITY CRITERIA: 
The Contractors satisfying the following condition:- 
1.1 Average annual turnover during the last 3 years, ending 31st March of the previous financial year, 

should be at least 30% of the estimated cost put to tender.      
AND 

1.2 BSNL enlisted contractors in Electrical category of respective class as per their tendering limits..  
 

2. The Tender documents consisting of the detailed plans, complete specifications, the schedule of 
quantities of the various classes of works to be done and the set of conditions of contract to be 
complied with and other necessary documents, can be seen and downloaded from website 
http://www.chhatishgarh.bsnl.co.in .The Tender document may not be available for download from 
e-tender portal after its submission / closing date.  
(a) The site for the work is available/ or the site for the works shall be made available in parts. 
(b) Before e - tendering,   the  contractor  shall  inspect  the  site  and  fully  acquaint  himself  about  
the condition  with regard to accessibility of  site and site nature and the extend  of  grounds, the 
quantities and nature of work, materials necessary for completion of the work,  working condition,  
including  stocking  of  materials,  installation  of  T&P  etc.,  and  conditions  affecting 
accommodation  and  movement  of  labour, contingencies and other circumstances which may 
influence or affect his work  etc., required for satisfactory execution of the contract. No claim 
whatsoever on such account shall be entertained by the BSNL in any circumstances. 

3. Tender Document can be had from this office after submission of application on their printed letter 
head for purchase of tender documents, along with documents regarding fulfilling the eligibility 
criteria and all required documents on payment of Non-refundable amount of Rs. 150.00 +(GST 
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@18% as applicable) in the form of demand draft / pay order / On line payment drawn in favor of 
“Accounts Officer Cash BSNL  GMTD  Bilaspur” , payable at Bilaspur. The Contractor shall submit 
and confirm following document along with application on their printed letterhead for purchase of 
tender:  

 Self Attested copies of Documentary proof of satisfying Eligibility Criteria, Testimonials of 
satisfactory completion of work(s) obtained from an officer not below the rank of Sub 
Divisional Engineer(Please refer Para 1 of Notice Inviting E-Tender (EW-6.)).  

 Self Attested copies of PAN Card issued by Income Tax department (In case of 
Partnership/Pvt. Ltd firm PAN No of firm is required & in case of Proprietorship firm PAN 
No of proprietor is to be enclosed)  

 Self Attested copies of Chartered Accountant Certificate for turnover.  
 Self Attested Copies of valid EPF registration certificate.  
 Self Attested Copies of valid ESI registration certificate.  
 Self Attested Copies of valid GST Registration Certificate or mention as unregistered dealer. 

In case of multiple GST numbers, all the numbers can be provided as Annexure.  
 Self Attested Copies Valid Electrical License of appropriate voltage issued by state 

government of Chhattisgarh.  
 Self Attested Copies of Valid MSE Certificate / Udyam Registration certificate( for Micro & 

Small Enterprise claiming exemptions from cost of  bid document (Tender Fee )/ EMD ( If 
eligible ) ( Valid Category). (Please refer Para 6 of Notice Inviting E-Tender (EW-6.)). 

4. Cost of Bid Document (Non-Refundable):-Demand Draft/Pay Order/Online Payment amounting Rs. 
150.00 + 18% GST drawn in favour of "ACCOUNTS OFFICER CASH BSNL GMTD  BILASPUR” payable 
at Bilaspur (Demand Draft/Pay Order only). Transaction slip in case of Online Payment, must 
accompany with tender. 

 For Online Payment Bank A/C details is as below – 
Account No. 0058002100043926 
IFSC code PUNB0005800 
In the Name of (Payee) ACCOUNTS OFFICER CASH BSNL GMTD  BILASPUR 
Name of Bank PUNJAB NATIONAL BANK   
Branch Name & Address PUNJAB NATIONAL BANK  Sadar Bazar Branch Bilaspur 
E mail of Accounts Officer aopay.bilaspur@gmail.com 

 
5. Earnest Money amounting to Rs. 880.00 in the form of Online Payment / Demand Draft/Pay 

Order/ FDR/CDR/ of a nationalized/scheduled bank guaranteed by the Reserve Bank of India, 
drawn in favour of "ACCOUNTS OFFICER CASH BSNL GMTD  BILASPUR” payable at Bilaspur (In 
case of Demand Draft/Pay Order only), must accompany with tender. Transaction slip in case of 
Online Payment, must accompany with tender. The Validity period of EMD is 120 days, from the 
date of opening of tender. 
For Online Payment Bank A/C details is as below – 

Account No. 0058002100043926 
IFSC code PUNB0005800 
In the Name of (Payee) ACCOUNTS OFFICER CASH BSNL GMTD  BILASPUR 
Name of Bank PUNJAB NATIONAL BANK   
Branch Name & Address PUNJAB NATIONAL BANK  Sadar Bazar Branch Bilaspur 
E mail of Accounts Officer aopay.bilaspur@gmail.com 

Note: Money due to contractor in any other work or earnest money of the previous call of the 
same work shall not be adjusted towards earnest money.  
The Cost of bid document and Earnest Money should be submitted through separate instruments. 
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6. (i) The MSE units shall be exempted from submission of  EMD & Cost of Bid documents  (Tender 
Fee) on production of requisite proof in respect of valid certification in valid category from MSME 
for the tendered item (please note that only ‘Micro’ and ‘Small’ category businesses are eligible for 
this concession). There is no exemption to MSE units/ bidders from submission of Performance 
Bank Guarantee and Material Security, which they will be required to submit, as applicable, if the 
tender is awarded to MSE units/ bidders. 
(ii)  MSME bidders shall have to produce proof of registration on CPPP with UAM number. The 
bidders who fail to submit UAM number will not be able to avail the benefits available to ‘Micro’ 
and ‘Small’ Enterprises as contained in Public Procurement Policy for MSE Order, 2012 issued by 
MSME. Bids of MSE Bidders, who have not submitted proof of registration on CPPP with UAM 
number, shall be rejected at the initial stage itself. 
(Exemption from payment of earnest money and security deposit by any other unit/ department( 
Except above MSME bidders) shall not hold good for BSNL.) 
 

7. Procedure for submission of tenders: -The tender shall be submitted in two sealed covers 
(Envelop). The documents contained in each cover (Envelop) are as per detailed below. Both the 
covers shall be properly sealed separately by the tenderer. 

I.Sealed first envelope marked as “One” shall contain the following documents: 
i. Cost of Bid documents in the prescribed form (Please refer Para 3 of Notice Inviting E-

Tender (EW-6.)) / Transaction slip in case of online payment. (If the tender document is 
downloaded from the website.) 

ii. EMD in the prescribed form (Please refer Para 5 of Notice Inviting E-Tender (EW-6))/ 
transaction slip in case of online payment. 

iii. Self Attested copies of Documentary proof of satisfying Eligibility Criteria, Testimonials of 
satisfactory completion of work(s) obtained from an officer not below the rank of Sub 
Divisional Engineer(Please refer Para 1 of Notice Inviting E-Tender (EW-6.)). (If the tender 
document is downloaded from the website.) 

iv. Self Attested copies of PAN Card issued by Income Tax department (In case of 
Partnership/Pvt. Ltd firm PAN No of firm is required & in case of Proprietorship firm PAN No 
of proprietor is to be enclosed) (If the tender document is downloaded from the website.) 

v. Self Attested copies of Chartered Accountant Certificate for turnover. (If the tender 
document is downloaded from the website.) 

vi. Self Attested Copies of valid EPF registration certificate. (If the tender document is 
downloaded from the website.) 

vii. Self Attested Copies of valid ESI registration certificate. (If the tender document is 
downloaded from the website.) 

viii. Self Attested Copies of valid GST Registration Certificate or mention as unregistered dealer. 
In case of multiple GST numbers, all the numbers can be provided as Annexure.  

ix. Self Attested Copies Valid Electrical License of appropriate voltage issued by state 
government of Chhattisgarh. (If the tender document is downloaded from the website.) 

x. Self Attested Copies of Valid MSE Certificate / Udyam Registration certificate( for Micro & 
Small Enterprise claiming exemptions from cost of  bid document (Tender Fee )/ EMD ( If 
eligible ) ( Valid Category). (Please refer Para 6 of Notice Inviting E-Tender (EW-6.)). (If the 
tender document is downloaded from the website.) 

xi. The tenderer  should  give  a  certificate  that  none  of  his/her  relative  is employed in BSNL 
units. In case for proprietorship firm certificate will be given by the sole proprietor, for 
partnership firm & Limited Company, certificate will be given by the authorized signatory. 
(In the format as given on Page No.24) 

xii. Duly filled and signed undertaking regarding EPF & ESI Provisions (As per Page No.24 ) 
xiii. Duly filled and signed undertaking to abide by EW6 and EW 8 (As per Page No.24 ) 
xiv. Duly filled and signed Tender Submission Undertaking & Declaration (As per Page No. 25) 
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II.Sealed Second envelope marked as “Two” shall contain the tender documents 
i. The bidder shall submit original computer printout (downloaded from internet) of 

Complete Tender document along with Corrigendum if any, duly signed at the end of each 
page. 

(Note: - All the documents submitted as above, should be valid on the last date of submission of 
bid. In case the last date of submission of bid is extended, the documents should be valid on the 
original date of submission of bids) 

8. On both the sealed cover / Envelop, Sr. No. of Envelop, Name of the work, Date of Opening & 
name of bidder shall be clearly mentioned by the bidder. 

9. The tender/bid submitted shall become invalid and cost of tender/bid shall not be refunded if :- 
(i) The bidder is found ineligible after opening of bids. 
(ii) The bidder does not submit, all the required documents as per NIT. 

The invalid tender /bid shall be treated as non responsive and shall be rejected summarily. 
10. The acceptance of a tender will rest with The Sub Divisional Engineer(E), BSNL, Electrical Division 

Bilaspur, who does not bind himself to accept the lowest tender  or  any  other  tender  and  
reserves the right to  reject  lowest or all the tenders received without assigning any reason.  
Tenders in which any of the prescribed conditions are not fulfilled  or  incomplete  in  any  respect  
are also liable  to  be  rejected.     

11. Tenders with any condition including that of conditional rebates shall be rejected forthwith 
summarily. Incomplete, ambiguous, unsealed tender bids are also liable to be rejected. 

12. For redressal of any vigilance complaints, following officers may be contacted:- 
DGM(Vig.) o/o CGMT DGM (Vig.)o/o CGMT 

Khamardih, Raipur (C.G.) 
0771.2537400 0771.25366100 

Chief Engineer(E),BSNL  
Electrical Zone, Raipur 

o/o C.E.(E), BSNL Elect. Zone, 4th 
floor, Auto Exch.G.E. Rd.,Raipur 

0771.2433101 0771.2433104 

CGMT , CG CIRCLE o/o CGMT,Khamardih, 
Raipur(C.G.) 

0771.2229555 0771.2229700 

13. Canvassing in connection with tender is strictly prohibited and the tenders submitted by the 
contractors who resort to canvassing will be liable for rejection. 

14. The BSNL reserves the right of accepting the whole or any part of the tender and the tenderer shall 
be bound to perform the same at the rates quoted. 

15. The tenderer should give a certificate that none of his/her relative is employed in BSNL units. In 
case of proprietorship firm, certificate will be given by the proprietor and for partnership firm 
certificate will be given by all the partners/Directors of the company.  
i) Near relatives of all BSNL employees either directly recruited or on deputation are prohibited 

from participation in tenders and execution of works in the different units of BSNL. The near 
relatives for this purpose are defined as:  

  a)  Members of a Hindu Undivided family.  
  b)  They are husband and wife. 
  c) The  one  is  related  to  the  other  in  the  manner  as  father,  mother,  son(s)  &  son's  

wife(daughter-in-law),  Daughter(s)  &  daughter's  husband(son-in-law),  brother(s)  &  
brother's wife, sister(s) & sister's husband(brother -in-law).  

iii) The  company  or firm  or  any  other person  is not  permitted to  tender  for works  in BSNL  
Unit  in which  his  near  relative(s)  is(are)  posted.  The  unit  is  defined  as  SSA/Circle/Chief 
Engineer/Chief Archt./Corporate office for non executive  employees and all  SSA in a circle 
including circle office/Chief Eng./Chief Archt./Corporate office for executive employees 
(including those called as Gazeted officers at  present). The tenderer should give a certificate 
that none of his/her such near relative is working in the units as defined above where he is 
going to apply for tender/work, for proprietorship, partnership firms and limited company   
certificate shall be given by the    authorized signatory of the firm. Any breach  of  these 
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conditions  by  the  company  or  firm  or  any  other  person,  the tender/work  will  be 
Cancelled and earnest money/performance guarantee will be forfeited at any stage whenever 
it is  so noticed. BSNL will not pay any damages to the company or firm or the concerned 
person. The company or firm or the person will also be debarred for further participation in the 
concerned unit. 

   The format of the certificate to be given is,    
 

"I………………………………… Son  of  Shri.………………………..…….…….Resident  of……………………... 
hereby certify  that none of  my relative(s)  as  defined in the tender document  is/are 
employed  in  BSNL  unit  as per details given in tender document.  In case at any stage, it 
is found that the information given by me is false / incorrect, BSNL shall have the 
absolute right to take any action as deemed fit/without any prior intimation to me". 

 
 
  (Seal of the firm)                                                                         ( Signature of Contractor )  

16. No employee in BSNL/ Govt. of India is allowed to work as a contractor for a period of two years of 
his retirement from service without the prior permission.   The contract  is  liable  to  be  cancelled  
if  either  the contractor  or  any  of  his  employees  is  found  at  any  time  to  be  such  a  person  
who  had  not  obtained  the permission as aforesaid before submission of tender and engagement 
in the contractors service. 

17. The tender  for  the  works  shall  not  be  witnessed  by  the  contractor  who  himself/themselves  
has/  have tendered  or  who  may  and  has/have  tender  for  the  same  work.    Failure to observe 
this condition would render tenders of the contractors tendering as witnessing the tender is/are 
liable for summarily rejection. 

18. The tenders for the work shall remain open for acceptance for a period of 90 days from the date of 
opening of the tenders (Technical Bid). If any bidders withdraws his bid before the said period or 
issue of letter of acceptance, whichever is earlier, or makes any modifications in the terms and 
conditions of the bid which are not acceptable to the BSNL, then the BSNL shall, without prejudice 
to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. 

19. Extension of validity :  In  case,  where  the  letter  of  award  of  work cannot  be  placed  within  
the  validity period  of  the  tender,  the  BSNL  can  request  all  tenderers  to  extend  the  validity  
of  their  respective  tenders and  the  Earnest  Money  deposit  by  a  reasonable  period.    In  such  
cases,  extension  of  validity  of  Earnest Money  deposit  by  30  days  beyond  the  extended  
validity  date  of  tender  should  also  be  asked  for.   While BSNL can make the request  for  
extension,  the  tenderer  is  free  to  either  extend  the  validity  or  refuse  the  request  to  extend  
the validity. 

20. The    tenderer    shall submit the tender document identical to the tender document appearing on 
web site. In case of any correction/ addition/ alteration/ omission in the tender document, the 
tender bid shall be treated as non responsive and shall be rejected summarily.  

21. The tenderer shall furnish a declaration to this effect (incase downloaded tender) that no 
addition/deletion/correction have been made in the tender document submitted and is identical 
to the tender document appearing on website.Every page of downloaded tender shall be signed by 
the tenderer with stamp (seal ) of his firm /organization. 

22. General conditions of contract for works in BHARAT SANCHAR NIGAM LIMITED are available on 
BSNL website http://www.electrical.bsnl.co.in/BSNL_EW-8.pdf as well as in the Division Office. In 
BSNL EW – 8 available in the website in page 1 Circle - Rajasthan Telecom Circle shall read as Circle 
- Chhatishgarh Telecom Circle and Division – Jaipur shall read as Division – Bilaspur. 

23.  The document submitted with bid shall be properly visible & readable. Unreadable document may 
not be considered for evaluation of bid. 

24. Contractor must ensure to quote rate of each item. If cell pertain to individual item rate is left 
blank and no rate is quoted by the bidder, then rate of such item shall be treated as “0” {Zero}. 
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25. Agreement shall be drawn with the successful Tenderer  prescribed Form No. BSNL EW-8 with up 
to date correction slip, which is available on BSNL website 
http://www.electrical.bsnl.co.in/BSNL_EW-8.pdf, as well as in the Division Office shall be the part 
of agreement. Tenderer shall quote his rates as per various terms and conditions of the said form. 
Complete Tender document along with Corrigendum if any shall also be made a part of the 
agreement while entering into the agreement. The  successful tenderer / contractor on  
acceptance  of  his  tender  by  the  Accepting  authority,  shall, within  15  days  sign the 
Agreement. 

26. In case the eligibility credentials & other document submitted by the bidder are found to be 
fabricated / tempered / manipulated / fake / falsified at any stage i.e. before award of work or 
during execution of the work or after completion of the work, then (a) the tender bid shall be 
treated as non responsive and shall be rejected summarily (b) BSNL reserve the right to terminate 
the contract  (c) the contractor will be debarred from tendering in BSNL, including any other action 
under the contract or existing law. 

27. Once the bidder has submit his bid, it will be presumed that bidder has understand & accepted all 
the techno-commercial terms and condition of the tender and no correspondence at later stage 
will be entertained in this matters. 

28. In case the date of opening of bid is declared to be a holiday, the date of   submission /opening of 
bid will get shifted automatically to next working day at the same scheduled time. Any change in 
bid opening date and time, due to any other unavoidable reason will be intimated to all the 
bidders separately. 

29. The department reserves the right to issue any corrigendum in the NIT till prior to the Last date & 
Time of   submission of  Bid. The intending tenderers are advised to check the web site time to 
time. 

30. All documents submitted in the bid offer should be in English/Hindi. In case the certificate viz. 
experience, registration etc. is issued in any other language other than English, the bidder shall 
attach an English translation of the same duly attested by the bidder & the translator to be true 
copy in addition to the relevant certificate. In case of non submission of above, the tender bid shall 
be treated as non responsive and shall be rejected summarily. 

31. The contractor should read the tender documents carefully before submitting the tender.     
32. Bidder has to produce original certificates/ documents for inspection whenever required by BSNL. 

In case of failure of producing original certificates/ documents at any stage, the tender bid shall be 
treated as non responsive and shall be rejected summarily / BSNL reserve the right to terminate 
the contract  , including any other action under the contract or existing law.  

 
 
            Sub Divisional Engineer(E)                                                                                                  
             BSNL Electrical Sub Division, Bilaspur 
Copy to: - For information please 

1. The General Manager , BSNL Bilaspur BA  
2. The Executive Engineer(Elect.), BSNL Elect. Division Bilaspur. 
3. All Working Contractors. 
4. Notice Board. 
5. Web-site www.chhatishgarh.bsnl.co.in 
6. Concerned Tender File 

 
 
Sub Divisional Engineer(E) 
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IMPORTANT NOTES FOR CONTRACTOR  
 

The following important note shall be read in conjunction with general conditions of contract and 
amendments thereto. If there is any provision in these important notes which are at variance to the 
provisions in the other documents the provisions in these important notes shall take precedence. The 
contractor shall read carefully the following important note and shall quote accordingly. 
 
1. Quoting Of Rates and Input Credit to BSNL : -  

The evaluation and comparison of responsive bids shall be done on the basis of Net cost to BSNL 
on the prices of the goods offered along with all applicable Taxes, packing Forwarding Freight & 
Insurance charges etc. as arrived in Col. 16 of Price schedule (Total price inclusive of all levies and 
charges but excluding ITC i.e. net total cost) of the Bid-document after arithmetical correction 
but excluding taxes which are creditable to BSNL. Further, the bidder is also required to mention 
the taxes (if any) applicable on the movement of Goods. 
For details please see “Additional Clauses from GST perspective” of tender document. 

 
2. EPF & ESI 

 The contractor shall comply / fulfill the provisions of the EPF & Misc. Provisions Act.-1952 and 
Employees Provident Fund Scheme-1952 as amended up to date in respect of labourers/ 
Employees engaged by them for performing this work.  

 The contractor shall comply / fulfill the provisions of ESI Scheme & Misc. Provisions Act in respect 
of laborers/ employees engaged by them for performing this work. 

 Any consequences arising due to non-complying of the provisions as specified above shall be the 
sole responsibility of the firm only. 

 
3. Increase / Decrease Of Tendered Quantity 

BSNL will have the right to increase or decrease up to 50% of the quantity of goods and services 
specified in the schedule of items, without any change in the unit price or other terms and 
conditions at the time of award of contract. In exceptional and unavoidable cases BSNL can 
increase the quantity of goods and services beyond 50 % of the tendered quantity, without any 
change in tendered and accepted unit price and also other terms and conditions as applicable at 
the time of award of contract. 
 

4. EARNEST MONEY 
 The earnest money shall remain in force for 30 days after the period, for which the tenders are 
valid.  (90+30 = 120 days as the tender validity period is 90 days).  
 Exemption from payment of earnest money and security deposit by any other unit/ 
department shall not hold good for BSNL. 

 
5. RELEASE OF EARNEST MONEY 

(a)  The EMD of the successful tenderer will be returned to the contractor only after submission 
of performance guarantee & its verification from the issuing bank. The successful tenderer 
has to extend the validity of EMD as per BSNL requirements. 

(b) The EMD of all the unsuccessful tenderers shall be released on issue of award letter to the 
successful tenderer . 

(c) In case the work is not started by the contractor(s), the EMD will be forfeited and BSNL 
reserve the right to take suitable action against the bidder to withdraw enlistment / 
debarring from tendering in BSNL / any other suitable action. 

. 
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6. (I) Performance Guarantee:-  The contractor is required to furnish performance guarantee for an 
amount equal to 3% of the contract value in the form of bank guarantee / CDR/FDR/DD (of a 
nationalized / Scheduled Bank in a standard format) within two weeks from the date of issue of 
award letter. The validity period of the performance security in the form of performance bank 
guarantee shall be one year from the date of actual completion of work. (Please also refer Clause 
–I (Performance Guarantee) of BSNL EW-8). . 
 
 (II) Security Deposit:- In addition to performance guarantee stated above, a sum @ 10% of the 
gross amount of the bill shall be deducted from each running bill of the contractor till the sum 
deducted will amount to security deposit of 7% of the Tendered value of the work. 
 

7. Signing of Contract /Agreement: - The agreement shall be drawn with the successful Tenderer 
on   prescribed Form No. BSNL EW-8, which is available on BSNL website 
http://www.electrical.bsnl.co.in/BSNL_EW-8.pdf, as well as in the Division Office, complete 
tender document along with corrigendum, correspondence if any, shall be made a part of the 
contract while entering into the agreement. It will be obligatory on the part of the tenderer to 
sign each page of the Schedule of work and the tender documents for all the component parts 
and after the work is awarded he will have to enter into a agreement with the officer 
concerned. 

 If the bidder is a Proprietor, the Agreement shall be signed by the Proprietor or, alternatively, 
his authorized representative having valid power of attorney for signing the Agreement. 

 If the bidder is a firm in partnership, the Agreement shall be signed by all the partners of the 
firm or, alternatively, by a partner holding power of attorney for the firm. 

 If the bidder is a limited company or a corporation, the Agreement shall be signed by a duly 
authorized person holding power of attorney for signing the Agreement accompanied by a 
copy of the power of attorney.  

 Valid Power of attorney is required to submit at the time of Signing Agreement. 
Note:-BSNL may ask the bidder(s) to supply, besides original bid, duly signed additional copy of 
bids , if required by him. 
 

8. Terms & Conditions Of Payments 
No advance payment will be made. The payment is governed by the normal department 
practice and stipulations like levy of interest if payment is not made in a specified time is also 
not acceptable. No payment shall be made for goods rejected at the site on testing. Payment, if    
made, for such items shall be recovered from subsequent bills or other bills. BSNL shall deduct 
statutory taxes and duties from payments due to the firm as per rules of the central/ State 
Government. The certificate for such deductions shall be issued to the firm by the Accounts 
Officer of the concerned Division. The payment to the contractors during progress of work shall 
be regulated as under:- 
(A) 80% of prorata of the approved price breakup of contract value on receipt of equipment at 

site and after satisfactory physical inspection. 
(B) 10% of prorata of the approved price breakup of contract value after successful installation 

of equipment. 
(C) 5% of the approved contract value after successful completion of performance testing. 
(D) 5% of the approved contract value after successful completion of work in all respect (i.e. 

after recording date of completion) 
(E) The Printed Bill / Invoice shall be submitted for processing the payment in ERP, as required. 
(F) The payment shall be made as per contract conditions on submission of following 

Documents duly signed by the authorized signatory of the contractor to the SDE (E)   JTO(E) 
concerned. 

(G)  
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Check List For Submission Of Bill/Invoice To SDE(E)/JTO(E) 
S.
N. 

Details of Documents required Enclosed  
Yes / No 

Remark 

1. Printed Bill / Invoice in as per GST Rule*   
2. Input tax credit Amount shall be Clearly mentioned in Bill / 

Invoice 
  

3. Declaration from the contractor regarding compliance of the 
conditions of EPF Act, 1952 & all Labour Laws / Rules. 

  

4. Submission of Labour Report as per Clause 19 D of  BSNL EW-8   
5. Test Certificate & any other document as per contract 

conditions if any. 
  

*For details please see “Additional Clauses from GST perspective” of tender document 
         

9. RIGHT TO ACCEPT OR REJECT ANY OR ALL THE BID :- The BSNL reserves the right to accept or 
reject one, more than one or all the tenders in part or wholly without assigning any reason. 
 

10. Bye-Laws Indemnity Against Liabilities: - 
The contractor shall comply with all by laws and regulations of the local and statutory 
authorities having jurisdiction over the works and shall be responsible for payment of all fees 
and other charges and giving and receiving all necessary notices and keep the Engineer –in-
charge informed about the notices issued and received. 
The contractor shall indemnify the department against all claims in respect of patent rights 
design, trademark or name of other protected rights in respect of any plant, machine, work or 
materials used for or in connection with the works or temporary works and from and against all 
claims demands, proceedings, costs, charges and expenses whatsoever in respect of or in 
relation thereto. The contractor shall defend all actions arising from such claims and shall 
himself pay all royalties, License fees, damages , costs and charges of all and every sort that may 
be legally incurred in respect hereof shall be borne by the contractor. 
All liabilities / penal recoveries on matters arising out of tax/excise /levies such as incorrect 
deductions discrepancies in the filing of returns, revised assessments by the concerned 
authorities etc,. shall be borne by the contractor. 

 
11. Currency of contract:- Rates quoted by the contractor shall be firm and shall be valid for the 

currency of contract. No cost escalation shall be permitted during the currency of contract. 
 
12. Termination of Contract on death of Contractor :-  Without prejudice of any of the rights or 

remedies under this contract , if the contractor dies , the Engineer in charge on behalf of BSNL 
shall have the option of terminating the contract without compensation to the contractor. 
 

13. Indulging of contractor in criminal / antisocial activities and cases under investigation / charge 
sheeted by CBI or any other government agencies etc. :- If the CBI / Independent External 
Monitor (IEM) / Income tax / sales tax / Central Excise / Custom Department recommends such a 
course – Action will be taken as per the directions of CBI or concerned department. 

 
14. Determination Of Contract:- 

The Engineer-in–charge may determine the contract in respect of any delay, inferior 
workmanship as per clause- 3 of BSNL EW-8 contract conditions. 
 

15. Tax Indemnity clause: - BSNL has the right to recover Input Tax Credit loss suffered by it due to 
any mis-declaration on invoice by the supplier. For details please see “Additional Clauses from 
GST perspective” of tender document. 
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16. No Limit to Liability:- 

In addition to the liability imposed by law upon the Contractor for injury (including death) to 
persons or damage to property by reason of the negligence of the contractor or his agents, which 
liability is not impaired or otherwise affected hereby, the contractor hereby assumes liabilities 
for and agrees to save the BSNL harmless and indemnifies BSNL from every expense, liability or 
payment by reason of any injury (including death) to persons or damage to property suffered 
through any act or omission of the Contract or any person directly or indirectly employed by any 
of them or from the conditions of the premises or any part of the premises which is in the 
contract of the Contractor or any one directly or indirectly employed by either of them or arising 
in any way from the work called for by this agreement. 
 

17. Following amendment/corrections are made in BSNL EW - 8 
 (c) Terms under Para (14A), (14B) & (14C) ( Regarding Quoting of rates & Cenvatable 

amount)  of General Rule & Directions shall be governed as per Para (1) under 
"Important note for contractor" 

 (d) Terms under Para (8.1) & (8.2) ( Regarding rate Contract & master Agreement)  of 
Condition of Contracts not applicable 

 (f) Payment Terms shall be governed as per Para (8) under "Important note for contractor". 

 (g) Terms under Clause (8.2) of Clauses of Contracts shall be governed as per latest/ current 
CPWD general specification for  Electrical  works (part  1 -  Internal)  and (part  II  -  
External)/ BSNL specifications as applicable 

 (h) Clause (10 CC) of Clauses of Contracts not applicable (Stands Deleted). 
    
18. SAFETY CODES AND LABOUR REGULATIONS :- 

(a) In respect of all labour employed directly or indirectly on the work for the performance of 
the contractor’s part of work, the contractor at his own expense will arrange for the safety 
provisions as per the statutory provisions, B.I.S recommendations, factory act, workman’s 
compensation act, and instructions issued from time to time. 

 
(b) The contractor shall provide necessary barriers, warning signals and other safety measures 

while executing the work or wherever necessary so as to avoid accident. He shall also 
indemnify BSNL against claims for compensation arising out of negligence in this respect. 
Contractor shall be liable, in accordance with the Indian Law and Regulations for any 
accident occurring due to any cause. The department shall not be responsible for any 
accident occurred or damage incurred or claims arising there from during the execution of 
work.  

(c) It shall be firm’s liability to follow all safety procedures in accordance with relevant I.S 
specifications / fire – by – laws or any other statutory rules/ regulations amended up to date 
during execution of work at site. 

(d) Any problem relating to labour is the firm’s sole responsibility. Any such problem observed 
will be treated as firm’s inefficiency and will invite departmental action as deemed fit by 
department i/c barring of the firm.  

(e) Agency has to observe all the labour rules & regulation in force. Agency shall be fully 
responsible for any violation observed at any time.  

 
19. Compensation To Be Levied In Cases Of Use Of Duplicate / Spurious Material :- 

 i) Department reserves the right to get inspected any components thereof by the manufacturer / 
their authorized representative/ authorized testing department, whose report as regards to the 
genuineness of component shall be final and binding.  In case any component upon such 
inspection is found to be duplicate/spurious, double the cost of such component based on price 
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list (without any discount whatsoever) effective on date of aforesaid inspection shall be 
recoverable.         
ii) In case the contractor agrees to replace the components so found spurious / duplicate at his 
cost, within 15 days of the said report compensation of Rs. 3,000/- per component found 
spurious / duplicate should be levied against the contractor.         
iii) Besides the above the department reserves the right to take disciplinary action against the 
Contractor.         
iv) Decision of SE (E), BSNL, in such case shall be final and shall be out of purview of arbitration ". 
 

20. Compensation For Defaults :- 
 
i. Any damage to the installation(s)/building due to the carelessness on the part of firm’s staff 

shall be the responsibility of firm and shall be replaced/rectified without any extra cost. 
ii. Any accident or damage will be the responsibility of agency and the Department will not 

entertain any claim, compensation, penalty etc on this account or on account of 
nonobservance of any other requirement of law relevant to his work. 

iii. All breakdown calls / complaints have to be attended by the firm with utmost promptness. If 
the agency fails to rectify any fault within reasonable time, the department reserves the right to 
carry out the work at the risk and cost of the agency. In case the fault is of emergency nature, 
which may affect the normal functioning of the services, and the firm fails to take immediate 
necessary action, the work shall be carried out at the risk and cost of the firm without giving any 
notice. The decision of the EE (E) shall be final. 
 

21. Rejection Of Defective Equipment :- 
 
If the completed installation / equipment or any portion thereof, after it is taken over, is found to 
be defective or fails to fulfill the intent of the specifications, the firm shall on receipt of a written 
notice from the Engineer – in – charge, forthwith make good the defective installation / 
equipment. 
Should the firm fail to rectify the defects / make good the defective installation / replace the 
equipment at no extra cost, within a stipulated time mentioned in the written notice, 
department may get the work done at the risk and expenses of the firm. 
 

22. Changes In Specifications:- 
 
The department reserves the right to make changes in the specifications of the work if in its 
opinion the same is found necessary. However such alterations shall be made after mutual 
discussion and agreement between the department and the contractor. Any price implication in 
this regard shall be mutually discussed and agreed upon, in terms of clause 12 of BSNL EW-8 The 
department as a matter of principle will not permit modification or alterations by the contractor 
in the design/specification of any equipment/material. However the same can be agreed by the 
department under the exceptional circumstances where:- 

(a) The same is necessitated due to non-availability of material/component of certain 
specification or make 

OR 
(a) Such alterations constitute an improvement in the opinion of the contractor and 

department. 
 

Prior written approval of the department is necessary before undertaking any 
alteration /Modification in the specifications of the equipment. 
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23. Court Jurisdiction:- 
Any dispute arising out of the tender/ bid document/ evaluation of bids/ issue of APO shall be 
subject to the jurisdiction of the competent court at the place from where the NIT/ tender has 
been issued. 

 Where a contractor has not agreed to arbitration award, the dispute/ claims arising out of the 
Contract/ PO entered with him shall be subject to the jurisdiction of the competent Court at the 
place from where Contract/ PO have been issued. 

 
 

CONTRACTOR      SUB DIVISIONAL ENGINEER(E)  
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Additional Clauses  from GST perspective 

1. DEFINITIONS:- 
(a) "The Purchaser" means the Bharat Sanchar Nigam Ltd. (BSNL). 
(b) "The Bidder" means the individual or firm who participates in this tender and submits its 

bid. 
(c) "The Supplier" or “The Vendor” means the individual or firm supplying the goods under 

the contract. 
(d) "The Goods" means all the equipment, machinery, and/or other materials which the 

Supplier is required to supply to the Purchaser under the contract. 
2. GST has replaced the taxes which was levied and collected by Centre & State Govt.along with 

other taxes mainly (a) Central Excise duty (b) Service Tax (c) Central Sales Tax (d) State VAT etc. 
3. The bidder shall give the total composite price inclusive of all Levies & Taxes. The basic unit price 

and all other components of the price need to be individually indicated up to two decimal points 
only against the goods it proposes to supply under the contract as per the price schedule. The 
offer shall be firm in Indian Rupees. No Foreign exchange will be made available by the 
purchaser. 

4. The price approved by the BSNL for work will be inclusive of all taxes and duties, packing 
forwarding, freight and Insurance etc. 

5. In case of statutory variation in regard to GST, within the stipulated date of completion of 
individual agreement, the same shall be paid or recovered as per the actual against 
documentary proof. However, beyond this period BSNL will take advantage of any GST 
reduction but will not pay extra on account of GST increase. 

6. Suppliers should furnish the correct HSN / SAC classification /Customs tariff Head in the price 
Schedule. If the credit for the Duties, Taxes and Cesses under provision/ rules under GST law is 
found to be not admissible at any stage subsequently owing to wrong furnishing of Tariff Head, 
then the suppliers will be liable to refund such non-admissible amount, if already paid, along 
with penalty and interest if charged by the concerned authority. 

7. In case the Duties ,Taxes and Cesses which are not eligible for input tax credit as per the quotes 
indicated in the price schedule by the suppliers and subsequently at any stage it is found that 
Credit for such Duties ,Taxes and Cesses is admissible as per provision of GST law, then the 
suppliers will be liable to refund the amount equivalent of such Duties ,Taxes and Cesses if 
already paid to them provided the credit can be claimed within the time prescribed under the 
applicable legislation and BSNL has all documents to claim such credit. The refund is also subject 
to the bidder performing necessary act for enabling BSNL to claim the credit viz. upload the 
information on GSTN. However, the purchaser may allow the supplier to submit necessary 
documents in this regard which may enable the purchaser to avail the input tax credit provided 
such credit is still available for the amount so paid as per provision of GST law. 

8. The purchaser reserves the right to ask the bidders to submit documentary proof confirming the 
correct HSN or SAC classification/ Customs Tariff Head from the CGST/SGST/IGST officer or 
Customs authority where the HSN or SAC classification/ Customs Tariff Head furnished against 
the particular tendered item by different bidders, differs from each other or the same is found 
apparently not furnished in accordance with GST Act/Customs Tariff notifications. 

9. If the supplier fails to furnish necessary supporting documents i.e. Tax invoices / Customs 
invoices etc. in respect of the Duties ,Taxes and Cesses which are eligible for input tax credit, the 
amount pertaining to such Duties ,Taxes and Cesses will be deducted from the payment due to 
the firm. 

10. If the supplier fails to perform necessary compliances which would any manner restrict BSNL to 
claim input tax credit, then the amount pertaining to such Duties ,Taxes and Cesses will be 
deducted from the payment due to the supplier. 
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11. If the supplier does not disclose the correct details on the invoice or on the GSTN viz. GSTIN, 
Place of Supply, etc. which restricts BSNL to claim input tax credit, then the amount pertaining 
to such Duties , Taxes and Cesses will be deducted from the payment due to the supplier. 

12. Payment Terms: For claiming the payment the following documents are to be submitted to the 
paying authority. 

(a)  Invoice clearly indicating break up details of composite price i.e. Basic, Goods and Services 
Tax (GST), any other Duties and Taxes, Freight/Packing Charges, etc. 

(b)  E-way bill as prescribed in the GST law in case of movement of goods, if applicable. 
(c) Proof of payment of GST, if applicable.                                                                                              
(d) Timely uploading of correct and necessary information on GSTN portal is mandatory as 

prescribed in GST compliances. 
Note :-  

(i) If the supplier fails to furnish necessary supporting documents i.e. GST invoice / Customs 
invoices etc. and also fails to upload the information on GSTN in respect of the 
Duties/taxes for which input tax credit is available, the amount pertaining to such 
Duties/Taxes will be deducted from the payment due to the supplier. 

(ii)  TDS/ TCS shall be deducted at the prescribed rate, if any (as the case may be).  
(iii) BSNL has the right to recover input tax credit loss suffered by it due to any mis-

declaration on invoice by the supplier. 
(iv) Payment against GST credit will be made only when GST compliant invoice is submitted 

by the supplier.    
 
13. BSNL can adjust/ forfeit any amount payable to Supplier in any other Contract / Security Deposit 

/ Performance Guarantee / EMD obtained from the supplier, against any loss of input tax credit 
to BSNL on account of supplier's default.                                                                                                                     
In case BSNL has to pay GST on reverse charge basis, the supplier would not charge GST on its 
invoice. Further, the supplier undertakes to comply with the provisions of GST law as may be 
applicable. 

14. In case of any dispute on the payment to be made to the supplier, the same shall be settled on or 
before the month of September following the end of financial year to which the invoice 
pertains. 
Additionally, in case the dispute is not settled due to any act of the supplier and input credit on 
the said invoice is lost by BSNL, the same shall be recovered from the supplier. 

15. Necessary declaration, statutory forms (if any) shall be provided by BSNL to avail concessional 
rate of tax wherever applicable on the request of the bidder as and when asked for. 

16. Tax Indemnity clause :- 
BSNL has the right to recover Input Tax Credit loss suffered by it due to any mis-declaration on 
invoice by the supplier 

17. GST Invoice:-  
(a) All the details of supplier (name, address, GSTIN/ unregistered supplier, place of supply, 

SAC/ HSN code etc.) and other mandatory details shall be mentioned on the invoice. 
(b) Invoice/Supplementary invoice/Debit Note/Credit Note/Receipt Voucher need to be 

issued in compliant format and timely within the time prescribed under GST law. 
(c) In case of any deficient/incomplete/rejected supply, BSNL shall convey the same in a 

reasonable time to enable the supplier to issue credit note and take tax adjustment. 
(d) It would be the responsibility of the supplier to declare correct information on invoice 

and GSTN viz. the amount, the place of supply, rate of tax etc. In case, the eligibility of 
input tax credit is questioned or denied to BSNL on account of default by the supplier, 
the same would be recovered by BSNL from the supplier. 
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(e) Registered location of the both the parties i.e. BSNL and supplier should be mentioned in 
the agreement with GSTIN No. Further, supplier should raise invoices at the registered 
premise of BSNL  

(f) BSNL could at any time instruct the supplier to raise its invoices at a particular location of 
BSNL. 

(g) It is the responsibility of the supplier to ensure that place of supply and the GSTN of 
BSNL are in the same state. If for any reason they are not in the same state, the supplier 
shall intimate to BSNL and give adequate time before raising of the invoice 

(h) E-waybill number should be mentioned on the invoices. 
(i) Supplier shall be responsible for timely issuance and delivery of invoice/ DN/ CN to 

enable BSNL to claim tax benefit on or before the stipulated time period provided by the 
GST law. 

(j) It is the responsibility of the supplier to ensure that outward supply return (GSTR-1) 
would be filed correctly. If not, than cost would be borne by supplier. 

18. Reporting of correct outward supply by supplier in the outward return (GSTR-1) is the 
responsibility of the supplier. In case of mismatch because of supplier’s fault, prompt 
amendments must be made by the supplier else supplier would be required to indemnify BSNL 
of the loss of credit due to mis-match. The compliances to be adhered by supplier includes (but 
is not limited to) the following:_ 
(i) Uploading appropriate invoice details on the GSTN within the stipulated time; 
(ii) Issuing GST compliant invoice / CN/ DN.  PO issued by BSNL should be referred by supplier 

for capturing information on the invoice.  
(iii) Supplier needs to pay the entire self-assessed tax on timely basis.  
(iv) Where invoice is not uploaded or incorrect upload of invoice detail of GSTN by supplier 

then credit on such invoice will be given provisionally subject to matching. So, acceptance 
of changes made by BSNL on GSTN on account of non-upload or incorrect upload of 
invoice details on GSTN is to be submitted by supplier. Such changes w.r.t. the mismatch 
are required to be accepted by supplier within the time limit prescribed under the GST 
law. It should be noted that in case supplier does not accept such changes within the time 
limit prescribed under GST law, the loss of input tax credit (if any) would be recovered 
from the supplier. In case of mismatch because of Supplier's fault, prompt amendments 
must be made by the supplier else supplier would be required to indemnify BSNL for the 
losses of credit and interest paid due to mismatch.                                                                 

(v) Supplier to issue all necessary documentation and perform all necessary compliances for 
BSNL to be eligible to claim the input tax credit of GST tax to them.  In case BSNL is unable 
to claim the input tax credit, the amount w.r.t. GST charged by the supplier would be 
recovered from the supplier. 

(vi) A self-declaration along with evidence that the bidder is not blacklisted by GST authorities. 
In case the supplier black-listed by GST Authorities during the tenure of BSNL contract, 
then no loss of Input Tax credit is borne by BSNL due to a default of supplier . 

19. All the details of supplier (name, address, GSTN/ unregistered supplier, place of supply, SAC/ HSN 
code etc.) and other mandatory details shall be mentioned on the invoice. Where the location 
agreed are more than one state, then separate invoice state wise to claim input tax credit in a 
particular state (typically happens in a bill to-ship to scenario) shall have to be submitted. 
It shall be the responsibility of the supplier to mention State of place of supply of goods/services 
in the invoice issued to BSNL. 

20. GST (if applicable) on account of liquidated damages due to delay in supply of goods would be 
borne by supplier. 
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PROFORMA OF SCHEDULES“ of EW-8  shall be governed as below 
(Operative Schedules to be supplied separately to each intending tenderer) 

SCHEDULE ‘A’ 
Schedule of quantities (As per Financial bid) 

 
Clause 10 :-SCHEDULE ‘B’ 
Schedule of materials to be issued to the contractor:   
S. No.  Description of Item  Quantity  Rates in figures & 

words at which the 
material will be 
charged to the 

contractor 

Place of issue 

A B C D E 
-----------------------------------------------------NIL----------------------------------------------------- 

  
SCHEDULE ‘C’ 
Tools and plants to be hired to the contractor.   
S. No.  Description Hired charges per 

day 
Place of issue  

1 2 3 4  
-----------------------------------------------------NIL----------------------------------------------------- 

SCHEDULE ‘D’ 
Extra schedule for specific requirements/ document for the work, if any  

 (i) Important notes for contractor  
 (ii) Additional Clauses  from GST perspective 

 (iii) List of Approved makes  

  (iv) Section - I    :- General Specification 
 (v) Section - II    :- General Condition 

     
SCHEDULE ‘E’    
Schedule of component of Materials, Labour etc. for 
escalation 

NIL 

 
CLAUSE 10 CC Clause 10CC stands deleted 
  
SCHEDULE ‘F’ 
Reference to General Conditions of contract. 
 
Name of Work :-                                 As per the NIT documents 

Estimated cost of work: As per the NIT documents 

Earnest money: As per the NIT documents 
Performance Guarantee  As per the NIT documents 
Security Deposit:  As per the NIT documents 
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GENERAL RULES & DIRECTIONS 
Officer inviting tender The Sub Divisional Engineer(Elect.), 

BSNL Electrical Sub Division, Bilaspur 
1st Floor Rajkishore Nagar Telephone Exchange  
Bldg, Bilaspur(C.G.) - 495006 
 

Maximum percentage for quantity of items 
of work to be executed beyond which rates 
are to be determined in accordance with 
Clause 12.2 & 12.3  

As per the NIT documents 

 
DEFINITIONS: 

  
2(v) Engineer-in-charge :  The Sub Divisional Engineer(Elect.), 

BSNL Electrical Sub Division, Bilaspur 
 

2(viii) Accepting Authority :  The Sub Divisional Engineer(Elect.), 
BSNL Electrical Sub Division, Bilaspur 
 

2(x) Percentage on cost of materials and 
labour to cover all overhead and profits 

10% 

2(xi) Standard Schedule of rates  DSR - 2022   for scheduled items  & Market rates  
for others 

2(xii) Department  BSNL 

9(ii) Standard BSNL/ CPWD contract Form  BSNL EW-6/8 as modified & corrected up to date 
(available on BSNL website 
http://www.electrical.bsnl.co.in/BSNL_EW-8.pdf ) 

Clause 1 
(i) Time allowed for submission of Performance 
guarantee ( If Agency fails to submit the PG within 15 
days  from the date of acceptance of tender, the EMD  
amount shall be forfeited absolutely). 

15 days 

Clause 2  
Authority for fixing compensation under clause 2 Superintending Engineer (Electrical) 
(Refer "ESSENTIAL CONDITIONS BROUGHT TO THE ATTENTION OF CONTRACTOR" for 
amendment in clause 2 of standard form) 

Clause 5  
Number of days from the date of issue of letter of 
acceptance for reckoning date of start. 

As per the NIT documents 

Time allowed for execution of work. As per the NIT documents 

Authority to give fair and reasonable extension of time 
for completion of work 

EE(E) / SE(E) 

Clause 7  
Gross work to be done together with net payment/ 
adjustment of advances for material collected, if any, 
since the last such payment for being eligible to 

As per the NIT documents 
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interim payment 

Clause 10CC 
Clause 10CC to be applicable in contracts with 
stipulated period of completion exceeding the period 
shown in next column 

Claus 10 CC stands deleted. 

Clause 11 
Specification to be followed for execution of work  As per specifications attached and as 

per CPWD specifications / latest I.S. 
Code as applicable, where ever  BSNL 
specifications  not mentioned 

Clause 12 
12.3 Schedule of rates for determining the rates for 
additional, altered or substituted items that cannot be 
determined under 12.2. (i) and (ii). 

DSR-2022 

12.5 Deviation limit beyond which clauses 12.2& 12.3 
shall apply for foundation work 

NA 

Clause 25  
Competent authority for conciliation SE(E) not in-charge of the work/ Any 

other officer of equivalent /higher rank 
of SE(E) ( i.e SE(Civil) / DGM from 
Telecom stream of BSNL etc.).        

For other Details Please refer BSNL EW-6/8 as modified & corrected up to date (available on 
BSNL website http://www.electrical.bsnl.co.in/BSNL_EW-8.pdf ) 
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BHARAT SANCHAR NIGAM LIMITED  EW-08 
 
(A) Tender for the work of:- Rectification of electrical related defects / faults on call basis of E.I. & 
fans, minor faults of DG sets under Raigarh OA ( S.H:- Replacement of faulty/ damage Power Cable 
T.Exch. Vindravan Colony at Raigarh ) 
 
 

Name of Contractor/ Firm -   -----------------------------------------------------------  
TENDER  

1. I /we have read and examined the notice inviting tender, schedules, Specifications applicable , 
Drawings & Designs, General Rules and Directions, Conditions of contract, clauses of contract , Special 
conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract 
and all other contents in the tender document for the work.   
2. I/We hereby tender for the execution of the work specified for the BSNL within the time specified, 
schedule of quantities and in accordance in all respects with the specifications, designs, drawings and 
instructions and other documents and rules referred to in the conditions of contract and all other 
contents in the tender document for the work.   
3. I/We agree to keep the tender open for ninety (90) days from the due date of submission thereof 
and not to make any modifications in its terms and conditions.   
4. A sum of Rs.880.00 is hereby forwarded in the form of Deposit at call receipt/FDR//Bank 
guarantee  / of a Nationalized/Scheduled Bank/ Online Payment Through RTGS/NEFT    as earnest 
money  . If I/We, fail to furnish the prescribed performance guarantee within prescribed period I/We 
agree that the said BSNL shall without prejudice to any other right or remedy, amount of EMD with 
reference to estimated amount will be forfeited. Further if I/ We fail to commence work as specified , 
I/ We agree that the said BSNL shall without prejudice to any other right or remedy, be at liberty to 
forfeit the amount of EMD with reference to estimated amount and performance guaranty absolutely 
and the same may at the option of the competent authority on behalf of BSNL be recovered without 
prejudice to any other right or remedy available in law out of the deposit in so far as the same may 
extend in terms of the said bond and in the event of deficiency out of any other money due to me/us 
under this contract or otherwise.   
5. Should this tender be accepted, I/We agree to execute all the works referred to in the tender 
documents upon the terms and conditions contained or referred to therein and to carry out such 
deviations as may be ordered upto maximum of percentage mentioned in clause 12.3 of the tender 
form and those in excess of that limit at rates to be determined in accordance with provisions 
contained in clause 12.2.  
6. I/we agree to furnish to BSNL Deposit at call receipt/FDR/ Bank guarantee of a Nationalized/ 
Scheduled Bank for an amount as given in proforma of schedule,  in a standard format within two 
weeks from the date of issue of letter of Acceptance. I/We agree to keep the performance bank 
guarantee valid as per the terms of the NIT.   
7. I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than to whom I/We am/are authorized to 
communicate the same or use the information in any manner prejudicial to the safety or interest of 
BSNL.  
 
                                                                                                                            (Signature of Contractor)  
                                                                                                                             Dated___________ 
                                                                                                                             Seal of Contractor 
Signature of Witness:  
(required in the case of contractor’s thumb impression is 
given by the contractor in place of signature )  
Name of Witness:  
Address: 
Occupation: 
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ACCEPTANCE  
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 
me for and on behalf of the BSNL for a sum of RS.______________ 
(Rupees ______________________________________________________________  
____________________________________________________________________
) the letter referred to below shall form part of this contract Agreement:- 
a)  
b) 
c)                                                                                                          Signature    _______________ 
                                                                                                             For & on behalf of the BSNL 
Dated ______________                                                                  Designation ______________ 
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UNDER TAKINGS/DECLARATIONS FORMS BY TENDERER 
 

None of near relative certificate 
Sub : Participation of near relatives of the BSNL employee in the Tender / Execution of  works in BSNL   

     units. 
Ref : Lt. No. 151-08/2002/0 & M / 38 dtd : 11-09-2002 from O & M Cell , New Delhi. 

(a) To be signed by Proprietor in case of proprietorship firm. 
(b) To be signed by all partners in case of partnership firm. 
(c) To be signed by all the directors in case of a company. 

            M/s _________________________________________________________________ 
            S/o _________________________________________________________________ 
            R/o _________________________________________________________________ 
 

     hereby certify that none of my relatives(s) as defined in the tender document is / are employed in 
BSNL unit as per details given in tender document.   In case at any stage,   it is found that the 
information given by me is false / incorrect,   BSNL shall have absolute right to take any action as 
deemed fit / without any prior information to me. 

           Place   : 
           Date    : 

SIGNATURE OF CONTRACTOR 
UNDERTAKING REGARDING EPF &  ESI  PROVISIONS 

 
"I……… ……………… ……………… …………… ………Son of. ……… ………………… ………… ……….Resident of …… 
…………… ………… …………… …………… …………… ………….  hereby give an undertaking that   

 
 I/ We have registered as per the EPF and Miscellaneous provisions Act, 1952   and our registration 

no is ----------------. We undertake to keep it valid during the currency of contract.  
 

 I/ We have registered as per the ESI regulation and our registration no is ----------------. We    
undertake to keep it valid during the currency of contract.  

 
 In case at any stage, it is found that the information given by me is false / incorrect, BSNL shall have 
the absolute right to take any action as deemed fit/without any prior intimation to me". 

Place   : 
Date    :  

                      
                                                (Seal of the firm)              (Dated Signature of Contractor) 

 
UNDERTAKING A  ( TO ABIDE BY EW6 & EW8) 

 
"I……… ……………… ……………… …………… ………Son of. ……… ………………… ………… …………… …………….. 
…………….Resident of …… …………… ………… …………… …………… …………… ………….  hereby give an 
undertaking that  I have read and I am  aware of all the clauses and sub clauses of BSNL EW 6 & 8 
forms and I confirm that I will abide by all the terms and conditions available in original standard BSNL 
EW 6 & 8 forms.  
Place   : 
Date    :  

                       (Seal of the firm)              (Dated Signature of Contractor) 
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TENDER SUBMISSION UNDERTAKING & DECLARATION   

 
Date:_________  

To,  
 
_____________  
 
Tender Reference No:__________________  
Name of Tender / Work:_____________________________  
 
Dear Sir,  
 

a. Certified that  
1. I/We have downloaded the tender document(s) for the above mentioned 'Tender/Work' from the 
web site namely:______________________________ as per your advertisement, given in the above 
mentioned website.  
2. I/We hereby certify that I/We have read the entire terms and conditions of the tender documents 
from Page No. ______ to ______ (including all documents like annexure(s), schedule(s), etc.), which form 
part of the contract agreement and I/We shall abide hereby unconditionally  the terms 
/conditions/clauses/undertakings   contained therein.  
3. I / We do hereby undertake to have gone through all the terms & conditions / clauses of the tender 
documents including Form EW-6, EW-8 being adopted by the BHARAT SANCHAR NIGAM LIMITED 
(Electrical Wing) & agree to abide by the same. 
4. The corrigendum(s) issued from time to time by your department/organizations too have also been 
taken into consideration, while submitting this acceptance letter.  
5. I/We hereby unconditionally accept the tender conditions of above mentioned tender 
document(s)/corrigendum(s) in its totality/entirety.  
6. In case any provisions of this tender are found violated, then your department/organization shall 
without prejudice to any other right or remedy be at liberty to reject this tender/bid including the 
forfeiture of the full said earnest money deposit absolutely along with taking action as per other 
remedies available under law.  
  
In addition to above the tenderer hereby covenants and declares that:   
 
1. All the information, Documents, Photo copies of the Documents/ Certificates enclosed along with 
the Tender/Bid offer are correct.   
2. In case of any correction/ addition/ alteration/ omission of the terms & conditions in the tender 
document, our tender / bid shall be treated as non-responsive and shall be rejected summarily.   
3. If anything is found false and/or incorrect and/or reveals any suppression of fact at any time, BSNL 
reserves the right to debar our tender offer/ cancel the LOI/ Purchase/ work order if issued and forfeit 
the EMD/ Performance linked Security Deposit/ PBG / Bill amount pending with BSNL. In addition, 
BSNL may debar the contractor from participation in its future tenders.      
 

 

Yours Faithfully,  

 

(Signature of the Bidder, with Official Seal) 

  



                                                                                       Page 25                             Signature of the Bidder/ Tenderer                              
 

Section - I    :- General Specification 
The contractor shall do the following works, and therefore their cost shall be deemed to be included in 
their tendered cost: - 
1. Painting of all exposed metal surfaces of equipment’s and components with appropriate colour. 
2. Testing and commissioning of the completed installation.  
3. A qualified Engineer as provided in C.P.W.D. Manual shall supervise the work. 
4. The Engineer-in-charge or his duly authorized representative at site of work will give the layout 

of the work.  
5. The contractor shall coordinate with all other agencies involved in the site of work so that the 

works of other agencies are not hampered due to delay in his work security or other reasons. 
6. The work shall be carried out in accordance with the drawing(s) if any, enclosed with tender and 

also in accordance with modification(s) if any thereto from time to time approve by the 
Engineer-in-charge, and also instructions from him in the course of execution of the works. 

7. All Electrical works shall be carried out in accordance with the provisions of Indian Electricity Act, 
2003 and Indian Electricity Rules, 1956 amended up to date (Date of call of tender unless 
specified otherwise). The electrical works shall also confirm to C.P.W.D. General Specification for 
electrical works Part –I (Internal) 2013 and Part- II Latest (External) amended up to date.  

8. The works shall also conform to relevant Indian standard codes of practice (COP) for the type of 
work involved. 

9. In all electrical installation works, relevant safety codes of practices shall be followed. The firm 
shall provide necessary barriers, warnings signals and other safety measures to avoid accidents. 

10. Good workmanship is an essential requirement to be complied with the entire work of 
manufacture/ fabrication assembly and installation shall conform to sound engineering practice. 

11. The work shall be carried out under the direct supervision of a first class licensed foreman or of a 
person holding a certificate of competency issued by the state Govt. for the type of work 
involved, employed by the contractor, who shall rectify then and there the defects pointed out 
by the Engineer-in-Charge during the progress of work. The firm shall employ qualified and well-
experienced staff specialized in the job and make available duly authorized representative to 
take instructions from departmental officer during inspection. 

12. All tests prescribed in these General specifications, to be done before, during and after 
installation, shall be carried out, and the test results shall be submitted to the Engineer-in-Charge 
in prescribed proforma, forming part of the completion certificate. 

13. The contractor while handing over the installation shall submit three sets of completion drawings 
comprising the following. 
(a)Equipment installation drawings giving complete details of the entire equipment. 
(b)Electrical drawings for the entire electrical equipment showing cable sizes, equipment 
capacities, switch-gears ratings, control   components, control wiring etc. 

14. The ACB/MCCB/SFU etc. shall be fitted on the panel through G.I. hexagonal nut and bolts, self 
tapping screws/ round headed bolts shall not permitted. Enough clearance on all sides as per 
manufacturer's recommendation are to be provided while mounting the switches. Horizontal/ 
Vertical/ or any other type of switch mounting shall be strictly as per practice recommended by 
the switch manufacturer. Only anodized nut bolts and washers shall be used in current circuits. 

15. LT/MV panel shall be fully assembled and tested from factory. Local assembly of components at 
site is not permitted. L T panel shall be, completely dust and vermin proof with neoprene gasket.  

16. All material shall be provided as per department product list/ specification unless otherwise 
specified or as approved by engineer in charge. 

17. The work shall be carried out according to approved drawings / details which can be seen in the 
office of the engineer in   charge which could be suitably issued to the successful tenderer for 
execution of the work and as per the instruction of the Engineer in charge. However, the 
department reserves the right to change the layout as per requirement at site and the contractor 
shall not have any claim due to change in layout. 
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18. The departmental material if any shall be issued to the contractor “Free of Cost” from the 
Electrical Division Store Bilaspur. It will be the responsibility of the contractor to collect and 
carriage the same to site of work for which nothing shall be paid for this. Any surplus of 
unutilized materials shall be returned in good condition by the contractor to the store at Bhopal, 
failing which recovery will be made at specified panel recovery rates. Safe storage of the 
materials and watch & ward there of till completion of work/ handing over to the department 
shall be the responsibility of the contractor and nothing extra shall be paid for the same. Any 
breakage/ loss due to handing/ shifting/ installation shall be the responsibility of the contractor. 
The quantity shown in schedule are approximate, the same shall be issued as per actual 
requirement & requisition of the contractor, during execution of work.  

19. Any damages done to the building during the execution of electrical works shall be the 
responsibility if the electrical contractor and the same will be made good immediately at his own 
cost to the satisfaction of the Engineer- in- charge. If he does not do it himself within a 
reasonable time determined by the Sub Divisional Engineer(E) then the same will be done at his 
risk by the department after giving notice to him.    

20. Bad workman ship will not be accepted and defects shall be rectified at contractor’s cost to the 
satisfaction of the Engineer- in- charge. The progress of the electric works are to be co- ordinate 
in accordance with the building works and no claimed for idle labour will be entertained by the 
department. 

21. All the debris of the electrical works should be removed and the contractor should clear the site 
immediately after the occurring of debris. Similarly the contractor should immediately clear of 
any rejected materials from the site. 

22. Earthing strip/ wire shall be connected with the existing systems at site. 
23. The contractor or his representative is bound to sign the site order book as and when required 

by the Engineer- in- charge and to comply with the remarks therein. 
24. All connections and inter-connection at the SDB’s switches and power out-lets shall be carried 

out with crimped lugs/thimbles. Nothing extra shall be paid on this account. 
25. The contractor shall make his own arrangement at his own cost for electrical/general tools and 

plants required for the work. 
26. The entire installation shall be at the risk and responsibility of the contractor until these are 

tested and handed over to the department. However if there is any delay in construction from 
the dept. side, the installation may be taken over in parts but the decision on the same shall be 
binding on the contractor. 

27. All dismantle material shall be hand over to the Engineer in charge at the time of measurement. 
The safe custody of the dismantle material shall be the responsibility of the contractor till the 
handing over to the Engineer in charge. 

28. The contractor shall check whole installation & summit the list of faulty items to be replacing to 
bring the Electro-mechanical services in working & good condition. Without intimation to the 
Engineer in charge no material will be replace. 

29. The contractor will arrange necessary tool & plant to check the electrical installation. 
30. Materials to be used in work shall be of ISI marked, whenever such ISI marked material are 

available or as approved by engineer in charge. 
31. Erection of pole, cable laying in ground, earthing sets & other hidden items shall be done in the 

presence of Engineer in charge or his duly authorized representative at the site of work. 
32. The contractor must see the proposed site for the work and study the specifications and 

conditions to tender carefully before tendering. No claim of any sort shall be entertained on 
account of site condition or ignorance of specifications and conditions.  

33. All civil works such as construction of foundation of equipments with masonry, cutout, chasing 
etc. or the steel supports as may be required is included in the scope of works if not specified 
otherwise in the schedule of work and nothing extra shall be paid for the same. 
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34. The firm shall commence the work only after obtaining prior permission from the Engineer in- 
Charge. 

35. Necessary tools and plants shall be arranged by the firm. Modern tools and equipments shall be 
used for handling of equipments / materials, drilling, cutting etc. so that minimum noise, 
vibrations and disturbance to the building/occupants/ equipments can be achieved. 

36. All fittings, unit assemblies, accessories, hardware, foundation bolts, terminal blocks for 
connection and miscellaneous materials and accessories of items of works which are useful and 
necessary for efficient assembly and working of the equipment shall be deemed to have been 
included within the scope of the work in the tender and within the overall details for complete 
item whether they have been specifically mentioned or not. 
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Section - II    :- General Condition 
 

1. Firm should have round the clock contact Telephone / Mobile number(s). 
 

2. The workers engaged by firm should maintain proper discipline and good behavior with 
occupants. 
 

3. The firms shall remove such workers from the site whose behavior is found improper. 
Executive Engineer’s decision shall be final. 
 

4. Any damage to the installations building during the maintenance period due to the 
carelessness on the part of maintenance staff shall be the responsibility of firm and be 
replaced / rectified without any extra cost. 
 

5. The agency will provide the workers with necessary T&P, Testing and safety equipments. 
6. Any accident or damage during maintenance / operation will be the responsibility of the 

agency and the department will not entertain any claim, compensation, penalty, etc. on this 
account or on account of non observance of any other requirement of law relevant to this 
work. 

7. Agency has to observe all the labour rules and regulations in force by the Govt. time to time. 
 

8. It is responsibility of the contractor to ensure good character and antecedents of the workers 
before employing. 
 

9. Dismantled materials shall be returned to the Department except those items for which the 
replacement is supplied by the agency. 
 

10. The department reserves the right to carry out any work at the risk and cost of the agency, if 
the agency fails to perform any duty as per the contract. The decision of the Engineer in-
charge shall be final and binding on the contractors. 
 

11. The tender must obtain himself at his own expense all the information necessary for the 
purpose of tendering. 
 

12. Inspect the site and acquaint himself with all the local conditions, means of access to work 
and nature of work etc. No claims shall be entertained on these accounts. 
 

13. The contractor shall not sublet the work or part thereof; however services of specialized 
agencies for specific work can be obtained. 
 

14. The staff engaged by the firm shall bear I-card  during attending the fault, issued by the 
agency. 
 

15. The department reserves the right to terminate the contract by giving notice of one month 
duration at any time during the currency of contract without assigning any reasons and 
without any kind of claim by contractor. 
 

16. Shut down for maintenance shall be taken with prior approval of the department. 
17. The work shall be carried out as per current CPWD specifications and as per latest IS Code. 
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18. In case of unsatisfactory performance during maintenance period maximum penalty up to 1 % 
of bill amount shall be imposed. The decision of the Engineer in-charge shall be final and 
binding on the contractors. 

19. All Electrical works shall be carried out in accordance with the provisions of Indian Electricity 
Act, 2003 and Indian Electricity Rules, 1956 amended up to date (Date of call of tender unless 
specified otherwise). The electrical works shall also confirm to C.P.W.D. General Specification 
for electrical works Part –I (Internal) 2013 and Part- II Latest (External) amended up to date.  
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Approved Makes-BSNL Electrical Wing 
 

S. 
NO
. 

Item  Makes 

1 Engine Ashok Leyland/ Cummins/Cater pillar/KOEL/Volvo penta / 
Mahindra & Mahindra (up to 40 KVA)/ Escorts (up to 30 KVA) / 
Eicher (up to 20 KVA) 

2 Alternator (Brushless) Crompton Greaves (AL Series) / KEC/ Leroy Somer/Stamford / 
Jyoti Ltd. 

3 Battery ( Lead Acid / 
Mntc. Free) 

Amara Raja / AMCO / Farukawa / Hitachi / Exide / Prestolite / 
Standard 

4 HV Switchgear ( Vacuum 
Circuit Breaker / SF6) 

Biecco Lawrie / Crompton / Kirloskar / MEI / Jyoti Ltd 

5 Transformer (Oil filled / 
Dry type 

ABB /Schneider Electric / Andrew Yule / Bharat Bijlee / Crompton 
/ EMCO / Kirloskar / Siemens  

a)Above 400 KVA 
b)Up to 400 KVA In Addition to above makes, Uttam / Automatic Electric Gear 

(AEG)/ Patson / Rajasthan Transformer and Switchgear 
6 Air Circuit Breaker L&T / Schneider Electric / Siemens 
7 MCCB(Ics=Icu) L&T / Schneider Electric / Siemens 
8 SDF units L&T / Schneider Electric / Siemens / HPL / Havells  
9 Power Contactors L&T / Schneider Electric / Siemens/ Lakshmi (LECS) 

10 Change Over Switch HPL / Havells/ H-H Elcon 
11 Intelligent APFC Relay L&T /EPCOS (Siemens)/ Schneider Electric /Neptune Ducati / 

Syntron / ABB 
12 Bus Bar Trunking / 

Sandwiched Bus Duct 
Moeller/L&T / Schneider Electric / ABB / Legrand / Zeta 

13 Power Capacitors 
(MPP/APP) 

L&T /EPCOS (Siemens) / ABB/Crompton/ Schneider Electric 
/Neptune Ducati 

14 Digital / KWHr meter Schneider Electric/ AE/ Digitron / IMP / Meco / Rishabh / 
Universal / HPL/ L&T / ABB 

15 Cold Shrink HT/LT Cable 
Joint 

Denson / 3M( M-Seal ) / Raychem 

16 Rubber Matting ISI mark 
17 MCB / Isolator / ELCB / 

RCCB / Distribution 
Board 

Crompton / Havells / Indokopp / MDS / Legrand / L&T / 
Schneider Electric / Siemens / Standard / C&S / ABB / HPL 

18 MS / PVC Conduit ISI mark 
19  Cable Tray MEM / Bharti / Ratan / Slotco / Profab 
20 HT/LT Cables ISI mark 
21 PVC insulated copper 

conductor wire 
ISI mark 

22 Centrifugal Pump Amrut / BE / Beacon / Batliboi / Crompton / Jyoti / Kirloskar / 
KSB / Mather & Platt / Wasp / Grundfos 

23 Submersible Pump Crompton/ Amrut / BE / Calama / Kirloskar / KSB  
24 Motors ABB / Bharat Bijlee / Crompton Greaves / / Schneider Electric / 

HBB / KEC / Siemens / Jyoti  Ltd. 
25 Fresh Air Fans GE / Khaitan / Almonard / Crompton 
26 Starter ABB / BCH/ Schneider Electric / L&T/ Siemens  
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27 Single Phase Preventer  L&T/ Minilec /Siemens /Zero trip 
28 GI/MS Pipe ATC/ATL/BST/GSI/ITC/ITS/IIA/JST/Jindal/TTA/Tata/Zenith 
29 Foot Valve ISI mark 
30 Gate Valve Advance / Audco / Johnson Controls / Zoloto / Annapurna / 

Fountain / Kirloskar / Leader / Sant / Trishul 
31 Compressors Carrier / Emerson Copeland / York / Danfoss(for chillers only) 
32 Resin Bonded Glass 

Wool 
Fibre Glass / Pilkingston / Up Twiga 

33 Expanded Polystyrene BASF(India)Ltd 
34 Gauge Feibig / H.Guru / Pricol 
35 Controls FLICA / Honeywell / Indfoss /Penn-Danfoss / Ranco / Ranutrol / 

Sporland 
36 Fine Filter Anfiltra Effluent / ARW / Athlete / Airtake / Dyna / Kirloskar / 

Puromatic / Purafill / Purolator / Tenacity 
37 GI Sheet HSU Jindal / National / Nippon Denro / Sail / Tata 
38 Heat Detector Appollo / Chemtron / Edward / Fenwal / Hochiki / Nitton / 

System Sensor / Wormald / Honeywell Essar / Notifier 
39 Ionization Detector Appollo / Cerebrus / Edward / Fenwal / Hochiki / Nitton / System 

Sensor / Wormald  
40 Photo Electric Smoke 

Detector 
Appollo / Cerebrus / Edward / Fenwal / Hochiki / Nitton / 
Wormald 

41 Fire Panel 
(Microprocessor based) 

Agni  Instruments / Agni Devices / ArunaAgenices / Carmel 
Sensor / Ravel Elect. / Honeywell Essar / Notifier / Navin Systems 

42 Sprinkler / Hose Reel & 
Hose Pipe 

ISI mark 

43 Fire Extinguisher ISI mark 
44 Lift OTIS, Kone, Mitsubishi, Schindler, Johnson 

 
Note : 

1. The accessories such as CT / PT / measuring instrument / relays provided by approved make 
in respect of Transformer / HT Panel / DG / AC Package Units as supplied by approved 
manufacturer along with the equipments are also acceptable in addition. 
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FINANCIAL BID ( PRICE SCHEDULE OF WORK ) 
Rectification of electrical related defects / faults on call basis of E.I. & fans, minor faults of DG sets under Raigarh OA ( S.H:- Replacement of faulty/ 
damage Power Cable T.Exch. Vindravan Colony at Raigarh ) 
NIT No. :      /EE (E)/ BSNL-BSP/ 2025-26 
Name of Contractor / Firm :- 

 
S. 
N
o. 

Item Description Total quantity Basic 
Unit 
Price 
excludin
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taxes & 
charges  
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1 2 3 3.a 4 5 
6=5
x4 7 

8=7x(4+
6) 9 

10=9x(4
+6) 11 

12=
11x(
4+6) 

13=4+6+ 
[(8+ 10) 
or 12] 

14=(8
+ 10) 
or 12  

15=13-
14 16=3x15 17=3x13 18   

 
 

               
1 Providing and Laying/ fixing of  PVC 

insulated and PVC sheathed aluminum 
conductor of 1.1 KV grade  cable , of 
following size on surface / open Air / 
Pipe / duct etc. including termination as 
required .( Make :- ISI make) 

 
 

 
 
 
 
  

               
 (a) 4 X 10 Sq. MM   (Armoured) 

110 
 

Mtrs 
               

2 Providing and fixing 8 SWG dia G.I. wire 
on surface /air for cable support as 
required. 

30  

 
Mtrs 

 
                

3 Providing & Fixing Linear 18-20 Watt 2 Nos.                
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Energy Efficient LED Tube light 4 feet 
length , suitable for wall mounting & all 
accessories  including inter connection , 
testing commissioning etc., complete as 
reqd., (M/s 
Syska/Philips/Bajaj/Crompton/ Wipro 
make) 

4 Providing  and Fixing of Backelite / 
Acrylic sheet   Suitable for mounting of 3 
phase Energy meter &   3 Nos.  porcelain 
cut out. and  Neutral link , necessary 
inter connection with suitable size 
copper wire testing, checking etc. 
complete as reqd. 

1 

 
 
 

Nos 

               
5 Providing & Fixing of  following 

accessories on existing board I/c inter 
connection with suitable size copper 
wire testing checking etc. complete as 
reqd. 

 

 

               
 (a) 32 AMP rating porcelain cut out 3 Nos.                
 (b) Neutral link 1 Nos.                 

          Total  
  

 Notes for bidder: 
1 Bidder must mandatorily quote for all GST components (CGST, SGST, IGST) as required 

2 If Annual maintenance Contract charges are required to be quoted as per SOR, basic charges should be shown in column-4 & the Goods and Services Tax (GST) in 
column 7 to 12 

3 The bidder who submits the offer with concessional Goods and Services Tax (GST) shall submit the proof of applicable concessional GST.  In case the concessional GST 
is not creditable to BSNL it should be included in the price of the goods/services. 

4 In case , dealer is registered under compounding scheme or any rule/notification where the BSNL is not eligible for input tax credit then the bidder should not disclose 
any amount in column 7 to 12 & 14 

5 * %age Rate of FF & packing should be shown of Basic Unit Price excluding all taxes & charges ( i.e as %age of Col.4) 

6 The  FF & packing amount quoted shall not be subject to change after bid evaluation/ ordering on account of change of Copper, Lead base price, changes in duties & 
taxes of item, etc. 
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7 Bidder must mandatorily mention HSN & SAC numbers 

  Declaration by bidder 

1 We hereby declare that in quoting the above prices, we have taken into account the entire credit on inputs available under the GST Act introduced w.e.f. 1 July 2017 
and further extended on more items till date”. 

2 “We hereby certify that HSN/ SAC shown in column 18 are correct & credit of GST for the amount shown in column 14 above are admissible as per GST Laws. 

 
Signature and seal of bidder 



 

                                                                         Page 35                                        Signature and seal of bidder 
 

BHARAT SANCHAR NIGAM LIMITED 
(ELECTRICAL WING) 

OFFICE OF THE SUB DIVISIONAL ENGINEER(ELECTRICAL), 
 BSNL Electrical Sub Division, Bilaspur 

 1st Floor Rajkishore Nagar Telephone Exchange Bldg, Bilaspur (C.G.) - 495006  
 
 
 

PART- II 
 

Name of Work :-  Rectification of electrical related defects / faults on call basis of E.I. & fans, 
minor faults of DG sets under Raigarh OA ( S.H:- Replacement of faulty/ damage Power Cable 
T.Exch. Vindravan Colony at Raigarh ) 

 

 
BSNL EW-8 

 
BSNL EW-8 which is available on BSNL website http://www.electrical.bsnl.co.in/BSNL_EW-8.pdf , as well 
as in Division Office, shall be the Part of this Draft NIT ( As Page No. 35 to 116)
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BHARAT SANCHAR NIGAM LIMITED 
(A Government of India Enterprise) 

 
CIRCLE -   RAIPUR DIVISION - BILASPUR 
BRANCH: EW SUB DIVISION -  RAIGARH 

(A) Tender for the work of:-    
 

(i) Issued to (contractor) _   
(ii) Tender Cost (iii) Receipt No.    
(iv) Date of application (v) Date of issue   

 
 

(vi) Signature of officer issuing the documents    
 

(vii) Designation   
 

(B) (i) To be submitted by (time)   hours on (date) to 
  _ 

 

(ii) To be opened in presence of tenderers who may be present at  _ 
hours on in the office of    

 

T E N D E R 
 

1. I/we have read and examined the notice inviting tender, schedule, specifications applicable, 
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 
contract, special conditions, Schedule of Rates and other documents and Rules referred to 
in the conditions of contract and all other contents in the tender document for the work. 

 
2. I/We hereby tender for the execution of the work specified for BSNL within the time 

specified, schedule of quantities and in accordance in all respects with the specifications, 
designs, drawings and instructions and other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 

3. I/We agree to keep the tender open for ninety (90) days from the due date of submission 
thereof and not to make any modifications in its terms and conditions. 

 
4. A sum of Rs………………… is hereby forwarded in the form of Deposit at call 

receipt/FDR//Bank guarantee of a Nationalized/Scheduled Bank as earnest money.   If 
I/We, fail to commence the work specified I/We agree that the said BSNL   shall without 
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 
absolutely and the same may at the option of the competent authority on behalf of BSNL 
be recovered without prejudice to any other right or remedy available in law out of the 
deposit in so far as the same may extend in terms of the said bond and in the event of 
deficiency out of any other money due to me/us under this contract or otherwise. 
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5. Should this tender be accepted, I/We agree to execute all the works referred to in the tender 
documents upon the terms and conditions contained or referred to therein and to carry out 
such deviations as may be ordered upto maximum of percentage mentioned in clause 12.3 
of the tender form and those in excess of that limit at rates to be determined in accordance 
with provisions contained in clause 12.2. 

 
6. I/we    agree    to    furnish     to     BSNL     Deposit     at     call     receipt/FDR/ Bank 

guarantee of a Nationalised/ Scheduled Bank for an amount equal to 5% of the contract 
value in a standard format within two weeks from the date of issue of award letter. I/We 
agree to keep the performance bank guarantee valid for one year from the date of actual 
completion of work. 

 
7. I/We hereby declare that I/We shall treat the tender documents drawings and other 

records connected with the work as secret/confidential documents and shall not 
communicate information/derived therefrom to any person other than to whom I/We 
am/are authorised to communicate the same or use the information in any manner 
prejudicial to the safety or interest of BSNL. 

 
 

Signature of Witness 
(required in the case of 
Contractor’s thumb impression 
is given by the contractor in place 
of signature ) (Signature of contractor ) 

(Name & Postal address) Seal of Contractor 
 

 
Occupation of Witness 

Date: 
 

A C C E P T A N C E 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 
accepted by me for and on behalf of BSNL for a sum of Rs.        
(Rupees ) 

 
The letters referred to below shall form part of this contract Agreement a) 
b) 

For & on behalf of BSNL 
Dated ………… Signature  

Designation 
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GENERAL RULES AND DIRECTIONS 
 

1. All works proposed for execution by contractor will be notified in a form of invitation to 
tender displayed on Notice Board in select BSNL offices and signed by the officer inviting 
tender or by publication in News papers/internet (designated web page) as the case may be. 

 
2. This form will state the work to be carried out, as well as the date of submitting and 

opening tenders and the time allowed for carrying out the work; also the amount of earnest 
money to be deposited with the tender, and the amount of performance guarantee to be 
deposited by the successful tenderer(s). Copies of the specifications, designs and drawings 
and any other documents required in connection with the work signed for the purpose of 
identification by the Officer inviting tender shall also be open for inspection by the 
contractor at the office of Officer inviting tender during office hours. 

 
3. In the event of the tender being submitted by a firm it must be signed by the authorised 

signatory. 
 

4. Receipts for payments made on account of work when executed by a firm, must also be 
signed by authorised signatory. 

 
5. Any person who submits a tender shall fill up the usual printed form stating at what 

rate he is willing to undertake each item of the work. Tenders, which propose any 
alteration in the work specified in the said form of invitation to tender, or in the time 
allowed for carrying out the work, or which contain any other condition of any sort, 
including conditional rebates will be summarily rejected. However, tenders with 
unconditional rebate will be acceptable. No single tender shall include more than one work, 
but contractors who wish to tender for two or more works shall submit separate tender for 
each. Tenders shall have the name and number of the works to which they refer written on 
the envelopes. 

 
The rates(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees      
by ignoring fifty paise and considering more than fifty paise as rupee one. 

 
6. The Officer inviting tender or his duly authorised assistant will open tenders in the 

presence of any intending contractors who may be present at the time, and will enter the 
amounts of the several tenders in a Comparative Statement in a suitable form. In the event 
of a tender being accepted a receipt for the earnest money forwarded therewith shall 
thereupon be given to the contractor who shall thereupon for the purpose of identification 
sign copies of the specifications and other documents mentioned in Rule 1. In the event of 
a tender being rejected, the earnest money forwarded with such unaccepted tender shall 
thereupon be returned to the contractor remitting the same without any interest. 

 
7. The officer inviting tenders shall have the right of rejecting all or any of the tenders, and, 

will not be bound to accept the lowest or any other tender. 
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8. The receipt of an accountant or clerk for any money paid by the contractor will not be 
considered as any acknowledgement of payment to the Officer inviting tender and the 
contractors shall be responsible for seeing that he procures a receipt signed by the 
concerned Accounts Officer. 

 
9. The memorandum of work tendered for and the schedule of materials to be supplied by 

BSNL shall be filled and completed in the office of the Officer inviting tender before the 
tender form is issued. If a form is issued to an intending tenderer without having been so 
filled in and incomplete, he shall request the officer to have this done before he completes 
and delivers his tender. 

 
10. The tenderer shall sign a declaration under the officials Secret Act, 1923 for maintaining 

secrecy of the tender documents drawings or other records connected with the work given 
to them. The unsuccessful tenderers shall return all the drawings given to them. 

 
11. Rates quoted by the Contractor in the tender both in figures and words shall be accurately 

filled-in so that there is no discrepancy in the rates written in figures & words. However, if 
a discrepancy is found the rates which correspond with the amount worked out by the 
contractor shall unless otherwise proved be taken as correct. If the amount of an item is not 
worked out by the contractor or it does not correspond with the rates written in either in 
figures or words then the rates quoted by the contractor in words shall be taken as correct. 
Where the rates quoted by the contractor in figures and in words tally but the amount is not 
worked out correctly, the rates quoted by the contractor will unless otherwise proved be 
taken as correct and not the amount. 

 
12. Performance Guarantee: The contractor is required to furnish performance guarantee 

for an amount equal to 5% of the contract value in the form of bank guarantee / 
CDR/FDR/DD (of a nationalized / Scheduled Bank in a standard format) within two weeks 
from the date of issue of award letter. The validity period of the performance security in the 
form of performance bank guarantee shall be one year from the date of actual completion 
of work. 

 
Security deposit: In addition to performance guarantee stated above, a sum @ 10% 
of the gross amount of the bill shall be deducted from each running bill of the contractor 
till the sum deducted will amount to security deposit of 5% of the Tendered value of the 
work. 

 
13. All rates shall be quoted on the tender form. The amount for each item should be worked 

out and requisite totals given. Special care should be taken to write the rates in figures 
as well as in words and the amount in figures only, in such a way that interpolation is 
not possible. The total amount should be written both in 
figures and words. In case of figures, the word ‘Rs.’ Should be written before the figure of 
rupees and word ‘P’ after the decimal figures, e.g. ‘Rs.2.15 P’ and in case of words, the 
word, ‘ Rupees’ should precede and the word ‘Paise’ should be written at the end. 
Unless the rate is in whole rupees and followed by the word ‘only’ it should invariably be 
upto two decimal places. While quoting the rate in schedule of quantities, the word’ 
‘only’ should be written closely following the amount and it should not be written in the 
next line. 
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14A The bidder shall give the total composite price inclusive of all Central & state’s levies and 
taxes i.e. Sales-tax, purchase tax, turnover tax, service tax, works contract tax etc.or 
any other taxes or duties like octroi, local area development tax on materials/labour etc. 

 
14B The total composite price shall comprise of unit price and all other components of price need 

to be individually indicated/quoted against the goods/material/service 
,it proposes to supply under the contract in the following manner:- 
i) The Basic Unit Price (Ex-Factory Price) of the goods /services/ materials Excise Duty, 

Sales Tax, Freight, Forwarding ,Packing , service tax, insurance and any other levies 
/charges already paid or payable by the contractor/ supplier shall be quoted separately 
. 

ii) The liability to pay all taxes, levies, etc shall be of contractor and BSNL will not 
entertain any claim whatsoever in this respect. 

iii) The invoice for excise duty/equivalent duty/service tax paid favoring BSNL shall 
be issued by the firm. 

 
14C No concessional form except Sales Tax form ‘C’ for the items as specified in the schedule of 

works and meant for use in BSNL, shall be provided by BSNL. 
Form ‘C’ shall be provided by the BSNL only on the specific request of the contractor.” 
(i) BSNL shall evaluate in detail the financial bids to see whether any computational 

errors have been made and compare the bids previously determined to be substantially 
responsive pursuant to clause -8 above. 

(ii) Arithmetical errors shall be rectified on the following basis. If there is a discrepancy 
between the unit price and total price that is obtained by multiplying the unit price and 
quantity, the unit price shall prevail and the total price shall be corrected by the 
purchaser. If there is a discrepancy between words and figures, the amount in words 
shall prevail. If the supplier does not accept the correction of the errors, his bid shall 
be rejected. 

(iii) The evaluation and comparison of responsive bids shall be done on the basis of Net 
cost to BSNL on the prices of the goods offered inclusive of Duties and Taxes (But 
excluding CENVAT-able duties & Taxes) as indicated in the Price Schedule in 
Section -VIII of the Bid Document.. 

(iv)  Vendors should furnish the correct Excise Duty & Service tax in the price schedule. 
If the credit for the Duties and Taxes under CENVAT credit Rules- 2004 is found to 
be not admissible at any stage subsequently owing to wrong furnishing of Tariff, then 
the vendors will be liable to refund such non admissible amount, if already paid along 
with penalty if charged by the concerned authority. BSNL reserves its right to deduct 
such amount from any pending bills or deposit of the vendor. 

(v) The price quoted by the bidder shall remain fixed during the entire period of contract 
and shall not be subject to variation on any account. A bid submitted with an 
adjustable price quotation will be treated as non - responsive and rejected. No claim 
under “Clause- 10cc” shall be entertained. 

(vi) DISCOUNT, if any, offered by the bidders shall not be considered unless 
specifically indicated in the price schedule. Bidders desiring to offer discount shall 
therefore modify their offers suitably while quoting and shall quote clearly net price 
taking all such factors like Discount, free supply, etc, into account”. 
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15.A However, pursuant to the constitution (forty-sixth amendment) act, 1982, if any further tax or 
levy is imposed by statute, after the last date of receipt of tenders, and the contractors 
thereupon necessarily and properly pays such taxes/ levies, the contractor shall be 
reimbursed the amount so paid, provided such payment, if any, is not in the opinion of 
Superintending engineer (whose decision shall be final and binding) be attributable to delay 
in execution of work within the control of contractor. 

 
15 B    The contractor shall keep necessary books of account and other documents for the purpose 

of this condition as may be necessary and shall allow inspection of the same by a duly 
authorized representative of BSNL and further shall furnish such other information/ 
document as engineer-in-charge may require. 

 
16 The Contractor shall, within a period of 30 days of imposition af any further tax or levy in 

pursuant to the constitution of (forty sixth amendment) act 1982 give a written notice 
thereof to the Engineer-in-charge that the same is given pursuant to this condition, together 
with all necessary information relating thereto. 

 
17 The tender for the work shall not be witnessed by a contractor or contractors who himself/ 

themselves has/have tendered or who may and has/have tendered for the same work. 
Failure to observe this condition would render, tenders of the contractors tendering, as well 
as witnessing the tender, liable to summary rejection. 

 
18  Other agencies will also simultaneously execute the works like horticulture, external 

services, installation of telephone exchange equipment and other building works for the 
same project along with this work in particular. The contractor shall afford necessary 
facilities for the same. No claim in the matter shall be entertained. 

 
19 Some restrictions may be imposed by the security staff etc. On the working and/or 

movement of labour, material etc., The contractor shall be bound to follow all such 
restrictions /instructions and nothing extra shall be payable on this account. 

 
20 The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules 

and orders issued thereunder from time to time. If he fails to do so, his failure will be a 
breach of the contract and the Engineer-in-charge may in his discretion without prejudice 
to any other right or remedy available in law cancel the contract.   The contractor shall 
also be liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the said Act. 

 
21 No engineer of gazetted rank or executive of BSNL employed in engineering or 

administrative duties in an engineering department of the government of India/BSNL is 
allowed to work as a contractor for a period of two years of his retirement from 
government service without the previous permission of government of India/BSNL. This 
contract is liable to be cancelled if either the 
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contractor or any of his employee is found at any time to be such a person who had not 
obtained the permission of government of India as foresaid, before submission of the 
tender or engagement in the contractor's service as the case may be. 

 
22. Near relatives of all BSNL employees either directly recruited or on deputation are 

prohibited from participation in tenders and execution of works in the different units of 
BSNL. The near relatives for this purpose are defined as: 

a) Members of a Hindu Undivided family. 
b) They are husband and wife. 
c) The one is related to the other in the manner as father, mother, son(s) & 

son's wife(daughter-in-law), Daughter(s) & daughter's husband(son-in-
law), brother(s) & brother's wife, sister(s) & sister's husband(brother -in-
law). 

 
23. The company or firm or any other person is not permitted to tender for works in BSNL 

Unit in which his near relative(s) is(are) posted. The unit is defined as SSA/Circle/Chief 
Engineer/Chief Archt./Corporate office for non executive employees and all SSA in a 
circle including circle office/Chief Eng./Chief Archt./Corporate office for executive 
employees (including those called as Gazetted officers at present). The tenderer should 
give a certificate that none of his/her such near relative is working in the units as defined 
above where he is going to apply for tender/work, for proprietorship firm certificate will 
be given by the sole proprietor, for partnership firm, certificate will be given by the 
authorized signatory. Any breach of these conditions by the company or firm or any other 
person, the tender/work will be cancelled and earnest money/performance guarantee will 
be forfeited at any stage whenever it is so noticed. BSNL will not pay any damages to the 
company or firm or the concerned person. The company or firm or the person will also be 
debarred for further participation in the concerned unit. 

 
The format of the certificate to be given is 

"I………………………………………………………………. 
Son of Sh 
…………………………………………………………………………….... Resident 
of………………………………………………………………………………. 
hereby certify that none of my relative(s) as defined in the tender document 
is/are employed in BSNL unit as per details given in tender document. In case 
at any stage, it is found that the information given by me is false/incorrect, BSNL 
shall have the absolute right to take any action as deemed fit/without any prior 
intimation to me". 

 
 

(Seal of the firm) ( Signature of Contractor ) 
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CONDITIONS OF CONTRACT 
 

 

Definition
s 

1. The ‘contract' means the documents forming the tender and acceptance thereof and the formal 
agreement executed between the competent authority on behalf of BSNL and the contractor, together 
with the documents referred to therein including the conditions, the specifications, designs, drawings 
and instructions issued from time to time by the Engineer-in-Charge and all these documents taken 
together, shall be deemed to form one contract and shall be complementary to one another. 

 
2. In the contract the following expression shall, unless the context there otherwise requires have the 

meanings hereby respectively assigned to them:- 
 

i) The expression `works' or `work' shall unless there be something either in the subject or 
context repugnant to such construction, be construed and taken to mean the works by or by 
virtue of the contract contracted to be executed whether temporary or permanent and 
whether original, altered, substituted or additional 

 
ii) The `site' shall mean the land / Building/ or other places on into or through which work is to 

be executed under the contract or any alternate land, building, path or street which may be 
allotted or used for the purpose of carrying out the contract. 

 
iii) The `contractor' shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include the legal personal representative of such 
individual or the persons composing such firm or company or the successors of such firm 
or company and the permitted assignees of such individual, firm or company. 

 
iv) BSNL means the Bharat Sanchar Nigam Ltd. having its corporate office at B-148, 

Statesman House, Barakhamba Road, New Delhi-110001 and its successors. 

 
v) The `Engineer-in-charge' means the Engineer officer who shall supervise and be incharge of 

the work and who shall sign the contract on behalf of BSNL as mentioned in Schedule F 
hereunder. 

 
vi) Accepting Authority means the authority mentioned in Schedule ‘F’. 

 
vii) Excepted Risk are risks due to riots (other than those on account of contractor's employees), 

war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, 
rebellion, revolution, insurrection, military or usurped power, any acts of Government, 
damages from Aircraft, Acts of God such as earth quake, lightning and unprecedented 
floods, and other causes over which the contractor has no control and accepted as such by 
the accepting authority or causes solely due to use or occupation by BSNL of the part of the 
works in respect of which a certificate of completion has been issued or a cause solely due 
to BSNL’s faulty design of works. 

 
viii) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to 

the tender papers or the standard Schedule of Rates of the Government mentioned as per 
Schedule ‘F’ hereunder ,with the amendments thereto issued up-to the date of receipt of the 
tender. 
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ix) Tendered value means the value of the entire work as stipulated in the letter of award. 

 
x) Market rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost 

of materials and labour at the site where the work is to be executed plus the percentage 
mentioned in Schedule ‘F’ to cover , all overheads and profits. 

 

 

Scope and 

3. Where the context so requires, words imparting the singular only also include the plural and vice 
versa. Any reference to masculine gender shall whenever required include feminine gender and vice 
versa. 

Performance 
4. The contractor shall be furnished, free of cost, one copy of the contract documents except standard 

specifications, Schedule of Rates and such other printed and published documents, together with all 
drawings as may be forming part of the tender papers. None of these documents shall be used for 
any purpose other than that of this contract. 

 
5. The work to be carried out under the Contract shall, except as otherwise provided in these 

Works to be 
carried out 

conditions, include all labour, materials, tools, plants, equipment and transport which may be 
required in preparation of and for and in the full and entire execution and completion of the works. 
The descriptions given in the schedule of quantities shall, unless otherwise stated, be held to include 
wastage on materials, carriage and cartage, carrying and return of empties, hoisting, setting, fitting 
and fixing in position and all other labours necessary in and for the full and entire execution and 
completion of the work as aforesaid in accordance with good practice and recognized principles. 

 

6. The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the rates and prices quoted 

Sufficiency of 
Tender 

in the Schedule of Quantities, which rates and prices shall, except as otherwise provided, cover all his 
obligations under the contract and all matters and things necessary for the proper completion and 
maintenance of the works. 

 

7. The several documents forming the contract are to be taken as mutually explanatory of one another, 
detailed drawings being followed in preference to small scale drawing and figured dimensions in 
preference to scale and special conditions in preference to General Conditions. 

 

 
 
Discrepancies & 
adjustments of 
Error 

  

 7.1   In the case of discrepancy between the schedule of quantities, the specifications and/or the 
drawings, the following order of preference shall be observed:- 

 
i) Description of Schedule of Quantities. 
ii) Particular Specification and Special condition, if any. 
iii) Drawings. 
iv) BSNL/C.P.W.D. Specifications. 
v) Indian Standard Specifications of B.I.S. 

 
 7.2    If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Accepting Authority shall be the deciding authority with regard to the 
intention of the document and his decision shall be final and binding on the contractor.
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  7.3  Any error in description, quantity or rate in Schedule of Quantities or any omission 
therefrom shall not vitiate the Contract or release the contractor from the execution of the 
whole or any part of the works comprised therein according to drawings and specifications or 
from any of his obligations under the contract. 

 
8.1 For rate contracts of Electrical Installation, Air Conditioning, Engine Alternator, Sub Station and 

Fire Detection works, work/quantities of item of works can be split amongst the lowest of three 
agencies who agree to the rates decided by BSNL in respect of 1st lowest in the following 
manner:- 

 
 

a) If the work stands distributed between the first three lowest tenderers, the proportion of 
work distributed shall be as below:- 

 
50% to the lowest tenderer and remaining quantities to other two tenderers in 
INVERSE RATIO of their Evaluated price. 

 
b) In case it is decided to split the work amongst the first two lowest firms, the proportion of 

work distribution shall be as follows: 

 
i) 70% to the first lowest tenderer. 
ii) 30% to the second lowest tenderer. 

 
In case the tenderers other than lowest tenderer do not agree to match the rates of L1 then 
100% works shall be awarded to the lowest tenderer. 

 
8.2  Based on the Master Agreement between BSNL and contractor individual LOI for works 

shall be issued by the competent authority. The individual agreement so executed containing all 
the terms and conditions of master agreement shall be treated as an independent agreement and 
any action, if required, to be taken shall be taken as per this individual contract. 

 
8.3 In case of NIT for individual work there will be no split up of work and the entire quantity 

will be awarded to the lowest tenderer, if the firm has quoted as per terms and conditions of 
the NIT. 

 
 
 
 

Signing 
of 
Contrac
t 

 
9. The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, 

within 15 days from the stipulated date of start of the work, sign the contract consisting of the 
notice inviting tender, all the documents including drawings, if any, forming the tender as issued at 
the time of invitation of tender and acceptance thereof together with any correspondence leading 
thereto. 

 
10. The agreement to be signed on non-judicial stamp paper and the cost to be decided as per the 

prevailing local bye-laws or zonal head of the circle. 
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CLAUSES OF CONTRACT 
 

CLAUSE – 1 
 

 

Performanc
e Guarantee 

i) The contractor is required to furnish performance guarantee for an amount equal to 5% of the 
contract value in the form of bank guarantee / CDR/FDR/DD (of a nationalized / Scheduled 
Bank in a standard format) within two weeks from the date of issue of award letter. The 
validity period of the performance security in the form of performance bank guarantee shall be one 
year from the date of actual completion of work. Compensation or the other sums of money 
payable by the contractor under the terms of this contract may be deducted from or paid by the 
sale of a sufficient part of his performance guarantee or from the interest arising therefrom, or 
from any sums which may be due to or may become due to the contractor by BSNL on any 
account whatsoever and in the event of his performance guarantee being reduced by reason of any 
such deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or 
guarantee bonds or fixed deposit receipt tendered by the state bank of India or by scheduled 
banks executed in favour of BSNL. 

 
 

ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus one 
year beyond that. In case the time for completion of works gets enlarged ,the contractor shall get the 
validity of Performance Guarantee extended to cover such enlarged time for completion of work. 

 
iii) The Engineer –in –charge shall not make a claim under the performance guarantee except for 
amounts to which BSNL is entitled under the contract (not withstanding and or without prejudice to 
any other provisions in the contract agreement in the event of: 

a) Failure by the contractor to extend the validity of the Performance guarantee as 
described herein above, in which event the engineer-in-charge may claim the full 
amount of the Performance Guarantee. 

b) Failure by the contractor to pay BSNL any amount due, either as agreed by the 
contractor or determined under clauses/conditions of the agreement, within 30 days 
of the service of notice to this effect by engineer-in-charge. 

 
iv) In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the Performance guarantee shall stand forfeited in full and shall 
be at the disposal of the BSNL. 

 
1.2 In case a fixed deposit receipt of any bank is furnished by the contractor to the BSNL as part of 

the Performance guarantee and the Bank is unable to make payment against the fixed deposit 
receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on 
demand furnish additional security to the BSNL to make good the deficit. 

 

CLAUSE 1A 
 
 

Recovery of 
Security 
Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called contractor shall permit 
Government/BSNL at the time of making any payment to him for work done under the contract to 
deduct a sum at the rate of 10% of the gross amount of each running bill till the sum, will amount to 
security deposit of 5% of the tendered value. This will be released after an observation period of 12 
months after the date of Completion of work along with Performance Guarantee. 
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CLAUSE 2 
 

2.1 If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 
work and clear the site on or before the contract or extended date of completion, he shall, 
without prejudice to any other right or remedy available under the law to BSNL on account of 
such breach, pay as agreed compensation the amount calculated at the rates stipulated below or 
such smaller amount as decided by the Superintending Engineer (whose decision in this regard 
shall be final and binding). 

Compensation for 
Delay 

 
 

i) First ten weeks - 0.5% of contract value per week 
ii) Next ten weeks - 0.7% of contract value per week 

 
2.2 Provided always that the total amount of compensation for delay to be paid under this condition 

shall not exceed 12% of the tendered value of work. The amount of compensation may be 
adjusted or set-off against any sum payable to the contractor under this or any other contract 
with BSNL. 

 
2.3 For the purpose of grant of extension of time, air conditioning, Engine Alternator, Fire detection 

work is deemed to have been completed after successful completion of the initial acceptance 
testing by T&D Circle and as per BSNL standards. For Sub Station, the date of clearance from 
electrical inspector and for wet riser system date of clearance from concerned Fire authority is 
taken as deemed date of completion. For lift the date of completion shall be taken as the date of 
clearance from the lift inspector. 

 
CLAUSE 3 

 
 

When 
Contract 
can be 
Determine 

3 Subject to other provisions contained in this clause the engineer-in-charge may without prejudice to his 
right against the contractor in respect of any delay, or inferior workmanship or otherwise to any claims 
for damage in respect of any breaches of the contract and without prejudice to any rights or remedies 
under any of the provisions of this contract or otherwise and whether the date for completion has or has 
not elapsed by notice in writing absolutely determine the contract in any of the following cases 

 
(i) If the contractor having been given by the engineer-in charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in any 
inefficient or otherwise improper or unworkman like manner shall omit to comply with the 
requirements of such notice for a period of seven days thereafter. 

 
(ii) If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or creditor 
to appoint a receiver or a manager or which entitle the court to make a winding up order. 

 
(iii) If the contractor has, without reasonable cause suspended the execution of the work or 

has failed to proceed with the work with due diligence so that in the opinion of the 
engineer-n-charge( which shall be final and binding) he will be unable to secure 
completion of the work by the date for completion and continues to do so after a notice in 
writing of seven days from the Engineer-in-Charge. 
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(iv) If the contractor fails to complete the work within the stipulated date or items of work with 
individual date of completion, if any stipulated, on or before such date(s) of completion and 
does not complete them within the period specified in a notice given in writing in that behalf 
by the Engineer-in-Charge. 

 
(v) If the contractor persistently neglects to carry out his obligations under the contract 

and/or commits default in complying with any of the terms and conditions of the contract 
and does not remedy it or take effective steps to remedy it within 7 days after a notice in 
writing is given to him in that behalf by the Engineer-in- Charge. 

 
(vi) If the contractor commits any acts mentioned in clause 21 hereof. 

 
When the contractor has made himself liable for action under any of the cases aforesaid, the 
engineer-in charge on behalf of the BSNL shall have powers. 

 
a) To determine or rescind the contract as aforesaid( of which termination or rescission notice 

in writing to the contractor under the hand of the engineer-in- charge shall be conclusive 
evidence) upon such determination or rescission the full performance guarantee and 
security deposit of the contractor shall be liable to be forfeited and shall be absolutely at the 
disposal of BSNL. If any portion of the performance guarantee and security deposit has not 
been paid or received it would be called for and forfeited. 

 
b) To employ labour paid by BSNL and to supply materials to carry out the work or any part 

of the work debiting the contractor with the cost of the labour and the price of the 
materials( of the amount of which cost and price certified by the engineer in charge shall be 
final and conclusive against the contractor) and crediting him with the value of the work 
done in all respects in the same manner and at the same rates as if it had been carried out 
by the contractor under the terms of this contract. The certificate of divisional officer as 
to the value of the work done shall be final and conclusive against the contractor 
provided always that action under the sub clause shall only be taken after giving notice in 
writing to the contractor. Provided also that if the expenses incurred by BSNL are less than 
the amount payable to the contractor at his agreement rates, the difference should not be 
paid to the contractor. 

 
c) After giving notice to the contractor to measure up the work of the contractor   and to take 

such whole or the balance or part thereof as shall be unexecuted out of his hands and to give 
it to another contractor to complete in which case any expenses which may be incurred in 
excess of the sum which would have been paid to the original contractor if the whole work 
had been executed by him( of the amount of which excess the certificate in writing of the 
engineer-in-charge shall be final and conclusive) shall be borne and paid by the original 
contractor and may be deducted from any money due to him by BSNL under this contract 
or on any other account whatsoever or from his performance guarantee or the proceeds of 
sales thereof or a sufficient part thereof as the case may be. If the expenses incurred by 
BSNL are less than the amount payable to the contractor at his agreement rates, the 
differences shall not be paid to the contractor. 

 
The contractor whose contract is determined or rescinded as above shall not be allowed to participate in the 
tendering process for the balance work. 
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In the event of any one or more of the above courses being adopted by the engineer-in- charge the 
contractor shall have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any materials or entered into any engagements or made any advances 
on account or with a view to the execution of the work or the performance of contract and in case 
action is taken under any of the provisions aforesaid, the contractor shall not be entitled to recover 
or be paid any sum for any work thereof or actually performed under this contract unless and until the 
engineering-in-charge has certified in writing the performance of such work and the value payable in 
respect thereof and he shall only be entitled to be paid the value so certified. 

 
 

Provided further that if any of the recoveries to be made, while taking action as per (b) and/or (c) 
above, are in excess of the performance guarantee and security deposit forfeited, these shall be 
limited to the amount by which the excess cost incurred by BSNL exceeds the performance guarantee 
and security deposit so forfeited. 

 
 

CLAUSE 4 
 
 

Contractor Liable 
to pay 
Compensation 
even if action not
 taken 
under Clause 3 

In any case in which any of the powers conferred upon the engineer-in-charge by clause-3 thereof, 
shall have become exercisable and the same are not exercised, the non-exercise thereof shall not 
constitute a waiver of any of the conditions hereof and such powers shall not withstanding be 
exercisable in the event of any future case of default by the contractor and the liability of the 
contractor for compensation shall remain unaffected. In the event of the engineer-in-charge putting in 
force all or any of the powers vested in him under the preceding clause he may, if he so desires, after 
giving a notice in writing to the contractor take possession of (or at the sole discretion of the 
engineer-in-charge which shall be final and binding on the contractor) use as on hire( the amount of 
the hire money being also in the final determination of the engineer-in-charge) all or any tools, plant 
materials and stores, in or upon the works, or the site thereof, belonging to the contractor, or 
procured by the contractor and intended to be used for the execution of the work or any part thereof, 
paying or allowing for the same in account at the contract rates or in the case of these not being 
applicable at current market rate to be certified by the engineer-in-charge, whose certificate thereof 
shall be final and binding on the contractor, Engineer in charge by notice in writing may order the 
contractor or his clerk of the works, foreman or other authorised agent to remove such tools, plant, 
materials or stores from the premises(within a time to be specified in such notice) and in the event 
of the contractor failing to comply with any such requisition, the engineer-in-charge may remove 
them at the contractor's expenses or sell them by auction or private sale on account of the contractor 
and at his risk in all respects and the certificate of the engineer-in-charge as to the expenses of any 
such removal and the amount of the proceeds and expense of any such sale shall be final and 
conclusive against the contractor. 

 

CLAUSE 5 
 
 
 

Time and 
Extension 
for Delay 

The time allowed for carrying out the work as entered in the tender   as per Schedule’F’ or the 
extended time shall be strictly observed by the contractor and shall be the essence of the contract 
on the part of the contractor and shall be reckoned from the tenth day after the date on which the 
order to commence the work is issued to the contractor .If the contractor commits default in 
commencing the execution of the work as aforesaid, BSNL shall, without prejudice to any other right 
or remedy available in law, be at liberty to forfeit the earnest money and the performance guarantee 
absolutely. 
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6.
1 
 
 

 

5.1 To ensure good progress during the execution of the work, the contractor shall be bound in 
all cases in which the time allowed for any work exceeds, one month( save for special jobs) to 
complete 1/8th of the whole of work before 1/4 th of the whole time allowed under the contract 
has elapsed; 3/8th of the work before 1/2 of such time has elapsed, and 3/4th of the work, 
before 3/4th of such time has elapsed. For special jobs, if a time schedule has been submitted by 
the contractor and the same has been accepted by the engineer-in- charge, the contractor shall 
comply with the said time schedule 

 

5.2 If the work(s) be delayed by:- 
 

i) force majeure, or 
ii) abnormally bad weather, or 
iii) serious loss or damage by fire, or 
iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or 
v) Delay on the part of other contractors  or tradesmen engaged by Engineer-in- charge in executing 

work not forming part of the contract or 
vi) Non-availability of stores, which are the responsibility of BSNL to supply. 
vii) Any other cause which, in the absolute discretion of the authority mentioned in Schedule’F’ is 

beyond contractor’s control. 
 

Then upon the happening of any such event causing delay, the contractor shall immediately 
give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 
constantly his best endeavors to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

 
5.3 Request for extension of time, to be eligible for consideration, shall be made by the contractor in 

writing within 30 days of the happening of the event causing delay. The contractor may also, if 
practicable, indicate in such a request the period for which extension is desired. Non 
application by the contractor for extension of time shall not be a bar for giving a fair and 
reasonable extension by the Engineer-in-charge and this shall be binding on the contractor. 

 
CLAUSE 6 

 

Measurements of 
Work Done 

All measurement of all items having financial value shall be entered in Measurement Book so that a 
complete record is obtained of all works performed under the contract. 

 
All Measurements shall be taken jointly by the Engineer-in-charge or his authorized representative 
and by the contractor or his authorized representative from time to time during the progress of the 
work and such measurements shall be signed and dated by the Engineer-in-charge and the contractor 
or their representatives in token of their acceptance. If the contractor objects to any of the 
measurements recorded, a note shall be made to that effect with reason and signed by both the 
parties. 
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6.3 If for any reason the contractor or his authorized representative is not available and the work of 
recording measurements is suspended by the Engineer-in-charge or his representative, the 
Engineer-in-charge and the BSNL shall not entertain any claim from contractor for any loss or 
damages on this account. If the contractor or his authorised representative does not remain 
present at the time of such measurements after the contractor or his authorised representative 
has been given a notice in writing three(3) days in advance or fails to countersign or to record 
objection within a week from the date of the measurement, then such measurements recorded in 
his absence by the Engineer-in- charge or his representative shall be deemed to be accepted by 
the contractor. 

 
6.4 The contractor shall, without extra charge, provide all assistance with every appliance, labour 

and other things necessary for recording measurements. 
 

6.5 Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general 
or local custom. In the case of items which are not covered by specifications, measurements 
shall be taken in accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any items no such standard is available then a mutually 
agreed method shall be followed. 

 
6.6 The contractor shall give not less than seven days notice in writing to the engineer-in- 

charge or his authorized subordinate in charge of the work before covering up or otherwise 
placing beyond the reach of measurement any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is covered up or placed beyond the reach 
of measurement and shall not cover up and place beyond the reach of measurement any work 
without the consent in writing of the engineer-in-charge or his authorized subordinate in-charge 
of the work who shall within the aforesaid period of seven days inspect the work, and if any 
work shall be covered up or placed beyond the reach of measurement without such notice having 
been given or the engineer-in-charge’s consent being obtained the same shall be uncovered at 
the contractor’s expense, or in default thereof no payment or allowance shall be made for such 
work or the materials with which the same was executed. 

 
6.7 Engineer-in-charge or his authorized representative may cause either themselves or through 

another officer of BSNL to check the measurements recorded jointly or otherwise as aforesaid 
and all provisions stipulated herein above shall be applicable to such checking of 
measurements. 

 
6.8 It is also a term of this contract that recording of measurements of any item of work in the 

measurement book and/or its payment in the interim, on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over measurement or defects 
noticed till completion of the defects liability period. 
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7.
1 

 
 

Payment on 
Intermediate 

CLAUSE 7 
 

No payment shall be made for a work estimated to cost rupees Twenty thousand or less till 
Certificate to be 
regarded as 
Advances 

after the whole of the work shall have been completed and certificate of completion given. 
But in the case of a work estimated to cost more than Rs. Twenty thousand interim or running 
account bills shall be submitted by the contractor for the work executed on the basis of recorded 
measurements.   The contractor shall not be entitled to be paid any interim payment if the gross work 
done since the last payment is less than Rs. Twenty thousand. 

 

7.2  Interim payment on account of amount admissible shall be made by the Engineer-in- charge 
certifying the sum to which the contractor is considered entitled by way of interim payment at such 
rates as decided by the Engineer-in-charge. The amount admissible shall be paid by 20th working 
day after the day of presentation of the bill by the contractor to the Engineer-in-charge or his Sub 
Divisional Engineer. 

 
7.3.1 Payment to the contractors for Sub Station, Lifts, fire detection, fire fighting and other specialized items, 

during progress of work, will be regulated as below :- 
 

a) 80% of prorata of the approved price breakup of contract value on receipt of equipment at 
site and after satisfactory physical inspection. 

b) 10% of prorata of the approved price breakup of contract value after successful installation 
of equipment. 

c) 5% of the approved contract value after successful completion of Initial acceptance 
testing. 

d) 5% of the approved contract value after successful completion of the final acceptance 
testing. 

e) For the works where A/T is not applicable e.g. for substation, lift, fire fighting etc. 5% of 
the approved contract value shall be released after clearance by Electrical inspector/ lift 
inspector/ Fire officer respectively. 

 
7.3.2 Payment to the contractors for Air Conditioning and Engine Alternator, during progress of work , will be 

regulated as below :- 
(a) In respect of part ‘A’ agreement 95% of the approved price on receipt of equipment at site and after 

satisfactory physical inspection. For claiming this payment, the following documents are to be 
submitted to the paying authority. 
(i) Excise Gate Pass / Invoice or equivalent document. 
(ii) Delivery Challan. 
(iii) Consignee receipt. 
(iv) Proof of payment of Entry Tax etc., if any. 

(b) The balance 5% payment shall be made after Successful Installation, Commissioning and acceptance 
testing of equipment. 

(c)  In respect of part ‘B’ agreement prorate payment up to 75% of agreement rates shall be made on 
completion of physical installation. 

(d) No payment will be made for goods/equipment rejected at the site on testing. Payment, if made, for 
such items shall be recovered from subsequent bills or other bills of the supplier. 

(e) BSNL shall deduct statutory taxes and duties from payments due to the firm as per rules of the 
central/ State Government. The certificate for such deductions shall be issued to the firm by the 
Accounts Officer of the concerned Division. 
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(f) Each claim bill of contractors must accompany the following: 
(i) List showing the details of labourers/employees engaged. 
(ii) Duration of their engagement. 
(iii) The amount of wages paid to such labourers/ employees for the duration in 

question. 
(iv) Amount of EPF contributions (Both employer’s & employees contribution) for the 

duration of engagement in question paid to the EPF authorities. 
(v)  Copies of authenticated documents of payments of such contribution to EPF- 

authorities. 
(vi)  A declaration from the contractors regarding compliance of the conditions of EPF- Act, 

1952. 

(g) The bill passing authority will check the payment particulars regarding EPF contribution furnished by the 
contractors along with the bill as mentioned in Para 16.4 above and keep full records of the payments etc. 
each contract wise. The bill will be passed by the bill passing authority only if the contractor complies with 
the Terms and conditions of EPF Act, 1952. 

 
7.4  All such intermediate payments shall be regarded as payments by way of advance against the final payment only 

and not as payments for work actually done and completed and shall not preclude the requiring of bad, unsound 
and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be considered 
as an admission of the due performance of the contract or any part thereof in any respect or the accruing of any 
claim nor shall it conclude, determine or affect in any way the powers of the engineer-in-charge under these 
conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in any other 
way vary or affect the contract. 

 
7.5 Pending consideration of extension of date of completion interim payments shall continue to be made as herein 

provided, without prejudice to the right of BSNL to take action under the terms of this contract for delay in the 
completion of work, if the extension of date of completion is not granted by the competent authority. 

 
CLAUSE 8 

 
 

Completion 
Certificate 

8.1 Within ten days of the completion of the work, the contractor shall give notice of such completion to the 
engineer-in-charge and within thirty days of the receipt of such notice the engineer-in-charge shall inspect 
the work and if there is no defect in the work shall furnish the contractor with a final certificate of 
completion, otherwise a provisional certificate of physical completion indicating defects(a) to be rectified 
by the contractor and/or(b) for which payment will be made at reduced rates, shall be issued but no final 
certificate of completion shall be issued, nor shall the work be considered to be complete until the 
contractor shall have removed from the premises on which the work shall be executed all scaffolding, 
surplus materials and rubbish and dirt etc. from the site. if the contractor shall fail to comply with the 
requirements of this clause as to removal of scaffolding, surplus materials and rubbish etc. the engineer-
in-charge may at the expense of the contractor remove such scaffolding, surplus materials and rubbish 
etc. and dispose of the same as he thinks fit and clean of such dirt as aforesaid and the contractor shall 
have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum 
actually realised by the sale thereof. 
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 8.2 The contractor shall submit completion plan as required vide CPWD general specifications 
for Electrical works( part 1 - Internal) 1994 and (part II - External) 1995 /BSNL 
specifications as applicable within thirty days of the completion of the work. 

 

 8.3 In case, the contractor fails to submit the completion plan as aforesaid he shall be liable 
to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of 
Rs.15,000/- (Rs. Fifteen thousand only) as may be fixed by the Superintending 
Engineer concerned and in this respect the decision of the Superintending Engineer 
shall be final and binding on the contractor. 

 
 
 

Payment of 
Final 
 
 
 
 
 
 
 
 
 
 
 
 

Payment of 

CLAUSE 9 
 
9.1 The final bill shall be submitted by the contractor in the same manner as specified in interim bills 

within three months of physical completion of the work or within one month of the date of the final 
certificate of completion furnished by the Engineer-in-charge whichever is earlier. No further claims 
shall be made by the contractor after submission of the final bill and these shall be deemed to have been 
waived and extinguished. Payment of those items of the bill in respect of which there is no dispute and of 
items in dispute, for quantities and rates as approved by Engineer-in-charge, will, as far as possible be 
made within the period specified herein under, the period being reckoned from the date of receipt of the 
bill by the Engineer-in-charge or his authorized Sub Divisional Engineer, complete with account of 
materials issued by BSNL and dismantled materials. 

 
i) If the Tendered value of work is upto Rs. 5 lakhs : 3 months 
ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months 

 
9.2 Payments due to the contractor, may if so desired by him, be made to his bank instead of direct to him 

provided that the contractor furnishes to the engineer-in-charge (i) an authorization in the form of a 
legally valid documents such as a power of attorney 

Contractor’s Bill to 
Banks 

conferring authority on the bank to receive payments and (ii) his own acceptance of the 
correctness of the amount made out as being due to him by BSNL or his signature on the bill or other 
claim preferred against BSNL before settlement by the engineer-in-charge of the account or claim 
by the payment to the bank. While the receipt given by such bank shall constitute a full and 
sufficient discharge for the payment, the contractor shall whenever possible present his bills duly 
receipted and discharge through his bank. Nothing herein contained shall operate to create in 
favour of the bank any rights or equities vis-à-vis BSNL. 

 

CLAUSE 10 
 

Materials to be 
provided by the 
Contractor 

Materials which BSNL will supply are shown in the Schedule of work / Schedule B. It also stipulates 
the quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall be bound 
to procure them from Engineer-in-charge. 

 
As soon as the work is awarded, the contractor shall finalize the program for the completion of 
work as per clause 5 of this contract and shall give his estimates of materials required on the basis 
of drawings/or schedule of quantities of the work. The Contractor shall give in writing his 
requirement to the Engineer-in-charge which shall be issued to him keeping in view the progress of 
work as assessed by the Engineer-in- charge. 
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iii) The contractor shall see that only the required quantities of materials are got issued. Any such 
material remaining unused and in perfectly good condition at the time of completion or 
determination of the contract shall be returned to the Engineer-in-charge at the stores from which it 
was issued or at a place directed by him by a notice in writing. The contractor shall not be entitled 
for loading, transporting, unloading and stacking of such unused material except for the extra 
transportation, if any involved, beyond the original place of issue. 

 
 

iv) The contractor shall bear the cost of getting the material issued, loading, transporting to site, 
unloading, storing under cover as required, assembling and joining the several parts together as 
necessary. 

 
 

v) All stores/materials so supplied to the contractor or procured with the assistance of BSNL shall 
remain the absolute property of BSNL and the contractor shall be the trustee of the stores/materials, 
and the said stores/materials shall not be removed/disposed off from the site of the work on any 
account and shall be at all times open to inspection by the Engineer-in-charge or his authorized agent. 

 
vi) In the event of breach of the aforesaid condition, the contractor shall in addition to throwing 

himself open to account for contravention of the terms of the licenses or permit and/or for criminal 
breach of trust, be liable to BSNL for all advantages or profits resulting or which in the usual course 
would have resulted to him by reason of such breach. Provided that the contractor shall in no case 
be entitled to any compensation or damages on account of any delay in supply or non-supply 
thereof all or any such materials and stores provided further that the contractor shall be bound to 
execute the entire work if the materials are supplied by BSNL within the original scheduled time 
for completion of the work plus 50% thereof or schedule time plus 6 months whichever is more if the 
time of completion of work exceeds 12 months but if a part of the materials only has been supplied 
within the aforesaid period then the contractor shall be bound to do so much of the work as may 
be possible with the materials and stores supplied in the aforesaid period. For the completion of the 
rest of the work, the contractor shall be entitled to such extension of time as may be determined by 
the Engineer-in-charge whose decision in this regard shall be final and binding on the contractor. 

 
CLAUSE 10A 

 
The contractor shall, at his own expense, provide all materials, required for the works other 
than those which are stipulated to be supplied by BSNL. 

 
i) The contractor, shall at his own expense and without delay, supply to the Engineer-in- charge 

samples of materials to be used on the work and shall get these approved in advance. All such 
materials to be provided by the contractor shall be in conformity with the specifications laid down 
or referred to in the contract. The contractor shall, if requested by the Engineer-in-charge furnish 
proof, to the satisfaction of the Engineer-in- charge that the materials so comply. The Engineer-in-
charge shall within thirty days of supply of samples or within such further period as he may require 
intimate to the contractor in writing whether samples are approved by him or not. If samples are not 
approved, the contractor shall forthwith arrange to supply to the Engineer-in-charge for his approval 
fresh samples complying with the specifications laid down in the contract. When materials are 
required to be tested in accordance with specifications, approval of the Engineer-in-charge shall be 
issued after the test results are received. 
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ii) The contractor shall at his risk and cost submit the samples of materials to be tested or analysed and 
shall not make use of or incorporate in the work any materials represented by the samples until the 
required tests or analysis have been made and materials finally accepted by the Engineer-in-charge. 
The contractor shall not be eligible for any claim or compensation either arising out of any delay in 
the work or due to any corrective measures required to be taken on account of and as a result of 
testing of materials. 

 
iii) The Engineer-in-charge or his authorized representative shall at all times have access to the works 

and to all workshops and places where work is being prepared or from where materials, manufactured 
articles or machinery are being obtained for the works and the contractor shall afford every facility 
and every assistance in obtaining the right to such access. 

 
i) The Engineer-in-charge shall have full powers to require the removal from the premises of all 

materials which in his opinion are not in accordance with the specifications and in case of default 
the Engineer-in-charge shall be at liberty to employ at the expense of the contractor other persons to 
remove the same without being answerable or accountable for any loss or damage that may happen or 
arise to such materials. The engineer-in-charge shall also have full powers to require other proper 
materials to be substituted thereof and in case of default the engineer-in-charge may cause the same 
to be supplied and all costs which may attend such removal and substitution are to be borne by the 
contractor. 

 
CLAUSE 10B 

 
The contractor(s) shall make his/their own arrangements for water/electricity required for 
internal/external electrification work and nothing extra will be paid for the same. In respect of 
specialized works like DG Set, Air conditioning, Fire Detection etc. water/ electricity supply shall be 
made available by BSNL free of cost for erection/testing. 

 
 

CLAUSE 10 C 
In respect of Contracts with stipulated time period of completion being less than18(Eighteen) 
months, if after submission of the tender the wages of labour increases as a direct result of the 
coming into force of any fresh law, or statutory rule or order and such increase exceeds ten per cent 
of the wages prevailing at the time of the last stipulated date for receipt of the tenders including 
extensions if any for the work, and the contractor thereupon necessarily and properly pays in respect 
of labour engaged on the execution of the work such increased wages, then the amount of the 
contract shall accordingly be varied.   Provided always that any increase so payable is not, in the 
opinion of the Superintending Engineer (whose decision shall be final and binding on the contractor) 
attributable to any delay in the execution of the contract within the control of the contractor. 

 
Provided, however, no reimbursement shall be made if the increase is not more than10% of the said 
wages, and if so, the reimbursement shall be made only on the excess over 10% and provided 
further that any such increase shall not be payable if such increase has become operative after the 
contract or extended date of completion of the work in question. 
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If after submission of the tender, the wages of labour is decreased as a direct result of the coming into 
force of any fresh law or statutory rules or order and such decrease exceeds ten per cent of the 
wages prevailing at the time of receipt of the tender for the work, the BSNL shall in respect of labour 
engaged on the execution of the work after the date of coming into force of such law statutory rule or 
order be entitled to deduct from the dues of the contractor such amount as shall be equivalent to the 
difference between the wages as prevailed at the time of the last stipulated date for receipt of tenders 
including extensions if any for the work minus ten per cent thereof and the wages of labour on the 
coming into force of such law, statutory rule or order. 

 
The contractor shall, for the purpose of this condition, keep such books of account and other 
documents as are necessary to show the amount of any increase claimed or reduction available and 
shall allow inspection of the same by a duly authorized representative of the BSNL, and further 
shall, at the request of the Engineer-in-Charge may require any documents so kept and such other 
information as the Engineer-in-Charge may require. 

 
The contractor shall, within a reasonable time of his becoming aware of any alteration in the wages 
of labour, give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to 
this condition together with all information relating thereto which he may be in position to supply 

 
 

CLAUSE 10 CC 
 

10CC.1 If the prices of materials (not being materials supplied or services rendered at fixed prices by BSNL 
in accordance with clause 10 A thereof) and/or wages of labour required for execution of the work 
increase, the contractor shall be compensated for such increase as per provisions detailed below and 
the amount of the contract shall accordingly be varied, subject to the condition that such 
compensation for escalation in prices shall be available only for the work done during the stipulated 
period of the contract including such period for which the contract is validity extended under the 
provisions of clause 5 of the contract without any action under Clause 2 .However, for the work done 
during the justified period extended as above ,the compensation as detailed below will be limited to 
prices wages prevailing at the time of stipulated date of completion or as prevailing for the period 
under consideration , whichever is less. No such compensation shall be payable for a work for which 
the stipulated period of completion is 18 months or less. Such compensation for escalation in the 
prices of materials and labour when due, shall be worked out based on the following provisions: 
A) For Lift Work: 
In respect of works relating to supply and installation of lifts/escalators price variation clause as per 
IEEMA shall be applicable. 
B) For work other than lift: 

 
i) The base date for working out such escalation shall be the last date of receipt of tenders 

including extension, if any. 
ii) The cost of work on which escalation will be payable shall be reckoned as below :- 

a) Gross value of work done upto this quarter : (A) 
b) Gross value of work done upto the last quarter : (B) 
c) Gross value of work done since previous quarter (A-B): (C) 
d) Extra items paid as per Clause 12 & 12A based on   : (D) 
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Prevailing market rate during this quarter 
e) Cost of work (W) for which escalation is applicable W 

= 0.85 M [ Where M = (C – D) ] 
iii) The components of materials and labour in working out such percentages are given below 

and shall be binding on the contractor. 
 

For AC, DG, S/Stn.,F.D., F.F. For internal/external Electrical Works & 
other specialized works 

 
A) material ………. 85% percent A) material ………. 75% percent 
B) labour   .………. 15% percent B) labour .................... 25% percent 

iv) The compensation for escalation for materials shall be worked out as per the formula 
given below:- 

XM MI - MIo 
VM = W x ------------x -   

100 MIo 
VM - Variation in material cost i.e. Increase or decrease in the amount in rupees to be 

paid or recovered. 
W- Cost of work done worked out as indicated in sub para (ii) above 
XM - Component of materials expressed as percent of the total value of work MI-
 All India whole sale index for all commodities for the period under 

consideration as published by the Economic Advisor to Government of India, 
Ministry of Industry and Commerce. 

MIo - All India whole sale price index for all commodities valid on the last stipulated date 
of receipt of tender including extension if any, as published by the Economic 
Advisor to Government of India, Ministry of Industry and Commerce. 

 
v) The following principles shall be followed while working out indices mentioned in sub-

Para (iv) above. 
 

a) The compensation for escalation shall be worked out at quarterly intervals and 
shall be with respect to the cost or work done as per bills paid during the three 
calendar months of the said quarter. The first such payment shall be made at the 
end of three months after the month (excluding) in which the tender was accepted 
and thereafter at three months interval. At the time of completion of the work, the 
last period for payment might become less than three months, depending on the 
actual date of completion . 

 
b) The index (MI) Relevant to any quarter for which such compensation is paid 

shall be the arithmetical average of the indexes relevant to the three calendar 
months. If the period up to date of completion after the quarter covered by the last 
such installment of payment is less than three months, the index MI shall be the 
average of the indices for the month falling within that period . 

 
vi) The compensation for escalation for labour shall be worked out as per the formula 

given below:- 
Y LI - LIo 

VL = W x x -   
100 LIo 
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VL - Variation in labour cost i.e. Increase or decrease in the amount in rupees to be 
paid or recovered. 

W - Value of work done, worked out as indicated in sub para (ii) above 
Y - Component of labour expressed as percentage of the total value of work LIo -

 Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 
under any law, statutory rule or order as on the last stipulated date of receipt 
of tender including extension, if any. 

LI -       Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, 
statutory rule or order as applicable on the last day of the quarter previous to one 
under consideration. 

 
vii) The following principles will be followed while working out the compensation as per 

sub para (vi) above. 
 

a) The minimum wage of an unskilled male mazdoor mentioned in sub para 
(vi) above shall be the higher of the following two figures, namely those notified 
by government of India, ministry of labour and those notified by the local 
administration both relevant to the place of work and the period of reckoning . 

 
b) The escalation for labour also shall be paid at the same quarterly intervals when 

escalation due to increase in the cost of materials is paid under this clause. If such 
revision of minimum wages takes place during any such quarterly intervals, the 
escalation compensation shall be payable at revised rates only for work done in 
subsequent quarters. 

 
c) Irrespective of variations in minimum wages of any category of labour, for the 

purpose of this clause, the variation in the rates for an unskilled adult male 
mazdoor alone shall form the basis for working out the escalation compensation 
payable on the labour component. 

 
viii) In the event the price of materials and/or wages of labour required for execution of the work 

decrease/s, there shall be downward adjustment of the cost of work so that such price of 
materials and/or wages of labour shall be deductable from the cost of work under this 
contract and in this regard formula herein before stated under this clause 10(cc) shall 
mutatis mutandis apply, provided that. 

 
a) No such adjustment for the decrease in the price of materials and/ or wages of 

labour afore-mentioned would be made in case of contracts in which the stipulated 
period of completion of the work is eighteen months or less. 

 
b) The engineer-in-charge shall otherwise be entitled to lay down the procedures by 

which the provision of this sub-clause shall be implemented from time to time 
and the decision of the engineer-in-charge in this behalf shall be final and binding 
on the contractor. 

 
ix) Provided always that the provision of the preceding clause 10 (C) shall not be applicable for 

contracts where provisions of this clause are applicable but in cases where provision of this 
clause are not applicable, the provisions of clause 10(C) will become applicable. 
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11
. 

CLAUSE 10D 
The contractor shall treat all materials obtained during dismantling of an installation, excavation of 
the site for a work etc. as BSNL's property and such materials shall be disposed of to the best 
advantage of BSNL according to the instructions in writing issued by the engineer-in-charge. 

 
CLAUSE 11 

 
11.1 The contractor shall execute the whole and every part of the work in the most substantial and 

workman like manner and both as regards materials and otherwise in every respect in 
Work to be 
Executed in 
Accordance with 
Specification s, 
Drawings, Orders, 
etc. 

strict accordance with the specifications. The contractor shall also confirm exactly fully and faithfully 
to the designs, drawings and instructions in writing in respect of the work signed by the engineer-in-
charge. The contractor shall take full responsibility for adequacy, suitability and safety of all the 
works and methods of installation. 

 
2   In the case of any class of work for which there is no such specification as referred to Clause 11.1, 

such work shall be carried out in accordance with the Bureau of Indian Standards specification, in 
case there is no such specifications in Bureau of Indian Standards, the work shall be carried out as 
per manufacturer’s specifications. In case there are no such specifications as required above the 
work shall be carried out in all respect in accordance with the instructions and requirements of the 
Engineer-in-charge. 

 

CLAUSE 12 
 

 12.1 The engineer-in-charge shall have power 
 

Deviations 
,Variations 
Extent and 
Pricing 

i) To make any alterations in, omissions from, additions to or substitutions for the original 
specifications, drawings, designs and instructions, that may appear to him to be necessary 
or advisable during the progress of the work and 

 
ii) To omit a part of the works in case of non-availability of a portion of the site or for any 

other reasons and the contractor shall be bound to carry out the work in accordance with any 
instructions given to him in writing signed by the engineer-in- charge, and such alterations, 
omissions, additions or substitutions shall form part of the contract as if originally provided 
therein and any altered, additional or substituted work which the contractor may be directed 
to do in the manner specified above as part of the work, shall be carried out by the 
contractor on the same conditions in all respects on which he agreed to do the main work 
except as hereafter provided. 

 

12.1.1 
The time for the completion of work shall, in the event of any deviations resulting in 
additional cost over the tendered value of sum being ordered, be extended, if requested by 
the contractor, as follows: 

 
i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus. 
ii) 25% of the time calculated in (i) above or such further additional time as may 

be considered reasonable by the Engineer-in-charge. 
 

12. 2 Rates for such altered, additional or substituted work shall be determined by the 
Engineer- in-charge as follows:- 
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i) If the rates for the additional, altered or substituted item of work is specified in 
the schedule of quantity, the contractor shall carry out the altered, additional or 
substituted item at the same rate. 

 
ii) If the rate for any additional altered or substituted item of work is not specified in 

the schedule of quantities, the rate for that item shall be derived from the rate for 
the nearest similar item specified therein. 

 
iii) If the rate for altered, additional or substituted item of work cannot be determined 

in the manner specified in sub paras (i) and (ii) above, then such item of works 
shall be carried out at the rate entered in the CPWD schedule of Rates as 
mentioned in the Schedule ‘F’ minus/plus the percentage by which the tendered 
amount of the work actually awarded is higher or lower than the corresponding 
estimated amount of the work actually awarded. 

 
iv) If the rates for the altered additional or substituted item of work can not determined 

in the manner specified in the sub-clauses (i) to (iii)above, then the rates for such 
item of work shall be derived from the Schedule of Rates specified in sub para 
above (iii) minus/plus the percentage mentioned in that sub para. Provided 
always that if rates(s) for part(s) of the item(s) are not available in the schedule of 
rates specified above, rate for part(s) of such item(s) shall be determined on the 
basis of the market rate(s) prevailing during the fortnight following the date of the 
order plus ten percent for profit and overhead. 

 
v) If the rates for the altered, additional or substituted item of work can not be 

determined in the manner specified in sub-paras (i) to (iv) above, the contractor 
shall within 15 days of the date of receipt of order to carry out the said work, 
inform the engineer-in-charge of the rate which he proposes to claim for such 
item of work, supported by analysis of rate claimed and the Engineer-in-charge 
shall within three months thereafter, after giving due consideration to the rate 
claimed by the contractor, determine the rate or rates on the basis of prevailing 
market rates. In the event of contractor failing to inform the Engineer-in-charge 
within the stipulated period of time, the rate which he proposes to claim, the rate 
for such item shall be determined by the Engineer-in-charge on the basis of market 
rate(s). 

 
vi) Provided further that in case where the original item is substituted, the substituted 

item shall be deemed to have replaced the original item in the contract itself to that 
extent and above provisions pertaining to the deviations shall apply with respect to 
such substituted item and not the original item. 

 
12.3 Increase/ Decrease of tendered quantity 

 

a) BSNL will have the right to increase or decrease up to 50% of the quantity of goods and services 
specified in the schedule of items without any change in the unit price or other terms and conditions 
at the time of award of contract. In exceptional and unavoidable cases BSNL can increase the 
quantity of goods and services beyond 50 % of the tendered quantity without any change in tendered 
and accepted unit price and also other terms and conditions as applicable at the time of award of 
contract. 
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CLAUSE 13 
 

13.1 If at any time after acceptance of the tender BSNL shall decide to abandon or reduce the cope of 
the works for any reason whatsoever and hence not require the whole or any part 

Foreclosure of 
Contract due to 
Abandonment 
or Reduction in 
Scope of Work 

f the works to be carried out, the Engineer-in-charge shall give notice in writing to that ffect to the 
contractor and the contractor shall act accordingly in the matter. The ontractor shall have no 
claim to any payment of compensation or otherwise whatsoever, n account of any profit or 
advantage which he might have derived from the execution of he works in full but which he did 
not derive in consequence of the foreclosure of the whole r part of the works. 

 
The contractor shall be paid at contract rates full amount for works executed at site and in addition, a 
reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which 
could not be utilised on the work to the full extent in view of the foreclosures. 

 
i) Reasonable compensation for transfer of T&P and staff from site to contractor’s permanent 

stores or to his other works, whichever is less. If T&P/staff are not transported to either of 
the said places, no cost of transportation shall be payable. 

 
ii) BSNL shall have the option to take over contractor’s materials or any part thereof either 

brought to site or to which the contractor is legally bound to accept delivery from suppliers 
(for incorporation in or incidental to the work) provided, however BSNL shall be bound to 
take over the materials or such portions thereof as the contractor does not desire to retain. 
For materials taken over or to be taken over by BSNL cost of such materials as detailed by 
Engineer-in-charge shall be paid. The cost shall, however, take into account purchase price, 
cost of transportation and deterioration or damage which may have been caused to 
materials whilst in the custody of the contractor. 

 
13.3 The contractor shall, if required by the Engineer-in-charge, furnish to him books of account, wage 

books and other relevant documents and evidences as may be necessary to enable him to certify 
the reasonable amount payable under this condition. 

 
13.4  The reasonable amount of item(s) on13.2 (i) above shall not be in excess of 2% of the cost of the 

work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per 
accepted tender less the cost of work actually executed under the contract and less the cost of 
contractor’s materials at site taken over by BSNL as per item 13.2 (ii) above.   Provided always that 
against any payments due to the contractor on this account or otherwise, the Engineer-in-charge 
shall be entitled to recover or be credited with any outstanding balances due from the contractor for 
advance paid in respect of any work and materials and any other sums which at the date of 
termination were recoverable by BSNL from the contractor under the terms of the contract. 

 
CLAUSE 14 

 If contractor : 

Suspension of 
work 

 
i) at any time makes default in proceeding with the works or any part of the work with 

the due diligence and continues to do so after a notice in writing of 7 days from the 
Engineer-in-charge; or 

ii) commits default to complying with any of the terms and conditions of the contract and does 
not remedy it or take effective steps to remedy within 7 days after a notice in writing is 
given to him in that behalf by the Engineer-in-charge; or 
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iii) fails to complete the works or items of work with individual dates of completion, on or 
before the date(s) of completion, and does not complete them within the period specified in 
a notice given in writing in that behalf by the Engineer-in-charge; or 

iv) Shall offer or give or agree to give to any person in BSNL service or to any other person on 
his behalf any gift or consideration of any kind as an inducement or reward for doing or 
forbearing to do or for having done or forborne to do any act in relation to the obtaining or 
execution of this or any other contract for BSNL or 

v) Shall enter into a contract with BSNL in connection with which commission has been 
paid or agreed to be paid by him or to his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have been previously disclosed in writing to 
the Accepting Authority/Engineer-in-charge; or 

 
vi) Shall obtain a contract with BSNL as a result of wrong tendering or other non- bonafide 

methods of competitive tendering; or 
 

vii)  being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent 
or have a receiving order or order for administration of his estate made against him or shall 
take any proceedings for liquidation or composition (other than a voluntary liquidation 
for the purpose of amalgamation or reconstruction) under any insolvency Act for the time 
being in force or make any conveyance or assignment of his effects or composition or 
arrangement for the benefit of his creditors or purport so to do, or if any application be 
made under any insolvency Act for the time being in force for the sequestration of his 
estate or if a trust deed be executed by him for benefit of his creditors; or 

 
viii) being a company, shall pass a resolution or the court shall make an order for the winding up 

of the company, or a receiver or manager on behalf of the debenture holders or otherwise 
shall be appointed or circumstances shall arise which entitle the court or debenture holders 
to appoint a receiver or manager; or 

 
ix) Shall suffer an execution being levied on his goods and allow it to be continued for a period 

of 21 days or 
 

x) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with 
materials not to be incorporated in the work, shall not be deemed to be subletting) or 
otherwise parts with or attempts to assign, transfer sublet or otherwise parts with the entire 
works or any portion thereof without the prior written approval of the Accepting 
Authority. 

 
xi) The Accepting Authority may, without prejudice to any other right or remedy which shall 

have accrued or shall accrue hereafter to BSNL by a notice in writing to cancel the contract 
as a whole or only such items of work in default from the contract. 

 
 

14.2  The Engineer-in-charge shall on such cancellation by the Accepting Authority have powers to: 
 

(a) take possession of the site and any materials, equipment, implements, stores etc. thereon 
and/or 

 
(b) carry out the incomplete work by any means at the risk and cost of the contractor. 
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14.3 On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what amount, 

if any, is recoverable from the contractor for completion of the works or part of the works or in case the 
works or in case the works or part of the works is not to be completed, the loss or damage suffered by 
BSNL.   In determining the amount, credit shall be given to the contractor for the value of the work 
executed by him up to the time of cancellation, the value of contractor’s materials taken over and 
incorporated in the work and use of plant and machinery belonging to the contractor. 

 
14.4 Any excess expenditure incurred or to be incurred by BSNL in completing the works or part of the 

works or the excess loss or damages suffered or may be suffered by BSNL as aforesaid after allowing such 
credit shall without prejudice to any other right or remedy available to BSNL in law be recovered from any 
moneys due to the contractor on any account, and if such money are not sufficient the contractor shall be 
called upon in writing and shall be liable to pay the same within 30 days. 

 
14.5 If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-

in-charge shall have the right to sell any or all of the contractors’ unused materials, plant, implements etc. 
and apply the proceeds of sale thereof towards the satisfaction of any sums due from the contractor under 
the contract and if thereafter there be any balance outstanding from the contractor, it shall be recovered 
in accordance with the provisions of the contract. 

 
14.6 Any sums in excess of the amount due to BSNL and unsold materials, tools and plant etc. shall be returned 

to the contractor, provided always that if cost or anticipated cost of completion by BSNL of the works or 
part of the works is less than the amount which the contractor would have been paid had he completed the 
works or part of the works, such benefit shall not accrue to the contractor. 

 
CLAUSE 15 

 
 15.1 i) The contractor shall, on receipt of the order in writing of the Engineer-in-charge (whose 

decision shall be final and binding on the contractor) suspend the progress 
Inspection and 
supervision of 
work 

of the works or any part thereof for such time and in such manner as the Engineer-in-charge 
may consider necessary so as not to cause any damage or injury to the work already done or 
endanger the safety thereof for any of the following reasons. 
a) on account of any default on the part of the contractor or 
b) for proper execution of the works or part thereof for reasons other than the default 

of the contractor; or 
c) for safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the works 
to the extent necessary and carry out the instructions given in that behalf by the 
Engineer-in-charge. 

 
ii) If the suspension is ordered for reasons (b) and (c) in sub para (i) above. 

 
a) The contractor shall be entitled to an extension of time equal to the period of 

every such suspension plus 25% of completion time specified in the contract. 
 

b) If the total period of all such suspensions in respect of the work exceeds thirty 
days, the contractor shall, in addition, be entitled to such compensation as the 
Engineer-in-charge may consider reasonable in 
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respect of salaries and/or wages paid by the contractor to his employees and labour 
at site, remaining idle during the period of suspension, adding thereto 2% to cover 
indirect expenses of the contractor. Provided the contractor submits his claim 
supported by details to the Engineer-in- charge within fifteen days of the expiry 
of the period of 30 days. 

 
c) If the works or part thereof is suspended on the orders of the Engineer-in- charge 

for more than three months at a time, except when suspension is ordered for reason 
15.1 i) (a) in sub para above, the contractor may after receipt of such order serve a 
written notice on the Engineer-in-charge requiring permission within fifteen days 
from receipt by the Engineer-in- charge of the said notice, to proceed with the 
work or part thereof in regard to which progress has been suspended and if such 
permission is not granted within that time, the contractor, if he intends to treat the 
suspension, where it affects only a part of the works as an omission of such part 
by BSNL or where it affects whole of the works, as an abandonment of the works 
by BSNL, shall within ten days of expiry of such period of 15 days give notice in 
writing of his intention to the Engineer-in-charge. In the event of the contractor 
treating the suspension as an abandonment of the contract by BSNL, he shall have 
no claim to payment of any compensation on account of any profit or advantage 
which he might have derived from the execution of the work in full but 
which he could not derive in consequence of the abandonment. He shall, however, 
be entitled to such compensation, as the Engineer-in-charge may consider 
reasonable, in respect of salaries and/or wages paid by him to his employees and 
labour at site, remaining idle in consequence adding to the total thereof 2% to 
cover indirect expenses of the contractor provided the contractor submits his 
claim supported by details to the Engineer-in-charge within 30 days of the expiry 
of the period of three months. 

 
 15.2  Provided further that the contractor shall not be entitled to claim any compensation from 

BSNL for the loss suffered by him on account of delay by BSNL in the supply of materials in 
schedule of work where such delay is covered by difficulties relating to the availability of trucks, 
force majeure including non-allotment of such materials by controlling authorities, acts of God, acts 
of enemies of the state/country or any reasonable cause beyond the control of BSNL. 

 
CLAUSE 16 

 
16.1 All work under or in course of execution or executed in pursuance of the contract shall at all time 

be open and accessible to the inspection  and supervision of the Engineer- 
Rectification 

of defects 
in-charge, his authorised subordinates in charge of the work and all the superior officers, officer 
of the Vigilance Cell of BSNL and of the Chief Technical Examiner’s office (CVC) and the 
contractor shall at all times during the usual working hours, and at all other times at which 
reasonable notice of the intention of the engineer-in-charge or his authorised subordinate to visit the 
works, shall have been given to the contractor, either himself be present to receive order and 
instructions, or have a responsible agent duly accredited in writing present for that purpose. Orders 
given to the contractor’s agent shall be considered to have the same force as if they had been 
given to the contractor himself. 

 

16.2 If it shall appear to the Engineer-in-charge or his authorised subordinates in charge of the work or to 
the Chief Engineer-in-charge/Vigilance Cell or his subordinate officers or to the Chief Technical 
Examiner or his subordinate officers, that any work has been executed with unsound, imperfect or 
unskillful workmanship, or with materials or articles provided by 
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him for the execution of the work which are unsound or of a quality inferior to that contracted or 
otherwise not in accordance with the contract the contractor shall on demand in writing which 
shall be made within six months of the completion of the work from the Engineer-in-charge 
specifying the work, materials or articles complained of notwithstanding that the same may have 
been passed, certified and paid for forthwith rectify or remove and reconstruct the work so 
specified in whole or in part, as the case may require or as the case may be, remove the materials or 
articles so specified and provide other proper and suitable materials or articles at his own charge and 
cost. In the event of his failing to do so within a period specified by the Engineer-in-charge in the 
demand aforesaid, then the contractor shall be liable to pay compensation at the same rate as under 
clause 2 of the contract (for non-completion of the work in time) for this default. 

 
16.3  In such case the Engineer-in-charge may not accept the item of work at the rates applicable under 

the contract but may accept such items at reduced rates as the competent authority (Superintending 
Engineer) may consider reasonable during the preparation of on account bills or final bill if the 
item is so acceptable without detriment to the safety and utility of the item and the equipment or he 
may reject the work outright without any payment and/or get it an other connected and incidental 
items rectified, or removed and re-executed at the risk and cost of the contractor. Decision of the 
Engineer- in-charge to be conveyed in writing in respect of the same will be final and binding on the 
contractor. 

 

 

 
Contractor 
liable for 
damages, 

CLAUSE 17 

 
If the contractor or his working people or servants shall break, deface, injure or destroy any part of 
building in which they may be working, or any building road, road kerb, fence enclosure, water pipe, 
cable drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground 
contiguous to the premises on which the work or any part 

defects during 
maintenance 
period 

of its is being executed or if any damage shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the work within twelve months after a 
certificate final or otherwise of its completion shall have been given by the engineer-in-charge as 
aforesaid arising out of defective or improper materials or workmanship the contractor shall upon a 
receipt of a notice in writing on that behalf make the same good at his own expense, or in default, the 
engineer-in-charge may cause the same to be made good by other workmen and deduct the expense 
from any sums that may be due, or at any time thereafter may become due to the contractor, or from 
performance guarantee and security deposit or the proceeds of sale there of or of a sufficient portion 
thereof. The performance guarantee and security deposit of the contractor shall not be refunded 
before the expiry of twelve months after the issue of the certificate final or otherwise, of completion 

of work, or till the final bill has been prepared and passed whichever is later. 
 

 

 
Contracto
r to 
supply 
Tools and 
Plants 
etc. 

CLAUSE 18 

 
The contractor shall provide at his own cost all materials (except such special materials if any, as may 
in accordance with the contract be supplied from the engineer-in-charge’s stores), Plant, tools, 
appliances, implements, ladders, cordage, tackle, scaffolding and temporary works required for the 
proper execution of the work, whether original, altered or substituted and whether included in the 
specification or other documents forming part of the contract or referred to in these conditions or not, 
or which may be necessary for the purpose of satisfying or complying with the requirements of 
engineer-incharge as to any matter as to which under these conditions he is entitled to be satisfied, or 
which he is entitled to require together with carriage therefore to and from the work. The contractor, 
shall also supply without charge the requisite number of persons with the means and 
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materials, necessary for the purpose of setting out works, and counting, weighing and assisting in the 
measurements or examination at any time and from time to time of the work of materials.   Falling 
his so doing the same may be provided by the engineer-in- charge at the expenses of the contractor 
and the expenses may be deducted, from any money due to the contractor, under this contract or 
otherwise and or from his performance guarantee or the proceeds of sale thereof, or of a sufficient 
portions thereof. 

 
CLAUSE 18 A 

 
In every case in which by virtue of the provisions of section 12, subsection (i) of the workmen’s 
compensation act, 1923. BSNL is obliged to pay compensation to a workmen employed by the 
contractor, in execution of the works. BSNL will recover from the contractor, the amount of the 
compensation so paid; and, without prejudice to the rights of the BSNL under section 12, sub-section 
(ii) of the said act, BSNL shall be at liberty to recover such amount or any part thereof by deduction 
from the performance guarantee or from any sum due by BSNL to the contractor whether under this 
contract or otherwise. BSNL shall not be bound to contest any claim made against it under section 
12, sub- section (i) of the said act, except on the written request of the contractor and upon his 
giving to BSNL full secruity for all costs for which BSNL might become liable in consequence of 
contesting such claim. 

 

CLAUSE 18 B 
 

Ensuring 
Payment & 
Amenities 
to Workers, 
if 
Contractor 
Fails 

 
 
In every case in which by virtue of the provisions of the e The Building & Other Construction 
Workers( Regulation of Employment & Condition of Service) Act 1996”, The The Building & Other 
Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998, AND, 
Contract Labour (Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, amended from time to time, BSNL is obliged to pay any amounts of 
wages to a workman employed by the contractor in execution of the works, or to incur any 
expenditure in providing welfare and health amenities required to be provided under the above said 
Act and the rules under Clause 19H or under the Contractor’s Labour Regulations, or under the 
Rules framed by the Government / BSNL from time to time for the protection of health and sanitary 
arrangements for workers employed by the Contractor, BSNL will recover from the contractor the 
amount of wages so paid or the amount of expenditure so incurred ; and without prejudice to the 
rights of the BSNL under relevant provisions of above mentioned Acts, BSNL shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from any sum 
due by the BSNL to the contractor whether under this contract or otherwise BSNL shall not be 
bound to contest any claim made against it under the relevant provisions of above mentioned Acts, 
except on the written request of the contractor and upon his giving to the BSNL full security for all 
costs for which BSNL might become liable in contesting such claim. 

 

CLAUSE 19 
 

 
Labour 
Laws to 
be 
Complied 
by the 
Contracto
r 

The contractor shall comply with the provisions of the “The Building & Other Construction Workers( 
Regulation of Employment & Condition of Service) Act 1996” and the “The Building and Other 
Construction Workers Welfare Cess Act 1996” amended from time to time and rules framed there-
under. The contractor shall comply with the provisions of the “The Building & Other Construction 
Workers ( Regulation of Employment & Condition of Service) Rules 1998” and the “The Building 
and Other Construction Workers Welfare Cess Rules 1998”, amended from time to time. The BSNL 
at the time of making any payment to the contractor for work done and measured under the contract 
shall deduct such sum at the rate, as prescribed in the The Building and Other Construction Workers 
Welfare Cess Rules as applicable to the State in which the work is situated, of gross value of the 
work 



General Rules & Directions B S N L EW- 8 

 

  
 Page 68  

done from each running bill and final bill. Such deduction will be transferred to the State Workers 
Welfare Board by the Engineer-in-Charge as per the rules. The Engineer-in- charge, as Principal 
Employer, shall continue to monitor the rigorous implementation of the act/rules during the currency 

of the contract. 
 

The contractor shall register himself under The Building & Other Construction Workers (Regulation 
of Employment & Condition of Service) Act 1996” & The Building & Other Construction Workers ( 
Regulation of Employment & Condition of Service) Rules 1998, and, the “The Building and Other 
Construction Workers Welfare Cess Act 1996” and the “The Building and Other Construction 
Workers Welfare Cess Rules 1998”, AND, shall also obtain a valid Licence under the Contract 
Labour (R&A) Act 1970, and the Contract Labour (Regulation and Abolition) Central Rules 
1971, as amended from time to time, before the commencement of the work and continue to have 
these validated until the completion of the work. 

 
Any failure to fulfill the above requirements shall attract the penal provisions of this contract 
arising out of the resultant of non-execution of the work. 

 

 
CLAUSE 19 A 

 
No labour below the age of eighteen years shall be employed on the work. 

 
CLAUSE 19 B 

 
Payment of wages: 

 

Payment 
of wages 

i) The contractor shall pay to labour employed by him either directly or through sub-
contractors, wages not less than fair wages as defined in the contractor’s Labour 
Regulation or as per the provisions of The Building & Other Construction Workers 
(Regulation of Employment & Condition of Service) Act 1996”, The Building & 
Other Construction Workers ( Regulation of Employment & Condition of Service) 
Rules 1998, AND, contract labour (Regulation and Abolition) Act 1970, and the 
contract labour (Regulation and Abolition) Central Rules, 1971, wherever 
applicable. 

 
ii) The contractor shall, not withstanding the provisions of any contract to the contrary, 

cause to be paid fair wage to labour indirectly engaged on the work, including 
any labour engaged by his sub-contractors in connection with the said work, as if 
the labour had been immediately employed by him. 

 
iii) In respect of all labour directly or indirectly employed in the works for performance 

of the contractor’s part of this contract, the contractor shall comply with or cause to 
be complied with the contractor’s Labour Regulations made by the Government / 
BSNL from time to time in regard to payment of wages, wage period, deductions 
from wages recovery of wages not paid and deductions unauthorisedly made, 
maintenance of wage books or wage slips, publication of scale of wages and other 
terms of employment, inspection and submission of periodical returns and all other 
matters of the like nature or as per the provisions of The Building & Other 
Construction Workers( Regulation of Employment & Condition of Service) Act 
1996”, The Building & Other Construction Workers ( Regulation of Employment & 
Condition of Service) Rules 1998, AND, contract labour(Regulation & Abolition) 
Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
wherever applicable. 
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iv)  a)The Engineer-in-Charge concerned shall have the right to deduct from the 

moneys due to the contractor any sum required or estimated to be required for 
making good the loss suffered by a worker or workers by reason of non-fulfillment 
of the conditions of the contract for the benefit of the workers, non-payment of 
wages or of deductions made from his or their wages which are not justified by their 
terms of the contract or non- observance of the Regulations. 

 
b) Under the provisions of Minimum Wages (Central) Rules, 1950, the contractor 

is bound to allow to the labours directly or indirectly employed in the works one 
day rest for six days continuous work and pay wages at the same rate as for duty. In 
the event of default the Engineer-in-Charge shall have the right to deduct the sum or 
sums not paid on account of wages for weekly holidays to any labours and pay the 
same to the persons entitled thereto from any money due to the contractor by the 
Engineer-in-Charge concerned. 

 
In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 
wages fixed under Notification of the Delhi Administration No.F.12 (162) 
MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time are inclusive of 
wages for the weekly day of rest, the question of extra payment for weekly holiday would 
not arise. 

 
v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act 1938, workmen’s 
compensation Act, 1923, industrial disputes Act, 1947, Maternity benefits act, 1961, 
and the contractor’s labour (Regulation and Abolition) Act, 1970, The Building & 
Other Construction Workers (Regulation of Employment & Condition of Service) 
Act 1996 or the modifications thereof or any other laws relating thereto and the rules 
made there-under from time to time. 

 
vi) The contractor shall indemnify and keep indemnified BSNL against payments to be 

made under and for the observance of the Laws aforesaid and the contractor’s Labour 
Regulations without prejudice to his right to claim indemnity from his sub-
contractors. 

 
vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 
 

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher 
than such wage, such wage shall be paid by the contractor to the Workmen directly 
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct 
or recover any amount from the minimum wage payable to the workmen as and by 
way of commission or otherwise. 

 
viii) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 
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CLAUSE 19 C 
 

(1) In respect of of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall, at his own expense, arrange for the safety 
provisions as per Model Safety Code framed from time to time and shall, at his own expense, 
provide for all facilities in connection therewith. The contractor shall ensure that at the 
construction site of The Building or other construction work, adequate safety measures are taken 
to protect The Building workers against any accident etc. The adequate safety measures in 
conformity with the provisions of Part III of The Building and Other Construction Workers 
(Regulation of Employment and condition of service) Central Rules 1998 should be provided in 
addition to the safety measures laid down in Model Safety Code. In case of any discrepancy, 
the safety measures as per Part III of the Building and Other Construction Workers (Regulation 
of Employment and condition of service) Central Rules 1998 shall supercede other provisions. 

 

(2)  In case the contractor fails to make arrangements and provide necessary facilities as aforesaid 
he shall be liable to pay a penalty of Rs.200/- for each default and in addition the Engineer-
in-Charge shall be at liberty to make arrangement and provide facilities as aforesaid and recover 
the costs incurred in that behalf from the contractor. 

 

CLAUSE 19 D 
 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true 
statement showing in respect of the second half of the preceding month and the first half of 
the current month respectively:- 

 
(1) the number of labourers employed by him on the work, 
(2) their working hours, 
(3) the wages paid to them, 
(4) the accidents that occurred during the said fortnight showing the circumstances 

under which they happened and the extent of the damages and injury caused by 
them, and, 

(5) the number of female workers who have been allowed maternity benefit according 
to Clause 19 F and the amount paid to them. 

 
Failing which the contractor shall be liable to pay to BSNL a sum not exceeding Rs.200/- for each 

default or materially incorrect statement. The decision of the Engineer-in- Charge shall be final in 
deducting from any bill due to the contractor the amount levied as fine and be binding on the 
Contractor. 

 
CLAUSE 19 E 

 
In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with all the provisions of various statutes/enactments and rules there under 
framed by the Central/State Governments, and rules framed by BSNL from time to time for 
the protection of health and sanitary arrangements for the workers employed by the BSNL/ 
Deptt.of Telecommunications and its contractors. Notwithstanding the above provisions, 
the contractor shall be liable for levy of any 
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penalty in case he fails to meet the requirements of The Building and Other Construction 
Workers (Regulation of Employment and Condition of Service) Act, 1996 and The Building 
and Other Construction Workers (Regulation of Employment and Condition of Service) 
Central Rules 1998 and Contract Labour (Regulation and Abolition) Act, 1970 and Contract 
Labour (Regulation and Abolition) Central Rules, 1971, Industrial Disputes Act, 1947 or 
any other Labour laws relating there of and rules made there under from time to time 

 

CLAUSE 19 F 
 

Leave and pay during leave shall be regulated as follows:- 

 
1. Leave: 

(i) in the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks, upto 
and including the day of delivery and 4 weeks following that day, 

(ii) in case of miscarriage-upto 3 weeks from the date of miscarriage. 

 
2. Pay: 

(i) in case of delivery- leave pay during maternity leave will be at the rate of the 
women’s average daily earnings, calculated on total wages earned on the days 
when full time work was done during the period of three months immediately 
preceding the date on which she gives notice that she expects to be confined 
or at the rate of Rupee one only a day whichever is greater. 

(ii) in the case of miscarriage – leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work was 
done during a period of three months immediately preceding the date of such 
miscarriage. 

 

3. Conditions for the grant of Maternity Leave: 
No maternity leave benefit shall be admissible to a woman unless she has been employed 

for a total period of not less than six months immediately preceding the date on 
which she proceeds on leave, 

 

4. The contractor shall maintain a register of Maternity (Benefit) in the prescribed 
form as shown in Appendix-I and II, and the same shall be kept at the place of 
work. 

 
CLAUSE 19 G 

 
In the event of the contractor(s) committing a default or breach of any of the provisions of 
the Contractor’s Labour Regulation and Model Rules for the protection of health and 
sanitary arrangements for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions of the above 
Regulation and Rules which is materially incorrect, he/they shall, without prejudice to any 
other liability, pay to the BSNL a sum not exceeding Rs.200/- for every default, breach or 
furnishing, making, submitting , filing such materially incorrect statements and in the event 
of the contractor (s) defaulting continuously in this respect, the penalty may be enhanced to 
Rs.200/- per day for each day of default subject to a maximum of 5 percent of the tendered 
value of the Work. The decision of the Engineer-in-Charge shall be final and binding on the 
parties. 
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Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly 
observing and complying with the provisions of the Contractor’s Labour Regulations and 
Model Rules and the provisions of The Building & Other Construction Workers( Regulation 
of Employment & Condition of Service) Act 1996”, The Building & Other Construction 
Workers ( Regulation of Employment & Condition of Service) Rules 1998, AND, Contract 
labour (Regulation and Abolition) Act, 1970, and the Contract Labour (R&A) Central 
Rules 1971, for the protection of health and sanitary arrangements for the work-people 
employed by the contractor(s)(hereinafter referred as ”the said Rules”) the Engineer-in-
Charge shall have   power to give notice in writing to the contractor(s) requiring that the said 
Rules to be complied with and the amenities prescribed therein be provided to the work-
people within a reasonable time to be specified in the notice. If the contractor(s) shall fail 
within the period specified in the notice to comply with and/or observe the said Rules and 
to provide the amenities to the workpeople as aforesaid, the Engineer-in-Charge shall have 
the power to provide the amenities herein before mentioned at the cost of the contractor(s). 
The contractor(s) shall erect, make and maintain at his/their own expense and to approved 
standards all necessary huts and sanitary arrangements required for his/their work-people 
on the site in connection with the execution of the works, and if the same shall not have 
been erected or constructed, according to approved Standards, the Engineer-in-Charge shall 
have power to give notice in writing to the contractor(s) requiring that the said huts and 
sanitary arrangements be re-modeled and/ or reconstructed according to approved standards, 
and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards within the period specified in the notice, the 
Engineer-in- Charge shall have the power to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards at the cost of the contractor(s). 

 

CLAUSE 19 H 
 

The contractor(s) shall at his/their own cost provide his /their labour with a sufficient number of 
huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of 
land to be approved by the Engineer-in-Charge. 

 

i) 
a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and 

floor area to be provided will be at the rate of 2.7 Sq.ms. (30 Sq.Ft.) for each member 
of the workers family staying with the labourers. 

 
b) The contractor(s) shall in addition construct suitable cooking places having a 

minimum area of 1.80m X 1.50m(6’X5’) adjacent to the hut for each family. 

 
c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 

labourers each on the scale of not less than four per each one hundred of the total 
strength, separate latrines and urinals being provided for women. 

 
d) The contractor(s) shall construct sufficient number of bathing and washing places, 

one unit for every 25 persons residing in the camp. These bathing and washing 
places shall be suitably screened. 

 

ii) 
a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 

other suitable local materials as may be approved by the Engineer-in- Charge. In case 
of sun-dried bricks, the walls should be plastered with mud 
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gobri on both sides. The floor may be kutcha but plastered with mud gobri and shall 
be atleast 15 cm (6”) above the surrounding ground. The roofs shall be laid with 
thatch or any other materials as may be approved by the Engineer-in-Charge and the 
contractor shall ensure that through out the period of their occupation the roofs remain 
watertight. 

 
b) The contractor(s) shall provide each hut with proper ventilation. 

 
c) All doors, windows, and ventilators shall be provided with suitable leaves for security 

purposes. 
 

d) There shall be kept an open space of at least 7.2m(8yds.) between the rows of huts 
which may be reduced to 6m(20ft.) according to the availability of site with the 
approval of the Engineer-in-Charge. Back to back construction will be allowed. 

 
iii) Water Supply- The contractor(s) shall provide adequate supply of water for the use 

of labourers. The provisions shall not be less than two gallons of pure and wholesome 
water per head per day for drinking purposes and three gallons of clean water per head 
per day for bathing and washing purpose. Where piped water supply is available, 
supply shall be at stand posts and where the supply is from wells or river, tanks, which 
may be of metal or masonry, shall be provided. The contractor(s) shall also at his/their 
own cost make arrangements for laying pipe lines for water supply to his/their labour 
camp from the existing mains wherever available, and shall pay all fees and charges 
therefor. 

 
iv) The site selected for the camp shall be high ground, removed from jungle. 

 
v) Disposal of Excreta- The contractor(s) shall make necessary arrangements for the 

disposal of excreta from the latrines by trenching or incineration, which shall be 
according to the requirements laid down by the Local Health Authorities. If trenching 
or incineration is not allowed the contractor(s) shall make arrangements for the removal 
of the excreta through the Municipal Committee/Authority and inform it about the 
number of labourers employed so that arrangements may be made by such 
Committee/authority for removal of the excreta. All charges on this account shall be 
borne by the contractor and paid direct by him to the Municipality/authority. The 
contractor shall provide one sweeper for every eight seats in case of dry system. 

 
vi) Drainage:- The contractor(s) shall provide efficient arrangements for draining away 

sullage water so as to keep the camp neat and tidy. 
 

vii) The Contractor(s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers. 

 
viii) Sanitation:- The contractor(s) shall make arrangements for conservancy and 

sanitation in the labour camps according to the rules of the Local Public Health and 
Medical Authorities. 
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CLAUSE 19 I 

 

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of 
the work any person or persons in the contractor’s employment upon the work who may 
be incompetent or misconducts himself and the contractor shall forthwith comply with such 
requirements. 

 

CLAUSE 19 J 
 

It shall be the responsibility of the contractor to see that the building under construction is 
not occupied by any body unauthorisedly during construction, and is handed over to the 
Engineer-in-Charge with vacant possession of complete building. If such building though 
completed is occupied illegally, then the Engineer-in-Charge shall have the option to refuse 
to accept the said building/buildings in that position. Any delay in acceptance on this 
account will be treated as the delay in completion and for such delay a levy upto 5% of the 
tendered value of work may be imposed by the Superintending Engineer whose decision 
shall be final both with regard to the justification and quantum and be binding on the 
contractor. 

 
 
 
 

CLAUSE 19 K 

However, the Superintending Engineer, through a notice, may require the contractor to 
remove the illegal occupation any time on or before construction and delivery. 

 
 

Employees 
Provident Fund 
Scheme to be 
Complied by the 
Contractor 

Employees Provident Fund Scheme to be Complied by the Contractor : 
 

The contractor shall comply with the provision of the Employees Provident Fund Scheme 
1952 as under the Employees Provident Funds and Miscellaneous Provisions Act 1952, 
amended from time to time. The contractor shall get himself registered and get the allocation 
of Registration Code No. from the competent authority as per provisions of the above 
scheme.   The contractor shall indemnify and keep indemnified BSNL against payment to be 
made under and for the observance of the above scheme.   The Executive Engineer 
(Engineer-in-Charge) as Principal Employer shall continue to monitor the rigorous 
implementation of the act/ rules during the currency of the contract. 

 

CLAUSE 20 
 

         Minimum wages
 Act to be 

            Compiled 

 
 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, The 
Building & Other Construction Workers (Regulation of Employment & Condition of 
Service) Act 1996 and Contract Labour (Regulation and Abolition) Act, 1970, amended 
from time to time and rules framed there-under and other labour laws affecting contract 
labour that may be brought into force from time to time. 

  
 

CLAUSE 21 
 

Work not to be 
sublet, Action         
in 
case of 
Insolvency 

 
 

The contract as a whole or part thereof shall not be assigned or sublet or transferred either 
directly or indirectly whether by creating agent on the basis of General Power of Attorney or 
in any other manner or given on general power of attorney without the written approval of 
the Engineer-in-Charge. If the contractor assign or sublet (engagement of labour on a piece-
work basis or of labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) 
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or give on general power of attorney or transferred either directly or indirectly whether by 
creating agent on the basis of General Power of Attorney or in any other manner, his 
contract, or attempt to do so, or become insolvent or commence any insolvency proceedings 
or make any composition with his creditors or attempt to do so, or if any bribe, gratuity, 
gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or 
indirectly, , consideration of any kind as an inducement or be given, promised or offered by 
the contractor, or any of his servants or agent to any public officer or person in the 
employment of BSNL in any way relating to his office or employment or if any such 
officer or person shall become in any way directly or indirectly interested in the contractor, 
or if the contractor shall obtain a contract with the BSNL as a result of wrong tendering 
or by non bonafide methods, of competitive tendering; or if the contractor enters into a 
contract with BSNL in connection with which commission has been paid or agreed to be 
paid by him or to his knowledge, unless the particulars of any such commission and the 
terms of payment thereof have been previously disclosed in writing to Accepting Authority/ 
Engineer--in-Charge; or if the contractor being a company, shall pass a resolution or the 
court shall make an order for the winding up of the company, or a receiver or manager on 
behalf of the debenture holders or otherwise shall be appointed or circumstances shall arise 
which entitle the court or shareholders debenture holders to appoint a receiver or managers, 
Engineer-in- Charge on behalf of the Bharat Sanchar Nigam Limited shall have powers to 
adopt the courses specified in Clause 3 hereof in the interest of BSNL and in the event of 
any courses being adopted the consequences specified in the said Clause 3 shall ensue. 

 

CLAUSE 22 
 

All sums payable by way of compensation under any of these conditions shall be considered 
as reasonable compensation to be applied to use of BSNL without reference to the actual 
loss or damage sustained and whether or not any damage shall have been sustained. 

 

CLAUSE 23 
 

Changes  in 
Firm’s 
Constitution to
 be 
intimated 

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-
in-Charge shall be obtained before any change is made in the constitution of the firm. 
Where the contractor is an individual or a Hindu undivided family business concern such 
approval as aforesaid shall likewise be obtained before the contractor enters into any 
partnership agreement where-under the partnership firm would have the right to carry out 
the works hereby undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract shall be deemed to have been assigned in contravention of Clause 21 
hereof and the same action may be taken, and the same consequences shall ensue as 
provided in the said Clause 21. 

 

CLAUSE 24 
 

All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to 
direct at what point or points and in what manner they are to be commenced, and from time 
to time carried on. 

 

CLAUSE 25 
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Settlemen
t of 
Disputes 
& 
Arbitratio
n 

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
contract, designs, drawings, specifications, estimates, instructions orders or these conditions 
or otherwise concerning the works or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter:- 

 
(i) If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amounts admitted as payable by the BSNL or 
in case the contractor wants to dispute the validity of any deductions or recoveries made 
or proposed to be made from the contract, the contractor shall forthwith give notice in 
writing of his claim, in this behalf to the Engineer-in-Charge within 30 days from the 
date of disallowance thereof for which the contractor claims such additional payment or 
compensation or disputes the validity of any deduction or recovery. The said notice 
shall give full particulars of the claim, grounds on which it is based and detailed 
calculations of the amount claimed and the contractor shall not be entitled to raise any 
claim nor shall the BSNL be in any way liable in respect of any claim by the contractor 
unless notice of such claim shall have been given by the contractor to the Engineer-in-
Charge in the manner and within the time as aforesaid. The contractor shall be deemed 
to have waived and extinguished all his rights in respect of any claims not notified to 
the Engineer- in-Charge in writing in the manner and within the time aforesaid. 

 
(ii) The Engineer-in-Charge shall give his decision in writing on the claims notified by the 

contractor within 30 days of the receipt of the notice thereof. If the contractor is not 
satisfied with the decision of the Engineer-in-Charge, the contractor may within 15 
days of the receipt of the decision of the Engineer-in- Charge submit his claims to the 
conciliating authority named in Schedule ‘F’ for conciliation along with all details and 
copies of correspondence exchanged between him and the Engineer-in-Charge. 

 
(iii) The party initiating conciliation shall send to the other party a written invitation to 

conciliate. Conciliation proceedings shall commence when the other party accepts in 
writing the invitation to conciliate. If the other party rejects the invitation, or does not 
reply within thirty days from the date of invitation, there will be no Conciliation 
Proceedings. 

 
(iv) When it appears to the Conciliator that there exists element of a settlement which may 

be acceptable to the parties, he shall formulate the terms of a possible settlement and 
submit them to parties for their observation after receiving the observations of the 
parties. He may reformulate the terms of a possible settlement in the light of such 
observations. If the parties reach agreement on settlement of the dispute, they may draw 
up and sign a written settlement agreement. Parties may request the Conciliator to 
draw up or assist them in drawing up the settlement agreement. Such settlement 
agreement shall have the same status and effect as if it is an arbitral award on agreed 
terms on the substance of the dispute rendered by an arbitral tribunal under section 30 
of Arbitration and Conciliation Act 1996. If a settlement does not appear possible, the 
Conciliator, after consultation with the parties will give a written declaration that 
further efforts at Conciliation are no longer justified and the Conciliation Proceedings 
are terminated. 
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(v) When conciliation proceedings have become in-fructuous or have been terminated the 

party, which initiated the Conciliation shall, within a period of 30 days of termination 
thereof shall give a notice, in the form prescribed by the BSNL, to the Chief Engineer, 
Bharat Sanchar Nigam Limited in-charge of the work or if there be no Chief Engineer, 
to the Administrative Head of the Bharat Sanchar Nigam Limited for appointment of an 
arbitrator to adjudicate the notified claims failing which the claims of the contractor 
shall be deemed to have been considered absolutely barred and waived. 

 
(vi) Except where the decisions have become final, binding and conclusive in terms of the 

contract, all disputes arising out of the notified claims of the contractor as aforesaid and 
all claims of the BSNL shall be referred for adjudication through the arbitration by the 
Sole Arbitrator appointed by the Chief Engineer, Bharat Sanchar Nigam Limited in-
charge of the work or if there be no Chief Engineer, the Administrative Head of the 
Bharat Sanchar Nigam Limited. It will also be no objection to any such appointment 
that the Arbitrator so appointed is a BSNL Employee and that he had to deal with the 
matters to which the Contract relates in the course of his duties as BSNL Employee. If 
the arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said Chief Engineer. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along-with the notice for appointment of 
arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such Chief 
Engineer, Bharat Sanchar Nigam Limited or the administrative head of the Bharat Sanchar 
Nigam Limited as aforesaid should act as arbitrator and if for any reasons that is not 
possible, the matter shall not be referred to arbitration at all. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment 
thereof and the rules made thereunder and for the time being in force shall apply to the 
arbitration proceeding under this clause 

 
It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as 
are referred to him by the appointing authority and give separate award against each 
disputes and claim referred to him. The arbitrator shall give reasons for the award for each 
dispute referred to him. 

 
It is also a term of the contract that if any fees are payable to the arbitrator these shall be 
paid equally by both the parties. 

 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall 
be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of the 
arbitrator shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The cost of the reference and of the award (including the 
fees, if any, of the arbitrator) 
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shall be in the discretion of the arbitrator who may direct to any, by whom and in what 
manner, such costs or any part thereof, shall be paid and fix or settle the amount of costs to 
be so paid. 

 

CLAUSE 26 

Contractor to 
Indemnify 
BSNL 
against 
Patent 
Rights 

 
 

The Contractor shall fully indemnify and keep indemnified the Bharat Sanchar Nigam 
Limited against any action, claim or proceeding relating to infringement or use of any patent 
or design or any alleged patent or design rights and shall pay any royalties which may be 
payable in respect of any article or part thereof included in the contract. In the event of any 
claims made under or action brought against BSNL in respect of any such matters as 
aforesaid the contractor shall be immediately notified thereof and the contractor shall be at 
liberty, at his own expense, to settle any dispute or to conduct any litigation that may 
arise therefrom, provided that the contractor shall not be liable to indemnify the Bharat 
Sanchar Nigam Limited if the infringement of the patent or design or any alleged patents or 
design right is the direct result of an order passed by the Engineer-in- Charge in this behalf. 

 

CLAUSE 27 
 

When the estimate on which a tender is made includes lump sum in respect of parts of 
the work ,the contractor shall be entitled to payment in respect of the items of work 
involved or the part of the work in question at the same rates as are payable under this 
contract for such items, or if the part of the work in question is not ,in the opinion of the 
Engineer-in –charge payable of measurement ,the Engineer-In charge may at his discretion 
pay the lump sum amount entered in the estimate ,and the certificate in writing of the 
Engineer-In-Charge shall be final and conclusive against the contractor with regard to any 
sum or sums payable to him under the provisions of the clause . 

 

CLAUSE 28 

Action where no 
Specifications are 
specified 

 
 
 
 

CLAUSE 29 

 
 

In case of any class of work for which there are no such specifications as referred to in 
Clause 11, such work shall be carried out in accordance with the Bureau of Indian 
Standards specifications. In case there is no such specifications in Bureau of Indian 
Standards, the work shall be carried out as per manufacturer’s specifications. In case no 
such manufacturer’s specifications is available then as per District Specifications. In case 
there are no such specifications as required above, the work shall be carried out in all 
respects in accordance with the instructions and requirements of the Engineer-in-Charge. 

 

Withholding 
and lien
 in 
respect of 
sum due from 
the 
Contractor 

i) Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract or against the contractor, the Engineer-in-Charge or the Government shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole or in 
part from the security, if any, deposited by the contractor and for the purposes 
aforesaid, the Engineer-in-Charge or the Government shall be entitled to withhold the 
security deposit, if any, furnished as the case may be and also have lien over the same 
pending finalisation or adjudication of any such claim. In the event of the security being 
insufficient to cover the claimed amount or amounts or if no security has been 
taken from the contractor, the Engineer-in-Charge or the Government shall be entitled 
to withhold and have a lien to retain such claimed amount or amounts referred to above, 
from any sum or sums found payable or which may at any time 



General Rules & Directions B S N L EW- 8 

 

  
 Page 79  

thereafter become payable to the contractor under the same contract or any other 
contract with the Engineer-in-Charge of the Government or any contracting person 
through the Engineer-in-Charge pending finalisation of adjudication of any such claim. 

 
It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in- Charge or Government 
will be kept withheld or retained as such, by the Engineer-in-Charge, till the claim 
arising out of or under the contract is determined by the arbitrator (if the contract is 
governed by the arbitration clause) or by the competent court, as the case may be and 
that the contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referred to above and 
duly notified as such to the contractor. For the purpose of this clause, where the 
contractor is a partnership firm or a limited company, the Engineer-in- charge or the 
Government shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts in whole or in part from any sum found payable to any 
partner/limited company as the case may be , whether in his individual capacity or 
otherwise. 

 
ii) Government shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, abstract, 
etc., to be made after payment of the final bill and if as a result of such audit and 
technical examination any sum is found to have been overpaid in respect of any work 
done by the contractor under the contract or any work claimed to have been done by 
him under the contract and found not to have been executed, the contractor shall be 
liable to refund the amount of over-payment and it shall be lawful for Government to 
recover the same from him in the manner prescribed in sub-clause (i) of this clause or in 
any other manner legally permissible; and if it is found that the contractor was paid less 
than what was due to him under the contract in respect of any work executed by him 
under it, the amount of such under payment shall be duly paid by the Government to the 
contractor, without any interest thereon whatsoever. 

 
Provided that the Government shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment has been 
agreed upon between the Superintending Engineer or Executive Engineer on the one hand 
and the contractor on the other under any term of the contract permitting payment for work 
after assessment by the Superintending Engineer or the Executive Engineer. 

 
 

CLAUSE 29 A 
 
 

Lien in respect of 
claims in other 
contracts 

Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or the Government or any other contracting person or persons or 
through Engineer-in-Charge against any claim of the Engineer-in-Charge of Government or 
such other person or persons in respect of payment of a sum of money arising out or under 
any other contract made by the contractor with the Engineer-in-Charge or of the 
Government or with such other person or persons. 

 
It is an agreed term of the contract that the sum of money so withheld or retained under this 
clause by the Engineer-in-Charge or the Government will be kept 
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withheld or retained as such by the Engineer-in-Charge or the Government or till his 
claim arising out of the same contract or any other contract is either mutually settled or 
determined by the arbitration clause or by the competent court, as the case may be and that 
the contractor shall have no claim for interest or damages whatsoever on this account or on 
any other ground in respect of any sum of money withheld or retained under this clause 
and duly notified as such to the contractor. 

 

CLAUSE 30 
 

 30.1 The contractor shall provide all necessary superintendence during execution of the work 
and as long thereafter as may be necessary for proper fulfilling of the obligations under the 
contract. 

 
30..2  The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer-in-charge the name, qualifications, 
experience, age, address and other particulars along with certificates, of the principal technical 
representative to be in charge of the work. Such qualifications and experience shall not be lower than 
specified as under :- 

 
i) Work with estimated cost Recognised Diploma holder 

Put to tender more than Rs.,2 lakh 
But less than Rs.5 lakh. 

ii) Work with estimated cost Graduate or recognised 
Put to tender more than Rs. 5 lakh diploma holder with three years 

experience . 
 

30.3 The Engineer-in-charge shall within 15 days of receipt of such communication intimate in writing his 
approval or otherwise of such a representative to the contractor. Any such approval may at any time 
be withdrawn and in case of such withdrawal the contractor shall appoint another such representative 
according to the provisions of this clause. Decision of the tender accepting authority shall be final and 
binding on the contractor in this respect. Such a principal technical representative shall be appointed 
by the contractor soon after receipt of the approval from Engineer-in-charge and shall be available at 
site within fifteen days of start of work. 

 
30.4 If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will 

not be necessary for the said contractor to appoint such a principal technical representative but the 
contractor shall designate and appoint a responsible agent to represent him and to be present at the 
work whenever the contractor is not in a position to be so present. All the provisions applicable to 
the principal technical representative under the clause will also be applicable in such a case to 
contractor or his responsible agent. The principal technical representative and/or the contractor shall 
on receiving reasonable notice from the Engineer-in-charge or his designated representative(s) in 
charge of the work in writing or in person or otherwise, present himself to the Engineer-in- charge 
and/or at the site of work, as required, to take instructions. Instructions given to the principal 
technical representative or the responsible agent shall be deemed to have the same force as if these 
have been given to the contractor. The principal technical representative and/or the contractor or his 
responsible authorised agent shall be actually available at site at least two working days every week, 
these days shall be determined in consultation with the Engineer-in-charge as well as during 
important stages of execution of work, during recording of measurements of work and whenever so 
required by the Engineer-in-charge by a notice as aforesaid and shall also note down instructions 
conveyed by the Engineer-in-charge or his designated representative in the site order book and 
shall affix his signature in token of noting down the instructions and in token of 
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acceptance of measurements.   There shall be no objection if the representative/agent looks after 
more than one work and not more than three works in the same station provided these details are 
disclosed to the Engineer-in-charge and he shall be satisfied that the provisions and the purpose of 
this clause are fulfilled satisfactory. 

 
 30.5      If the Engineer-in-charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative or agent is effectively 
appointed or is effectively attending or fulfilling the provision of this clause, a recovery 
shall be effected from the contractor as specified below :- 

 
i) Rs. 4000/- per month for works costing above 5 lakhs 
ii) Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs 

 
 30.6    The decision of the Engineer-in-charge as recorded in the site book and measurement 

recorded in Measurement Books shall be final and binding on the Contractor. Further if 
the contractor fails to appoint a suitable technical representative or responsible agent and 
if such appointed persons are not effectively present or do not discharge their 
responsibilities satisfactorily, the Engineer-in-charge shall have full powers to suspend the 
execution of the work until such date as a suitable agent is appointed and the contractor 
shall be held responsible for the delay so caused to the work. The contractor shall submit a 
certificate of employment of the technical representative/responsible agent alongwith every 
on account bill/final bill and shall produce evidence if at any time so required by the 
Engineer-in-charge. 

 
 30.7    The contractor shall provide and employ on the site only such technical assistants as are 

skilled and experienced in their respective fields and such foremen and supervisory staff as are 
competent to give proper supervision to the work. 

 
 30.8  The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 

necessary for proper and timely execution of the work. 
 

 30.9  The Engineer-in-charge shall be at liberty to object to and require the contractor to remove 
from the works any person who in his opinion mis-conducts himself, or is incompetent or negligent 
in the performance of his duties or whose employment is otherwise considered by the Engineer-in-
charge to be undesirable. Such person shall not be employed again at works site without the written 
permission of the Engineer-in-charge and the persons so removed shall be replaced as soon as 
possible by competent substitutes. 

 
CLAUSE 31 

 
31.1 The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, 

temporary buildings and other things connected therewith shall be at the risk of the contractor 
until, the work has been delivered to the engineer-in-charge and a 

Compensation 
during warlike 
situations 

certificate from him to that effect obtained.   In the event of the work or any materials property 
brought to the site for incorporation in the work being damaged or destroyed in consequence of 
hostilities or warlike operations, activities covered by "excepted risk", the contractor shall, when 
ordered in writing by the engineer-in-charge, remove any debris from the site, collect and properly 
stack or remove in store all serviceable materials salvaged from the damaged work and shall be 
paid at the contract rates in accordance with the provision of this agreement for the work of clearing 
the site of debris, stacking or removal of serviceable materials and for the re-construction of all works 
ordered by the engineer-in-charge such payments being in addition to compensation upto the value of 
the work, originally executed before being damaged or destroyed and not paid for. In case of works 
damaged or destroyed but not already measured and paid for the compensation 
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shall be assessed by the Engineer-in-charge upto Rs.5000/- and by the superintending engineer 
concerned for a higher amount. The contractor shall be paid for the damage/destruction suffered and 
for restoring the material at the rates based on the analysis of rates tendered for in accordance with 
the provisions of the contract. The certificate of the engineer-in-charge regarding the quality and 
quantity of materials and the purpose of which they were collected shall be final and binding on all 
parties to this contract. 

 
 31.2  Provided always that no compensation shall be payable for any loss in   activities covered by 

"excepted risk" (a) unless the contractor had taken all such precautions against air raid as are 
deemed necessary by the A.R.P. Officers or the engineer-in-charge, (b) for any materials etc not 
on the site of the work or for any tools and plant, machinery, scaffolding temporary buildings 
and other things not intended for the work. 

 
 31.3 In the event of the contractor having to carry out reconstruction as aforesaid he shall be allowed 

such extension of time for its completion as is considered reasonable by the Engineer-in-charge. 
 

CLAUSE 32 
 

All electrical works shall be carried out in accordance with the provisions of Indian Electricity Act, 
1910 and Indian Electricity Rule 1956 amended upto date. List of Rules of particular importance to 
building installations is given in Appendix B & C of CPWD General Specifications for Electrical 
Works (external and internal). 

 
 

CLAUSE 33 
 
 

Release of 
Security 
Deposit after 
labour 
clearance 

Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate 
from the Labour Officer. As soon as the work is virtually complete the contractor shall apply for the 
clearance certificate to the Labour Officer under intimation to the Engineer-in-Charge. The Engineer-
in-Charge, on receipt of the said communication, shall write to the Labour Officer to intimate if any 
complaint is pending against the contractor in respect of the work. If no complaint is pending, on 
record till after 3 months after the completion of the work and/or no communication is received from 
the Labour Officer to this effect till six months after the date of completion, it will be deemed to have 
received the clearance certificate and the Security Deposit will be released if otherwise due. 

CLAUSE 34 
 

Insurance Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the Contract, 
the Contractor shall at his own cost arrange, secure and maintain insurance in the joint names of the 
BSNL and the contractor with any of the subsidiary of the General Insurance Corporation of India in 
such a manner that the BSNL and the contractor are covered for all time during the period of 
contract i.e. the time period allowed for completion of work, extended period and the defect liability 
period. The insurance shall be effected in accordance with terms approved by the BSNL and the 
contractor shall submit the insurance policies to the Engineer-In-Charge within one week of signing 
of the agreement along with the receipt of premium.   The contractor shall timely pay and submit the 
receipts of payment of premiums for extensions of policies, if any. The insurance shall cover the 
following: - 
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a) Contractor’s All Risks Insurance 
 

The contractor shall insure the work for a sum equivalent to the Contract value or such additional 
sums as specified and the interests of the BSNL against ALL RISKS claims, proceedings, loss or 
damages, costs, charges and expenses from whatsoever cause arising out of or in consequence of 
the execution and maintenance of the work for which the contractor is responsible under the 
contract 

 
b) Workman Compensation & Employers Liability Insurance. 

 
This insurance shall be effected for all the contractor’s employees engaged in the performance of the 
contract. The BSNL shall not be liable in respect of any damages or compensation payable at law in 
respect of or in consequence of any accident or injury to any workman or any other person in the 
employment of the contractor and the contractor shall indemnify and keep indemnified the BSNL 
against all such damages and compensation and against all claims, demands, proceedings, costs, 
charges and expenses, whatsoever in respect or in relation thereof. 

 
c) Third Party Insurance. 

 
The contractor shall be responsible for making good to the satisfaction of the Engineer-in- Charge 
any loss or any damage to all structures and properties belonging to the BSNL or being executed or 
procured or being procured by the BSNL or of the other agencies within the premises of all work of 
the BSNL if such loss or damage is due to fault and or the negligence or willful acts or omissions of 
the contractor, his employees, agents, representatives. 

 
The contractor shall take sufficient care in moving his plants, equipments and materials from one 
place to another so that they do not cause any damage to any person or to the property of the BSNL 
or any third party including overhead and underground cables and in the event of any damage 
resulting to the property of the BSNL or to a third party during the movement of the aforesaid plant, 
equipment or materials, the cost of such damages including eventual loss of production, operation 
or services in any plant or establishment as estimated by the BSNL or ascertained or demanded by 
the third party, shall be borne by the contractor. 

 
Before commencing the execution of the work, the contractor, shall insure and indemnify and keep 
the BSNL harmless of all claims, against the contractor’s liability for any materials or physical 
damage, loss or injury which may occur to any property, including that of the BSNL or to any 
person including any employee of BSNL, or arising out of the execution of the work or in the 
carrying out of the contract, otherwise than due to the matters referred to in the provision to (a) 
above. Such insurance shall be effected for an amount sufficient to cover such risks. The terms shall 
include a provision whereby, in the event of any claim in respect of which the contractor, would be 
entitled to receive indemnify under the policy being brought or made against the BSNL, the insurer 
willfully indemnify BSNL against such claims and any costs, charges and expenses in respect 
thereof. 

 
d) The contractor shall also at times indemnify the BSNL against all claims, damages or 
compensation under the provisions of Payment or Wages Act, 1936, Minimum Wages Act, 1948, 
Employer’s Liability Act, 1938, the Workman’s Compensation Act, 1947, Industrial Disputes Act, 
1947 and Maternity Benefit Act, 1961, or any modification thereof or any other law relating thereof 
and rules made there under from time to time. 
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e) Contractor shall also at his own cost carry and maintain any and all other insurance(s) which 
he may be required to take out under any law or regulation from time to time. He shall also carry and 
maintain any other insurance, which may be required by the Engineer-in-Charge. 

 
 34.1 The Contractor shall prove to the Engineer-in-charge from time to time he has taken out 
all the insurance policies referred to above and has paid the necessary premiums for keeping the 
policies alive till expiry of the Defects Liability Period. 

 
 

 34.2 The aforesaid insurance policies shall provide that they shall not be cancelled till the Engineer-in-charge 
has agreed for cancellation. 

 
 34.3 Remedy on the contractor’s failure to insure 

 
If the contractor shall fail to effect and keep in force the insurance referred to above or any other 
insurance which he/they may be required to effect under the terms of the contract then and in 
any such case Engineer-in-charge may without being bound to, effect and keep in force any such 
insurance and pay such premium or premiums, as may be necessary for that purpose and from time 
to time deduct the amount so paid by the Engineer-in-charge from any moneys due or which may 
become due to the contractor or recover the same as a debt due from the contractor. 
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BSNL SAFETY CODE 
 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except such short period work as can be done 
safely from ladders. When ladder is used, an extra mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well suitable footholds and handhold 
shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ 
to 1(1/4 horizontal and 1 vertical) . 

 
2.  Scaffolding of staging more than 3.6 m (12 ft.) above ground or floor ,swung or suspended 

from an overhead support or erected with stationery support shall have a guard rail properly 
attached or bolted ,braced and otherwise secured at least 90 cm (3 ft.) high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside and 
ends there of with only such opening as may be necessary for the delivery of materials .such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

 
3. Working platforms ,gangways and stairways should be so constructed that they should not 

sag unduly or unequallly and if the height of the paltform or the gangway or the stairway is 
more than 3.6m (12ft) above ground level or floor level ,they should be closely boarded ,should 
have adequate width and should be suitably fastened as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platforms shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or railing 
whose minimum height shall be 90 cm. 

 
5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m (30ft) in 
length while the width between side rails in rung ladder shall in no case be less than 29 cm 
(111/2”) for ladder upto and including 3m (10 ft) in length. For longer ladders, this width 
should be increased atleast ¼” for each additional 30 cm (1 foot) of length. Uniform step 
spacing of not more than 30 cm shall be kept . Adequate precautions shall be taken to prevent 
danger from electrical equipment . No materials or any of the sites or work shall be so stacked 
or placed as to cause danger or inconvenience to any person or the public. The contractor shall 
provide all necessary fencing and lights to protect the public from the accident and shall be 
bound to bear the expenses of defence of every suit ,action or other proceedings at law that may 
be brought by any person for injury sustained owing to neglect of the above precautions and to 
pay any damages and cost which may be awarded in any such suit, action or proceedings to any 
such person or which may ,with the consent of the contractor, be paid to compensate any claim 
by any such person. 

 
6.  Excavation and Trenching-All trenches 1.2m (4 ft) or more in depth ,shall at all times be 

supplied with at least one ladder for each 30m (100 ft) in length or fraction thereof. Ladder 
shall extend from bottom of the trench to at least 90 cm (3 ft) above the surface of the ground 
.The side of the trenches which are 1.5 m(5 ft) or more in depth shall be stepped back to give 
suitable slope or securely held by timber bracing, so as 
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to avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 
m (5 ft) of the edges of the trench or half of the depth of the trench whichever is more. Cutting 
shall be done from top to bottom. Under no circumstances undermining or undercutting shall be 
done. 

 
7. Before any rewiring work is commenced and also during the progress of the work, no electric 

cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the 
operator shall remain electrically charged. 

 
8. Those engaged in welding works shall be provided with welder’s protective eye- shields. 

 
9. The contractor shall not employ men and women below the age of 18 years on the work of 
painting with products containing lead in any form. Wherever men above the age of 18 are 
employed on the work of lead painting, the following precaution should be taken. 

 
a) No paint containing lead or lead products shall be used except in the form of paste or ready 
made paint. 

 
b) Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint is dry rubbed and scraped. 

 
c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 
provided to enable the working painters to wash during and on the cessation of work. 

 
d) Instructions with regard to special hygienic precautions to be taken in the painting trade shall 
be distributed to working painters. 

 
10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conform to the following standards or conditions :- 

 
i) a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 
order. 

 
b)Every rope used in hoisting or lowering materials or as a means of suspension shall 

be of durable quality and adequate strength, and free from patent defects. 
 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including 
any scaffolding winch or give signals to operator. 

 
 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension, the safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked with 
the safe working load. In case of a hoisting machine having a 
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variable safe working load each safe working load and the condition under which it is applicable 
shall be clearly indicated. No part of any machine or any gear referred to above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing. 

 
iv) In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer-in-charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-Charge whenever he brings any machinery to 
site of work and get if verified by the Electrical Engineer concerned. 

 
11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum risk of accidental descent of the 
load. Adequate precautions should be taken to reduce to the minimum the risk of any part 
of a suspended load becoming accidentally displaced. When workers are employed on 
electrical installations which are already energized, insulating mats, wearing apparel, such 
as gloves, sleeves and boots as may be necessary should be provided. The worker should 
not wear any rings, watches and carry keys or other materials which are good conductors 
of electricity. 

 
12. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near 
places of work. 

 
13. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of 
the safety code shall be named therein by the contractor. 

 
14. To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by the Labour 
Officer or Engineer-in-Charge of the department or their representatives. 

 
15. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
 

16. At every work place, First Aid Box shall be provided and maintained so as to be easily 
accessible during the working hours. 

 
NOTE: 

 
In case of difference or ambiguity in Hindi and English Version, the English version will 
prevail 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS 
FOR WORKERS EMPLOYED BY 

BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS 

 
1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of the Bharat Sanchar 
Nigam Limited in which twenty or more workers are ordinarily employed or are proposed 
to be employed in any day during the period during which the contract work is in 
progress. 

 

2. DEFINITION 
Work place means a place where twenty or more workers are ordinarily employed in connection 

with construction work, on any day during the period, during which the contract work is in 
progress. 

 
3. FIRST-AID FACILITIES 

i) At every work place there shall be provided and maintained, so as to be easily accessible 
during working hours, first aid boxes at the rate of not less than one box for 150-contract 
labour or part thereof ordinarily employed. 

 
ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 

shall contain the following equipment: - 
a) For work places in which the number of contract labour employed does not exceed 

50- Each first-aid box shall contain the following equipment: - 
1. 6 small sterilised dressings. 

2. 3 medium size sterilised dressings. 

3. 3 large size sterilised dressings. 

4. 3 large sterilised burn dressings. 

5. 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 

6. 1 (30ml) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institute, Government of India. 

11. 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution 

b) For workplaces in which the number of contract labour exceeds 50- Each first–
aid- box shall contain the following equipment. 

 
1. 12 small sterilised dressing. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings. 

4. 6 large size sterilised burn dressings. 

5. 6 (15-gms.) packets sterilised cotton wool. 
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6. 1 (60 ml.) bottle containing two percent alcoholic solution iodine. 

7. 1 (60-ml.) bottle containing salvolite latile having the dose and mode 

of administration indicated on the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms.) bottle of potassium permanganate crystals. 

11. 1 pair of scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory 

Advice Service and Labour Institute/ Government of India. 

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 
 
 

iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 
necessary. 

 
iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

 
v) The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours at the work place. 
 

vi) A person in charge of the first-aid box shall be a person trained in First-Aid treatment, at 
the work places where the number of contract labour employed is 150 or more. 

 
vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works, First-aid posts shall be 
established and run by a trained compounder. The compounder shall be on duty and shall 
be available at all hours when the workers are at work. 

 
viii) Where work places are situated in places, which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken 
ill to the nearest hospital. 

 
4. DRINKING WATER 

i) In every work place, there shall be provided and maintained, at suitable places, easily 
accessible to labour, a sufficient supply of cold water fit for drinking. 

 
ii) Where drinking water is obtained from an intermittent public water supply, each work 

place shall be provided with storage where such drinking water shall be stored. 
 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any 
latrine drain or other source of pollution. Where water has to be drawn from an existing 
well, which is within such proximity of latrine, drain or any other source of pollution, the 
well shall be properly chlorinated before water is drawn from it or for drinking. All such 
wells shall be entirely closed in and be provided with a trap door, which shall be dust and 
waterproof. 

 
iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 

and opened only for cleaning or inspection which shall be done at least once a month. 
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5. WASHING FACILITIES 
i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 
 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 
workers. 

 
iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 
 

6. LATRINES AND URINALS 
i) Latrines shall be provided in every work place on the following scale namely:- 

 
a) Where female are employed there shall be at least one latrine for every 25 

females. 
b) Where males are employed, there shall be at least one latrine for every 25 

males. 
 

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is 
one latrine for 25 males or females as the case may be upto the first 100, and one for every 
50 thereafter. 

 
ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 

have a proper door and fastenings. 
 

iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at 
least once a year. Latrines shall not be of a standard lower than bore-hole system. 

 
iv) a) Where workers of both sexes are employed, there shall be displayed outside each 

block of latrine and urinal, a notice in the language understood by the majority of the 
workers “For Men only” or “For Women only” as the case may be. 

 
b) The notice shall also bear the figure of a man or a woman, as the case may be. 

 
v) There shall be at least one urinal for upto 50 number of male workers and one for upto 50 

number of female workers employed at a time, provided that where the number of male 
or female workers, as the case may be, exceeds 500, it shall be sufficient if there is one 
urinal for every 50 males or females, upto the first 500 and one for every 100 or part 
thereafter. 

 
vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 

sanitary condition at all times. 
b) Latrines and urinals other than those connected with a flush sewage system shall 

comply with the requirements of the Public Health Authorities. 
 

vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible 
in or near the latrines and urinals. 

 
viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be made 
by means of a suitable incinerator. Alternately excreta may be disposed off by putting a 
layer of night soil at the bottom of a pucca tank prepared for the purpose and covering it 
with a 15 cm. layer of waste or refuse and then covering it with a layer of earth for a 
fortnight (When it will turn to manure). 
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ix) The contractor shall at his own expense, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 
respect of the contractor’s workmen or employees on the site. The contractor shall be 
responsible for payment of any charges, which may be levied by Municipal or 
Cantonment Authority for execution of such on his behalf. 

 

7. PROVISION OF SHELTER DURING REST 
At every place there shall be provided, free of cost, four suitable sheds, two for meals and 
the other two for rest separately for the use of men and women labour. The height of each 
shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the 
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq. m. 
(6 sft.) per head. 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of 
the building under construction or other alternative accommodation to be used for the 
purpose. 

 

8. CRECHES 
i) At every work place, at which 20 or more women worker are ordinarily employed, there shall be 

provided two rooms of reasonable dimensions for the use of their children under the age of six 
years. One room shall be used as a playroom for the children and the other as their bedroom. 
The rooms shall be constructed with specifications as per clause 19 H (ii) a, b & c. 

 
ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the places clean. 
 

iii) The contractor shall supply adequate number of toys and games in the playroom and sufficient 
number of cots and beddings in the bedroom. 

 
iv) The contractor shall provide one ayah to look after the children in the crèche when the number 

of women workers does not exceed 50 and two when the number of women workers exceeds 
50. 

 
v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants and 

mothers of the children. 
 

9. CANTEENS 
i) In every work place where the work regarding the employment of contract labour is likely to 

continue for six months and where in contract labour numbering one hundred or more are 
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of 
such contract labour. 

 
ii) The contractor shall maintain the canteen in an efficient manner. 

 
iii) The canteen shall consist of atleast a dining hall, kitchen, storeroom, pantry and washing 

places, separately for workers and utensils. 
 

iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 
 

v) The floor shall be made of smooth and impervious materials and inside walls shall be lime-
washed or colour washed atleast once in each year. Provided that the inside walls of the kitchen 
shall be lime-washed every 4 months. 

 
vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

 
vii) Wastewater shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 
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viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
 

ix) The dining hall shall accommodate at a time 30 percent of the contract labour working at a 
time. 

 
x) The floor area of the dining hall, excluding the area occupied by the service counter and any 

furniture, except tables and chairs, shall not be less than one square metre (10 sft.) per diner to 
be accommodated as prescribed in sub-Rule 9. 

xi)  
a) A portion of the dining hall and service counter shall be partitioned off and 

reserved for women workers in proportion to their number. 
 

b) Washing places for women shall be separate and screened to secure privacy. 
 

xii) Sufficient tables’ stools, chair or benches shall be available for the number of diners to be 
accommodated as prescribed in sub-Rule 9. 

 

xiii) a) 
 
 
 

 
b) 

 
1. There shall be provided and maintained, sufficient utensils, crockery, furniture and 

any other equipment’s, necessary for the efficient running of the canteen. 
2. The furniture utensils and other equipment shall be maintained in a clean and hygienic 

condition. 
 
1. Suitable clean cloths for the employees serving in the canteen shall be provided and 

maintained. 
2. A service counter, if provided, shall have top of smooth and impervious material. 
3. Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipment’s. 
 

xiv) The foodstuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour. 

 
xv) The charges for foodstuffs, beverages and any other items served in the canteen shall be based 

on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen. 
 

xvi) In arriving at the price of food stuffs, and other articles served in the canteen, the 
following items shall not be taken into consideration as expenditure namely: - 
a) The rent of land and building. 
b) The depreciation and maintenance charge for the building and equipment’s provided for 

the canteen. 
c) The cost of purchase, repairs and replacement of equipment’s including furniture, 

crockery, cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of equipment’s provided 

for the canteen. 
 

xvii) Registered accountants and auditors shall audit the accounts pertaining to the canteen once every 
12 months. 

 

10. ANTI-MALARIAL PRECAUTIONS 
The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the 
Engineer-in-Charge including the filling-up of any borrow pits which may have been dug by him. 
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11. The contractor shall ensure that at the construction site of The Building or other construction work, 
adequate safety measures are taken to protect The Building workers against any accident etc. The 
adequate safety measures in conformity with the provisions of Part III of The Building and Other 
Construction Workers (Regulation of Employment and condition of service) Central Rules 1998 
should be provided in addition to the safety measures laid down hereunder: In case of any 
discrepancy, the safety measures as per Part III of The Building and Other Construction Workers 
(Regulation of Employment and condition of service) Central Rules 1998 shall supercede. 

12. Notwithstanding the provisions made above, the contractor shall be liable for levy of any penalty 
in case he fails to meet the requirements of The Building and Other Construction Workers 
(Regulation of Employment and condition of service) Act, 1996 and The Building and Other 
Construction Workers (Regulation of Employment and condition of service) Central Rules 1998. 

 

13. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form 
an integral part of the contracts. 

 
14. AMENDMENTS 

Government/ BSNL may, from time to time, add to or amend these rules and issue directions it may 
consider necessary for the purpose of removing any difficulty, which may arise in the 
administration thereof. 
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CONTRACTOR’S LABOUR REGULATIONS 

1. SHORT TITLE 
 

These regulations may be called the Contractors Labour Regulations. 
 

2. DEFINITIONS 
 

i) Workman means, any person employed by BSNL or its contractor directly or indirectly, 
through a subcontractor, with or without the knowledge of the BSNL, to do any skilled, 
semiskilled or unskilled, manual, supervisory, technical or clerical work, for hire or reward, 
whether the terms of employment are expressed or implied, but does not include any person: - 

 
a) Who is employed mainly in a managerial or administrative capacity; or, 

 
b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office 
or by reason of powers vested in him, functions mainly of managerial nature; or, 

 
c) Who is an out worker, that is to say, person to whom any article or materials are given 

out by or on behalf of the principal employers to be made up cleaned, washed, altered, 
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 
the trade or business of the principal employers and the process is to be carried out 
either in the home of the out worker or in same other premises, not being premises 
under the control and management of the principal employer. 

 
ii) Fair Wages means wages whether for time or piecework fixed and notified under the 

provision of the Minimum Wages Act from time to time. 
 

iii) Contractors shall include every person who undertakes to produce a given result other than 
a mere supply of goods or articles of manufacture through contract labour or who supplies 
contract labour for any work and includes a subcontractor. 

 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
3. 

i) Normally working hours of an adult employee should not exceed 9 hours a day and in case of 
child 4 ½ hours a day. The working day shall be so arranged that inclusive of interval for rest, 
if any, it shall not spread over more than 12 hours on any day. 

 
ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 

hours in any week he shall be paid over time for the extra hours put in by him at double the 
ordinary rate of wages. Children shall not be made to work extra hours. 

 
iii) a) Every worker shall be given a weekly holiday normally on a  Sunday,  in accordance with 

the provisions of Minimum Wages (Central) Rules 1960, as amended from time to time, 
irrespective of whether such worker is governed by the Minimum Wages Act or not. 

 
b) Where the minimum wages prescribed by the Government, under the Minimum Wages Act, are 

not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day 
wages, at the rate applicable to the next preceding day, provided he has worked under the same 
contractor for a continuous period of not less than 6 days. 
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c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on 
a normal weekly holiday, he shall grant a substituted holiday to him for the whole day, on one 
of the five days, immediately before or after the normal weekly holiday, and pay wages to 
such worker for the work performed on the normal weekly holiday at the overtime rate. 

 
4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall, before he commences his work on contract, display and correctly maintain 
and continue to display and correctly maintain, in a clear and legible condition in conspicuous 
places on the work, notices in English and in local Indian languages spoken by the majority of the 
workers, giving the minimum rates of the wages fixed under Minimum Wages Act, the actual wages 
being paid, the hours of work for which such wage are earned, wages periods, dates of payments of 
wages and other relevant information as per Appendix ‘III’. 

 
5. PAYMENT OF WAGES. 

 
i) The contractor shall fix wage periods in respect of which wages shall be payable. 

 
ii) No wage period shall exceed one month. 

 
iii) The wages of every person employed as contract labour in an establishment or by a 

contractor, where less than one thousand such persons are employed, shall be paid before the 
expiry of seventh day and in other cases before the expiry of tenth day after the last day of the 
wage period in respect of which the wages are payable. 

 
iv) Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from the date 
on which his employment is terminated. 

 
v) All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the 
expiry of the wage period, final payment shall be made within 48 hours of the last working 
day. 

 
vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in 

this behalf. 
 

vii) All wages shall be paid in current coin or currency or in both. 
 

viii) Wages shall be paid without any deductions of any kind except those specified by the Central 
Government by general or special order in this behalf or permissible under the Payment of 
Wages Act 1956. 

 
ix) A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 
under acknowledgement. 

 
x) It shall be the duty of the contractor to ensure the disbursement of wages in presence of the 

Junior Engineer or any other authorised representative of the Engineer-in- Charge who will be 
required to be present at the place and time of the disbursement of wages by the contractor to 
workmen. 

 
xi) The contractor shall obtain from the Junior Engineer or any other authorised representative of 

the Engineer-in-Charge, as the case may be, a certificate under his signature at the end of the 
entries in the “Register of Wages” or the “Wage-cum-Muster Roll”, as the case may be, in the 
following form: - 

 
“Certified that the amount shown in the column No ..................... has been paid to the workman 
concerned in my presence on……….…..at ....................... ” 
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6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 
following: - 

 
(a) Fines 

 
(b) Deductions for absence from duty i.e. from the place or the places where by the terms of 

his employment he is required to work. The amount of deduction shall be in proportion to 
the period for which he was absent. 

 
(c) Deductions for damage to or loss of goods expressly entrusted to the employed person 

for custody, or for loss of money or any other deductions which he is required to account, 
where such damage or loss is directly attributable to his neglect or default. 

 
(d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 
 

(e) Any other deduction, which the Central Government may from time to time, allows. 
 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 
part as have been approved of by the Chief Labour Commissioner. 

 
Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at 

Appendix-X. 
 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 
his wages until the worker has been given an opportunity of showing cause against such fines or 
deductions. 

 
(iv) The total amount of fine, which may be imposed, in any one-wage period, on a worker, shall not 

exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of 
that wage period. 

 
(v) No fine imposed on any worker shall be recovered from him by instalment, or after the expiry 

of sixty days from the date on which it was imposed. 
 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of 
which it was imposed. 

 
7. LABOUR RECORDS 

 
(i) The contractor shall maintain a Register of Persons employed on work on contract in Form 

XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 
 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V) 

 
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him 

on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI) 
 

(iv) Register of accident – The contractor shall maintain a register of accidents in such form as 
may be convenient at the work place but the same shall include the following particulars: 

 
a) Full Particulars of the labourers who met with accident. 
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b) Rate of wages. 

c) sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

i) Period of treatment and result of treatment 

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

k) Claim required to be paid under Workmen’s Compensation Act. 

l) Date of payment of compensation 

m) Amount paid with details of the person to whom the same was paid 

n) Authority by whom the compensation was assessed 

o) Remarks. 
 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 
1971 (Appendix XI) The contractor shall display in a good condition and in a conspicuous 
place of work the approved list of acts and omission for which fines can be imposed 
(Appendix X) 

 
v) The contractor shall maintain a Register of deductions for damage or loss in Form XX 

of the CL (R&A) Rules 1971 (Appendix XII). 
 

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 
Rules 1971 (Appendix-XIII). 

 
i) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 

1971 (Appendix-XIV). 
 

8. ATTENDANCE CARD-CUM WAGE SLIP 
 

i) The contractor shall issue an Attendance card cum wage slip to each workman 
employed by him in the specimen form at (Appendix-VII). 

 
ii) The card shall be valid for each wage period. 

 
iii) The contractor shall mark the attendance of each workman on the card twice each day, once at 

the commencement of the day and again after the rest interval, before he actually starts work. 
 

iv) The card shall remain in possession of the worker during the wage period under reference. 
 

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 
prior to the disbursement of wages in respect of the wage period under reference. 

 
vi) The contractor shall obtain the signature or thumb impression of the worker on the wage 

slip at the time of disbursement of wages and retain the card with him. 
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9. EMPLOYMENT CARD 
The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules 
1971 to each worker within three days of the employment of the worker (Appendix- VIII). 

 
10. SERVICE CERTIFICATE 

 
On termination of employment for any reason whatsoever the contractor shall issue to the workman whose 

services have been terminated, a Service Certificate in the Form XV of the CL (R&A) Central 
Rules 1971 (Appendix-IX). 

 
11. PRESERVATION OF LABOUR RECORDS 

 
All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in original 
for a period of three years from the date of last entries made in them and shall be made available 
for inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the 
Ministry of Communication in this behalf. 

 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

 
The labour officer or any person authorised by the Central Government on their behalf shall have 
power to make enquiries with a view to ascertaining and enforcing due and proper observance of 
Fair Wage Clauses and provisions of these Regulations. He shall investigate into any complaint 
regarding the default made by the contractor or subcontractor in regard to such provision. 

 
13. REPORT OF LABOUR OFFICER 

 
The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 
investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, to which 
the default has been committed with a note that necessary deductions from the contractor’s bill be 
made and the wages and other dues be paid to the labourers concerned. In case an appeal is made 
by the contractor under Clause 13 of these regulations, actual payment to labourers will be made 
by the Executive Engineer after the Superintending Engineer has given his decision on such appeal. 

 
i) The Executive Engineer shall arrange payments to the labour concerned within 45 days from 

the receipt of the report from the Labour Officer or the Superintending Engineer as the case 
may be. 

 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

 
Any person aggrieved by the decision and recommendations of the Labour Officer or other person 
so authorised may appeal against such decision to the Superintending Engineer concerned within 
30 days from the date of decision, forwarding simultaneously a copy of his appeal to the Executive 
Engineer concerned but subject to such appeal, the decision of the officer shall be final and binding 
upon the contractor. 

 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 
i) A workman shall be entitled to be represented in any investigation or inquiry under these 

regulations by: - 
 

a) An officer of a registered trade union of which he is a member. 
 

b) An officer of a federation of trade unions to which the trade union referred to in Clause 
(a) is affiliated. 

 
c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is 
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employed or by any other workman employed in the industry in which the worker is 
employed. 

 
ii) An employer shall be entitled to be represented in any investigation or inquiry under these 

regulations by:- 
 

a) An officer of an association of employers of which he is a member. 
 

b) An officer of a federation of associations of employers to which association 
referred to in Clause (a) is affiliated. 

 
c) Where the employer is not a member of any association of employers, by an officer 

of association of employer connected with the industry, in which the employer is 
engaged or by any other employer, engaged in the industry in which the employer is 
engaged. 

 
iii) No party shall be entitled to be represented by a legal practitioner in any investigation inquiry 

under these regulations. 
 

16. INSPECTION OF BOOKS AND SLIPS 
 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent 
at a convenient time and place after due notice is received or to the Labour Officer or any other 
person, authorised by the Central Government on his behalf. 

 
17. SUBMISSION OF RETURNS 

 
The contractor shall submit periodical returns as may be specified from time to time. 

 
18. AMENDMENTS 

 
The Central Government/ BSNL may from time to time add to or amend the regulations and on any question 
as to the application/interpretation or effect of those regulations the decision of the Superintending Engineer 
concerned shall be final. 
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Appendix’I’ 

 
REGISTER OF MATERNITY BENEFITS (Clause 19F) 

Name and address of the contractor   
 

Name and Location of the work   
 
 
 

Name of the 
Employee 

Father’s/ 
husband’s 

name 

Nature of 
Employment 

Period of 
actual 

confinement 

Date on which 
notice of given 

1 2 3 4 5 
     

 
 

Date on which maternity leave commenced and ended 
Date of Delivery/ 

Miscarriage 
In case of delivery In case of miscarriage 

Commenced Ended Commenced Ended 
6 7 8 9 10 

     

 
 
 

Leave pay paid to the employee Remarks 
In case of delivery In case of miscarriage 

Rate of leave pay Amount paid Rate of leave pay Amount paid 
11 12 13 14 15 
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Appendix’II’ 

SPECIMEN FORM OF THE REGISTER,REGARDING 
MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S 

LABOUR IN DEPARTMENT OF TELECOM/ BSNL. 

Name and address of the contractor   
 

Name and location of the work   
 

1. Name of the woman and her husband’s name. 
2. Designation 
3. Date of appointment. 
4. Date with months and years in which she is employed. 
5. Date of discharge / dismissal, if any. 
6. Date of production of certificates in respect of pregnancy. 
7. Date on which the woman informs about the expected delivery. 
8. Date of delivery / miscarriage / death. 
9. Date of production of certificates in respect of delivery / miscarriage. 
10. Date with the amount of maternity/ death benefit paid in advance of expected delivery. 
11. Date with amount of subsequent payment of maternity benefit. 
12. Name of the person nominated by the woman to receive the payment of the maternity benefit 

after her death. 
13. If the woman dies, the date of death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date of payment. 
14. Signature of the contractor for authenticating entries in the register. 
15. Remarks column for the use of inspecting officer. 
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Appendix’III’ 
 

LABOUR BOARD 
 

Name of work:   
 

Name of Contractor:   
 

Address of Contractor:   
 

Name and address of BSNL Division:   
 

Name of BSNL Labour Officer :_   
 

Address of BSNL Labour Officer:   
 

Name of Labour Enforcement Officer:   
 

Address of Labour Enforcement Officer:   
 
 

Sl.No Category Minimum 
wage Fixed 

Actual wage 
paid 

Number 
Present 

Remarks 

      

 

Weekly holiday   
 

Wage period    
 

Date of payment of Wages   
 

Working hours   
 

Rest interval   
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Appendix’IV’ 
 

Form-XIII (See Rule 75) 
Register of Workmen Employed by contractor 

 
Name and address of contractor   

 

Name and address of establishment under which contract is carried 
on   

 

Nature and location of Work _ 

Name and address of Principal Employer   
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Appendix’V’ 

 

Form-XVI (See Rule 78(2)(a) 
Muster Roll 

Name and address of the contractor   
 

Name and address of establishment under which contract is carried 
on   

 

Nature and location of work   
 

Name and address of Principal Employer

 

_ For the month of fortnight    

 
Sl. No. Name of 

workman 
Sex Father’s/ 

Husband’s 
name 

Dates Remarks 

1 2 3 4 5 6 
    1 2 3 4 5  
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pa
i
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nt
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ct

or
 

or
 

Appendix’VI’ 
 

Form –XVII (See Rule 78(2)(a)) Register 
of Wages 

 
Name and address of the contractor   

 

Name and address of establishment under which 
Contract is carried on   

 

Nature and location of work   
 

Name and address of Principal Employer   
 

Wages period Monthly/fortnightly 
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Wage Card No.   

Appendix’VII’ 
(Observe) 

 

Wage Card 
 

Name and address of the contractor_ Date of issue_   
 

Name and location of work Designation _ 
 

Name of Workman  Month/fortnight 
 

Rate of Wages _ 
 

 DATE 
 1. 2. 3. 4. 5. 6. 7. 8. 9. 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 

M
o

rn
in

g 

                               

E
ve

n
in

g 

                               

In
iti

a
l 

                               

 
 

Rate _ Amount_   
 
 

Received from the sum of Rs. on account of 
my wages. 

 
 
 
 

Signature 
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Appendix’VII’ 

(Reverse) 
 

Form-XIX 
(See rule 78(2)(b)) 

 
Wages Slip 

 
Name and address of the contractor   

 

Name and Father’s/Husband’s name of workman_   
 

Nature and location of work   
 

For the Week/Fortnight/Month ending   
 

1. No. of days worked     
 

2. No. of units worked in case of piece rate workers   
 

3. Rate of daily wages/piece rate_   
 

4. Amount of overtime wages   
 

5. Gross wages payable   
 

6. Deduction, if any   
 

7. Net amount of wages paid   
 
 
 

 

Initials of the Contractors or his 
representative 
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Appendix’VIII’ 
 

 
Form-XIV 

(See rule 76) 
 

Employment Card 
 

Name and address of the contractor   
 

Name and address of establishment under which contract is carried 
on   

 

Nature of work and location of work   
 

Name and address of Principal Employer   
 

1. Name of Workman   
 

2. Sl No. in the register of workman employed   
 

3. Nature of employment/designation   
 

4. Wage rate (with particulars of unit in case of piece work)   
 

5. Wages period   
 

6. Tenure of employment   
 

7. Remarks   
 
 
 

 

Signature of contractor 
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Appendix’IX’ 
 

 
Form-XV (See Rule 77) 

Service Certificate 
 

Name and address of the contractor   
 

Nature and location of work   
 

Name and Address of workman   
 

Age or date of birth

 

_ Identification marks    

Father’s/Husband’s name   
 

Name and address of establishment in/under which contract is carried 
on   

 

Name and address of Principal Employer   
 
 

Sl.No. Total period for which 
employed 

Nature of 
work done 

Rate of Wages (with 
particulars of unit in case 
of piece work) 

Remarks 

From To 

1 2 3 4 5 6 
      

 
 
 
 
 

Signature 
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Appendix’X’ 

 
 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE 
IMPOSED 

In accordance with rule 7 (v) of the DOT Contractors Labour Regulations to be 
displayed prominently at the site of work both in English and local Language. 

 
1. Wilful insubordination or disobedience, whether along or in combination with other. 
2. Theft fraud or dishonestly in connection with the contractors beside a business or property 

of DOT. 
3. Taking or giving bribes or any illegal gratifications. 
4. Habitual late attendance. 
5. Drunkenness fighting, riotous or disorderly or indifferent behavior. 
6. Habitual negligence. 
7. Smoking near or around the area where combustible or other materials are locked. 
8. Habitual indiscipline. 
9. Causing damage to work in the progress or to property of the DOT or of the 

contractor. 
10. Sleeping on duty. 
11. Malingering or showing down work. 
12. Giving of false information regarding name and father’s name etc. 
13. Habitual loss of wage cards supplied by the employers. 
14. Unauthorized use of employer’s property of manufacturing or making of unauthorized 

articles at the work place. 
15. Bad workmanship in construction and maintenance by skilled workers which is not 

approved by the Department and for which the contractors are compelled to undertake 
rectification. 

16. Making false complaints and/or misleading statements. 
17. Engaging on trade within the premises of the establishment. 
18. Any unauthorized divulgence of business affairs of the employees. 
19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the employer. 
20. Holding meeting inside the premises without previous sanction of the employers. 
21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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Appendix’XI’ 
 

Form-XII (See Rule 78(2)(d)) 
Register of Fines 

 
Name and address of the contractors   

 

Name and address of establishment under which contract is carried 
on   

 

Nature and location of work   
 

Name and address of Principal Employer   
 

Sl.No. Name of 
workman 

Father’s/Husband’s 
name 

Designation/nature 
of employment 

Act/Omission 
For which fine 
imposed 

Date of 
Offence 

1 2 3 4 5 6 
      

 
 
 
 

Whether 
workman 
Showed 
cause against 
fine 

Name of 
person in 
whose 
presence 
employees 
explanation 
was heard 

Wage period 
and wages 
payable 

Amount of 
fine imposed 

Date on 
which fine 
realized 

Remarks. 

7 8 9 10 11 12 
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Appendix’XII’ 
 

Form-XX(See Rule 78(2)(d)) 
Register of Deduction for Damage or Loss 

Name and address of the contractors

 

_ Name and address of establishment under which contract is 

carried 
on   

 

Nature and location of work   
 

Name and address of Principal Employer   
 
 

Sl.No. Name of 
workman 

Father’s/Husband’s 
name 

Designation/nature 
of employment 

Particulars of 
damage or 

loss 

Date of 
damage or 

loss 
1 2 3 4 5 6 

      

 
 
 

Whether 
workman 
showed 
cause 

against 
fine 

Name of 
person in 

whose 
presence 

employees 
explanation 
was heard 

Amount of 
deduction 
imposed 

No. of 
installments 

Date of recovery Remarks 

First 
installment 

Last 
installment 

7 8 9 10 11 12 13 
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Appendix’XIII’ 
 

Form-XXII (See Rule 78(2)(d) 
Register of Advances 

Name and address of the contractors   
 

Name and address of establishment under which contract is carried 
on   

 

Nature and location of work   
 

Name and address of Principal Employer   
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Appendix’XIV’ 

Form-XXIII (See Rule 78(2)(e)) 
Register of Overtime 

Name and address of the contractors   
 

Name and address of establishment under which contract is carried 
on   

 

Nature and location of work   
 

Name and address of Principal Employer _ _ 
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PROFORMA OF SCHEDULES 

( 0perative Schedules to be supplied separately to each of the intending tenderer) 
 
 
 

Clause 10 i) SCHEDULE “B” 
Schedule of Materials to be issued to the contractor 

 
S. No. Description of 

Item 
Quantity Rates in figures & words at 

which the materials will be 
charged from the contractor 

Place of 
issue 

1 2 3 4 5 

 
SCHEDULE “F” 

 

Reference to General Conditions of Contract Name 
of Work   _ 

 
Estimated cost of Work    

 

Earnest Money    
 

Performance Guarantee (5 % of the tendered value in the form of BG/CDR/FDR/DD 
from Scheduled Bank 
Rs. _ 
(Rupees only) 

 
Security Deposit  In addition to performance guarantee stated above, a sum @ 10% of 

the gross amount of the bill shall be deducted from each running bill of 
the contractor till the sum deducted will amount to security deposit of 
5% of the Tendered value of the work. 
Rs.   
(Rupees only) 

 
GENERAL RULES AND DIRECTIONS 

 
Officers inviting tender Executive Engineer (E)/SDE (E) BSNL Electrical Division/ Sub 
Division -    

 
 
 

 
Definitions See below 
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2(v) Engineer-in charge   . 
 

2(vi) Accepting Authority    

2(x) Percentage on cost of materials and labor to = 10 % 
Cover all overheads and profit 

Clause 5 

i) Time allowed for execution of work. =    

ii) Authority to give fair and reasonable 

extension of time for completion of work =    

Clause 12 
 

12.2(iii) Schedule of rates for determining the rates 
for additional, altered or substituted items 
that cannot be determined under 12.2. (i) and (ii). =   DSR 2007 

 
12.2(iii) Plus/ minus the % over the rate entered in the schedule of rates. 

 

 

 

Clause 25 
Competent authority for conciliation 
SE (E) not in charge of the work. 

 
 


