BHARAT SANCHAR NIGAM LIMITED

BSNL (ELECTRICAL WING)
' 0O/o The Executive Engineer (E) , BSNL Electrical Division

Connecting Blioat 1** Floor R.K. Nagar T.Ex. Bldg, Bilaspur (C.G.) - 495006

- et Telephone: 07752-240241 / M-09425043566 Email: -
eeebsnlbsp@gmail.com
TENDER DOCUMENT

1. | NIT No. :- | 02/EE(E)/BSNL-BSP/ 2025-26

2. | Name of Work :- | Repairing of 1.5 TR Split / Window Air Conditioners
at various Exchanges / BTS sites under Area of AGM
Korba in Bilaspur OA .

3. | Estimated Cost - | Rs. 1,92,429.00

4. | EEM.D. - | Rs. 3,849.00

5. | Tender Cost :- | Rs.500.00 + 18% GST

Note:-

(1) Kindly see all clarifications/corrigendum on website & read Bid Document carefully before
submission & ensure that all documents are duly authenticated/signed by the Authorized
Signatory

Certified that this tender document contains 115 Pages only.

Executive Engineer (E)
BSNL Electrical Division,
Bilaspur
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BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE )
0/o The Executive Engineer (E) , BSNL Electrical Division
1st Floor R.K. Nagar T.Ex. Bldg, Bilaspur (C.G.) - 495006
Telephone: 07752-240241 / M-09425043566 Email: - eeebsnlbsp@gmail.com

No: - T- 01 /EE(E)/BSNL - BSP/2025-26/08 Bilaspur Dated 07-04-2025

Notice for inviting (Form BSNL EW — 6)

The Executive Engineer (Elect.), BSNL Electrical Division, Bilaspur invites item rate tenders on behalf
of Bharat Sanchar Nigam Limited (A Government of India Enterprise) from all the eligible firms as per
details below:-

NIT No. 02 /EE(E)/BSNL-BSP/ 2025-26

Name of Work Repairing of 1.5 TR Split / Window Air
Conditioners at various Exchanges / BTS
sites under Area of AGM Korba in Bilaspur

OA.
Estimated Cost put to tender Rs. 1,92,429.00
Earnest Money Rs. 3,849.00
Cost of Bid Document Rs. 500.00 + 18% GST
Time allowed for carrying out the work 02 Months
Validity of the Tender 90 days
Last date of receipt of application 19-04-2025 Up to 4.00 PM

Last date of issue / Download of tender document | 19-04-2025 Up to 5.00 PM

Last date of submission of tender 21-04-2025 Up to 3.00 PM

Date of opening of tender 21-04-2025 at 3.30 PM

1. ELIGIBILITY CRITERIA:

2.

The Contractors satisfying the following condition:-
1.1 Average annual turnover during the last 3 years, ending 31st March of the previous financial year,
should be at least 30% of the estimated cost put to tender.

AND
1.2 BSNL enlisted contractors in Electrical category of respective class as per their tendering limits.

The Tender documents consisting of the detailed plans, complete specifications, the schedule of
guantities of the various classes of works to be done and the set of conditions of contract to be
complied with and other necessary documents, can be seen and downloaded from website
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http://www.chhatishgarh.bsnl.co.in .The Tender document may not be available for download from
e-tender portal after its submission / closing date.

(a) The site for the work is available/ or the site for the works shall be made available in parts.

(b) Before e - tendering, the contractor shall inspect the site and fully acquaint himself about
the condition with regard to accessibility of site and site nature and the extend of grounds, the
guantities and nature of work, materials necessary for completion of the work, working condition,
including stocking of materials, installation of T&P etc.,, and conditions affecting
accommodation and movement of labour, contingencies and other circumstances which may
influence or affect his work etc., required for satisfactory execution of the contract. No claim
whatsoever on such account shall be entertained by the BSNL in any circumstances.

Tender Document can be had from this office after submission of application on their printed letter
head for purchase of tender documents, along with documents regarding fulfilling the eligibility
criteria and all required documents on payment of Non-refundable amount of Rs. 500.00 +(GST
@18% as applicable) in the form of demand draft / pay order / On line payment drawn in favor of
“Accounts Officer Cash BSNL GMTD Bilaspur” , payable at Bilaspur. The Contractor shall submit
and confirm following document along with application on their printed letterhead for purchase of
tender:
> Self Attested copies of Documentary proof of satisfying Eligibility Criteria, Testimonials of
satisfactory completion of work(s) obtained from an officer not below the rank of Executive
Engineer (Please refer Para 1 of Notice Inviting E-Tender (EW-6.)).
> Self Attested copies of PAN Card issued by Income Tax department (In case of
Partnership/Pvt. Ltd firm PAN No of firm is required & in case of Proprietorship firm PAN
No of proprietor is to be enclosed)
Self Attested copies of Chartered Accountant Certificate for turnover.
Self Attested Copies of valid EPF registration certificate.
Self Attested Copies of valid ESI registration certificate.
Self Attested Copies of valid GST Registration Certificate or mention as unregistered dealer.
In case of multiple GST numbers, all the numbers can be provided as Annexure.
Self Attested Copies Valid Electrical License of appropriate voltage issued by state
government of Chhattisgarh.
» The tenderer should give a certificate that none of his/her near relative is employed
in BSNL units.(In the format as given on Page No.21)
Cost of Bid Document (Non-Refundable):-Demand Draft/Pay Order/Online Payment amounting Rs.
500.00 + 18% GST drawn in favour of "ACCOUNTS OFFICER CASH BSNL GMTD BILASPUR” payable
at Bilaspur (Demand Draft/Pay Order only). Transaction slip in case of Online Payment, must
accompany with tender.
For Online Payment Bank A/C details is as below —

YV VY

A\ 4

Account No. 0058002100043926

IFSC code PUNBO0005800

In the Name of (Payee) ACCOUNTS OFFICER CASH BSNL GMTD BILASPUR
Name of Bank PUNJAB NATIONAL BANK

Branch Name & Address PUNJAB NATIONAL BANK Sadar Bazar Branch Bilaspur
E mail of Accounts Officer aopay.bilaspur@gmail.com

Earnest Money amounting to Rs. 3,849.00 in the form of Online Payment / Demand Draft/Pay
Order/ FDR/CDR/ of a nationalized/scheduled bank guaranteed by the Reserve Bank of India,
drawn in favour of "ACCOUNTS OFFICER CASH BSNL GMTD BILASPUR” payable at Bilaspur (In
case of Demand Draft/Pay Order only), must accompany with tender. Transaction slip in case of
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Online Payment, must accompany with tender. The Validity period of EMD is 120 days, from the
date of opening of tender.
For Online Payment Bank A/C details is as below —

Account No. 0058002100043926

IFSC code PUNBO0OO0O5800

In the Name of (Payee) ACCOUNTS OFFICER CASH BSNL GMTD BILASPUR
Name of Bank PUNJAB NATIONAL BANK

Branch Name & Address PUNJAB NATIONAL BANK Sadar Bazar Branch Bilaspur
E mail of Accounts Officer aopay.bilaspur@gmail.com

Note: Money due to contractor in any other work or earnest money of the previous call of the

same work shall not be adjusted towards earnest money.

The Cost of bid document and Earnest Money should be submitted through separate instruments

Following categories of vendor shall however, be exempted from furnishing EMD:

(i) Micro and Small Enterprises who are manufacturer of the Primary Product Category or
Service Provider of the Primary Service Category are registered as per relevant NIC
codes, and submit Udyam Registration Certificate incorporating relevant NIC category.

Procedure for submission of tenders: -The tender shall be submitted in two sealed covers

(Envelop). The documents contained in each cover (Envelop) are as per detailed below. Both the

covers shall be properly sealed separately by the tenderer.

I. Sealed first envelope marked as “One” shall contain the following documents:

i. Cost of Bid documents in the prescribed form (Please refer Para 4 of Notice Inviting E-
Tender (EW-6.)) / Transaction slip in case of online payment. (If the tender document is
downloaded from the website.)

ii. EMD in the prescribed form (Please refer Para 5 of Notice Inviting E-Tender (EW-6))/
transaction slip in case of online payment.

iii. Self Attested copies of Documentary proof of satisfying Eligibility Criteria, Testimonials of
satisfactory completion of work(s) obtained from an officer not below the rank of Executive
Engineer (Please refer Para 1 of Notice Inviting E-Tender (EW-6.)). (If the tender document is
downloaded from the website.)

iv. Self Attested copies of PAN Card issued by Income Tax department (In case of
Partnership/Pvt. Ltd firm PAN No of firm is required & in case of Proprietorship firm PAN No
of proprietor is to be enclosed) (If the tender document is downloaded from the website.)

v. Self Attested copies of Chartered Accountant Certificate for turnover. (If the tender
document is downloaded from the website.)

vi. Self Attested Copies of valid EPF registration certificate. (If the tender document is
downloaded from the website.)

vii. Self Attested Copies of valid ESI registration certificate. (If the tender document is
downloaded from the website.)

viii. Self Attested Copies of valid GST Registration Certificate or mention as unregistered dealer.
In case of multiple GST numbers, all the numbers can be provided as Annexure.

ix. Self Attested Copies Valid Electrical License of appropriate voltage issued by state
government of Chhattisgarh. (If the tender document is downloaded from the website.)

x. The tenderer should give a certificate that none of his/her near relative is employed in
BSNL units.(In the format as given on Page No.21 ) (If the tender document is downloaded
from the website.)

Il. Sealed Second envelope marked as “Two” shall contain the tender documents
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i. The bidder shall submit original computer printout (downloaded from internet) of
Complete Tender document along with Corrigendum if any, duly filled and signed at the
end of each page.( All the undertakings , Rates in financial bid ( price schedule of work )
shall be duly filled & signed by the bidder).

(Note: - All the documents submitted as above, should be valid on the last date of submission of
bid. In case the last date of submission of bid is extended, the documents should be valid on the
original date of submission of bids.)

On both the sealed cover / Envelop, Sr. No. of Envelop, Name of the work, Date of Opening &
name of bidder shall be clearly mentioned by the bidder. Both the Envelop shall be submitted in
Tender box in the office of Executive Engineer (Electrical), BSNL Electrical Division- Bilaspur.

The Envelop-1 will be opened first and if the Credentials & other document submitted by the firm
are found as per the Notice Inviting E-Tender (EW-6.) ,then Envelop-2 will be opened only.)

The tender/bid submitted shall become invalid and cost of tender/bid shall not be refunded if :-

() The bidder is found ineligible after opening of bids.

(i) The bidder does not submit, all the required documents as per NIT.
The invalid tender /bid shall be treated as non responsive and shall be rejected summarily.
The acceptance of a tender will rest with The Executive Engineer (E), BSNL, Electrical Division
Bilaspur, who does not bind himself to accept the lowest tender or any other tender and
reserves the right to reject lowest or all the tenders received without assigning any reason.
Tenders in which any of the prescribed conditions are not fulfilled or incomplete in any respect
are also liable to be rejected.

Tenders with any condition including that of conditional rebates shall be rejected forthwith
summarily. Incomplete, ambiguous, unsealed tender bids are also liable to be rejected.

For redressal of any vigilance complaints, following officers may be contacted:-

DGM(Vig.) o/o CGMT DGM (Vig.)o/o CGMT 0771.2537400 | 0771.25366100
Khamardih, Raipur (C.G.)
Chief Engineer(E),BSNL o/o C.E.(E), BSNL Elect. Zone, 4" | 0771.2433101 | 0771.2433104

Electrical Zone, Raipur floor, Auto Exch.G.E. Rd.,Raipur
CGMT, CG CIRCLE o/o CGMT,Khamardih, 0771.2229555 |0771.2229700
Raipur(C.G.)

Canvassing in connection with tender is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable for rejection.

The BSNL reserves the right of accepting the whole or any part of the tender and the tenderer shall
be bound to perform the same at the rates quoted.

NEAR RELATIONSHIP CERTIFICATE:
1. The bidder should give a certificate that none of his/ her near relative, as
defined below, isworking in the BSNL units*.
In case of bidder being proprietorship firm, this certificate will be given by the
proprietor. For partnership firm, the certificate will be given by all the
partners.

In case of bidder being Company / Limited company the certificate will be
given by allthe Directors of the company, but excluding following:
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a) Government of India/ Financial institution nominees and independent
non-Official part time Directors, appointed by Govt. of India or the

Governor of the state and
b) Full time Directors of PSUs, both Central and State.

Due to any breach of these conditions or incorrect declarations by the bidder
[Company or firm or any other person], the tender /bid submitted will be
cancelled and Bid Security will beforfeited at any stage, whenever it is noticed
and BSNL will not pay any damage to the company or firm or the concerned
person.

*Unit, shall be taken as following:

(@ In case of any near relative of the bidder being non-executive
employees,the“BSNL unit” is defined as “Business Area (BA)”.

() In case of any near relative of the bidder being executive (up to
AGM/STS level), the“BSNL unit” is defined as “BSNL Circle”.

(¢) In case of any near relative of the bidder being higher executive
(DGM/JAG or higher),“BSNL unit” is defined as “BSNL as a whole”.

2. The near relatives for this purpose are defined as:-
(a) Members of a Hindu undivided family.
(b) They are husband and wife.
(c) The one is related to the other in the manner as father, mother, son(s) &
Son's wife (daughter in law), Daughter(s) and daughter's husband (son in
law), brother(s) and brother's wife, sister(s) and sister's husband
(brother in law).

3. The format of the certificate is given as per “UNDERTAKING-A”

No employee in BSNL/ Govt. of India is allowed to work as a contractor for a period of two years of
his retirement from service without the prior permission. The contract is liable to be cancelled
if either the contractor or any of his employees is found at any time to be such a person
who had not obtained the permission as aforesaid before submission of tender and engagement
in the contractors service.

The tender for the works shall not be witnessed by the contractor who himself/themselves
has/ have tendered or who may and has/have tender for the same work. Failure to observe
this condition would render tenders of the contractors tendering as witnessing the tender is/are
liable for summarily rejection.

The tenders for the work shall remain open for acceptance for a period of 90 days from the date of
opening of the tenders (Technical Bid). If any bidders withdraws his bid before the said period or
issue of letter of acceptance, whichever is earlier, or makes any modifications in the terms and
conditions of the bid which are not acceptable to the BSNL, then the BSNL shall, without prejudice
to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid.

Extension of validity : In case, where the letter of award of work cannot be placed within
the validity period of the tender, the BSNL can request all tenderers to extend the validity
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of their respective tenders and the Earnest Money deposit by a reasonable period. In such
cases, extension of validity of Earnest Money deposit by 30 days beyond the extended
validity date of tender should also be asked for. While BSNL can make the request for
extension, the tenderer is free to either extend the validity or refuse the request to extend
the validity.

The tenderer shall submit the tender document identical to the tender document appearing on
web site. In case of any correction/ addition/ alteration/ omission in the tender document, the
tender bid shall be treated as non responsive and shall be rejected summarily.

The tenderer shall furnish a declaration to this effect (in case downloaded tender) that no
addition/deletion/correction have been made in the tender document submitted and is identical
to the tender document appearing on website. Every page of downloaded tender shall be signed
by the tenderer with stamp (seal ) of his firm /organization.

General conditions of contract for works in BHARAT SANCHAR NIGAM LIMITED are available on
BSNL website http://www.electrical.bsnl.co.in/BSNL_EW-8.pdf as well as in the Division Office. In
BSNL EW — 8 available in the website in page 1 Circle - Rajasthan Telecom Circle shall read as Circle
- Chhatishgarh Telecom Circle and Division — Jaipur shall read as Division — Bilaspur.

The document submitted with bid shall be properly visible & readable. Unreadable document may
not be considered for evaluation of bid.

Contractor must ensure to quote rate of each item. If cell pertain to individual item rate is left
blank and no rate is quoted by the bidder, then rate of such item shall be treated as “0” {Zero}.

Agreement shall be drawn with the successful Tenderer prescribed Form No. BSNL EW-8 with up to
date correction slip, which is available on BSNL website http://www.electrical.bsnl.co.in/BSNL_EW-
8.pdf, as well as in the Division Office shall be the part of agreement. Tenderer shall quote his rates
as per various terms and conditions of the said form. Complete Tender document along with
Corrigendum if any shall also be made a part of the agreement while entering into the agreement.
The successful tenderer / contractor on acceptance of his tender by the Accepting authority,
shall, within 15 days sign the Agreement.

In case the eligibility credentials & other document submitted by the bidder are found to be
fabricated / tempered / manipulated / fake / falsified at any stage i.e. before award of work or
during execution of the work or after completion of the work, then (a) the tender bid shall be
treated as non responsive and shall be rejected summarily (b) BSNL reserve the right to terminate
the contract (c) the contractor will be debarred from tendering in BSNL, including any other action
under the contract or existing law.

Once the bidder has submit his bid, it will be presumed that bidder has understand & accepted all
the techno-commercial terms and condition of the tender and no correspondence at later stage
will be entertained in this matters.

In case the date of opening of bid is declared to be a holiday, the date of submission /opening of
bid will get shifted automatically to next working day at the same scheduled time. Any change in
bid opening date and time, due to any other unavoidable reason will be intimated to all the
bidders separately.
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29. The department reserves the right to issue any corrigendum in the NIT till prior to the Last date &

30.

31.

32.

Time of submission of Bid. The intending tenderers are advised to check the web site time to
time.

All documents submitted in the bid offer should be in English/Hindi. In case the certificate viz.
experience, registration etc. is issued in any other language other than English, the bidder shall
attach an English translation of the same duly attested by the bidder & the translator to be true
copy in addition to the relevant certificate. In case of non submission of above, the tender bid shall
be treated as non responsive and shall be rejected summarily.

The contractor should read the tender documents carefully before submitting the tender.

Bidder has to produce original certificates/ documents for inspection whenever required by BSNL.
In case of failure of producing original certificates/ documents at any stage, the tender bid shall be
treated as non responsive and shall be rejected summarily / BSNL reserve the right to terminate
the contract , including any other action under the contract or existing law.

Executive Engineer (E)
BSNL Electrical Division, Bilaspur

Copy to: - For information please

1. The Principal General Manager , BSNL Bilaspur BA

The CE (E) BSNL Elect. Zone Raipur.

The Executive Engineer (Elect.), BSNL Elect. Division Raipur.

The Sub Divisional Engineer (E), BSNL Electrical Sub Division Bilaspur.
All Working Contractors .

Notice Board.

Web-site www.chhatishgarh.bsnl.co.in

Concerned Tender File

Nk wWwN
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IMPORTANT NOTES FOR CONTRACTOR

The following important note shall be read in conjunction with general conditions of contract and
amendments thereto. If there is any provision in these important notes which are at variance to the
provisions in the other documents the provisions in these important notes shall take precedence. The
contractor shall read carefully the following important note and shall quote accordingly.

1.

Quoting Of Rates and Input Credit to BSNL : -

The evaluation and comparison of responsive bids shall be done on the basis of Net cost to BSNL
on the prices of the goods offered along with all applicable Taxes, packing Forwarding Freight &
Insurance charges etc. as arrived in Col. 16 of Price schedule (Total price inclusive of all levies and
charges but excluding ITC i.e. net total cost) of the Bid-document after arithmetical correction
but excluding taxes which are creditable to BSNL. Further, the bidder is also required to mention
the taxes (if any) applicable on the movement of Goods.

EPF & ESI

The contractor shall comply / fulfill the provisions of the EPF & Misc. Provisions Act.-1952 and
Employees Provident Fund Scheme-1952 as amended up to date in respect of labourers/
Employees engaged by them for performing this work.

The contractor shall comply / fulfill the provisions of ESI Scheme & Misc. Provisions Act in respect
of laborers/ employees engaged by them for performing this work.

Any consequences arising due to non-complying of the provisions as specified above shall be the
sole responsibility of the firm only.

Increase / Decrease Of Tendered Quantity

BSNL will have the right to increase or decrease up to 50% of the quantity of goods and services
specified in the schedule of items, without any change in the unit price or other terms and
conditions at the time of award of contract. In exceptional and unavoidable cases BSNL can
increase the quantity of goods and services beyond 50 % of the tendered quantity, without any
change in tendered and accepted unit price and also other terms and conditions as applicable at
the time of award of contract.

EARNEST MONEY

The earnest money shall remain in force for 30 days after the period, for which the tenders are
valid. (90+30 =120 days as the tender validity period is 90 days).

Exemption from payment of earnest money and security deposit by any other unit/
department shall not hold good for BSNL.

RELEASE OF EARNEST MONEY

(a) The EMD of the successful tenderer will be returned to the contractor only after submission
of performance guarantee & its verification from the issuing bank. The successful tenderer
has to extend the validity of EMD as per BSNL requirements.

(b) The EMD of all the unsuccessful tenderers shall be released on issue of award letter to the
successful tenderer .

(c) In case the work is not started by the contractor(s), the EMD will be forfeited and BSNL
reserve the right to take suitable action against the bidder to withdraw enlistment /
debarring from tendering in BSNL / any other suitable action.

Performance Guarantee: The contractor is required to furnish performance guarantee for

an amount equal to 5% of the contract value in the form of bank guarantee / CDR/FDR/DD (of a
nationalized/ Scheduled Bank in a standard format) within two weeks from the date of
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issue of award letter. This period can be further extended by the Engineer-in-charge upto a
maximum period of 2 weeks on written request of Contractor. The validity period of the
performance security in the form of performance bank guarantee shall be one year from the
date of actual completion of work. In the event of failure on the part of successful tenderer to
furnish the performance guarantee within specified period, the EMD may be forfeited and
tender shall be cancelled and the bidder may not be allowed to participate in the tendering for
the same work.

This performance guarantee shall be submitted in the Electrical Division in the name of

concerned Accounts officer.

7. Security deposit: In addition to performance guarantee stated above, a sum @ 10% of the gross
amount of the bill shall be deducted from each running bill of the contractor till the sum
deducted will amount to security deposit of 5% of the Tendered value of the work.

8. Signing of Contract /Agreement: - The agreement shall be drawn with the successful Tenderer
on prescribed Form No. BSNL EW-8, which is available on BSNL website
http://www.electrical.bsnl.co.in/BSNL_EW-8.pdf, complete tender document along with
corrigendum, correspondence if any, shall be made a part of the contract while entering into the
agreement. It will be obligatory on the part of the tenderer to sign each page of the Schedule of
work and the tender documents for all the component parts and after the work is awarded he
will have to enter into a agreement with the officer concerned.

> If the bidder is a Proprietor, the Agreement shall be signed by the Proprietor or, alternatively,
his authorized representative having valid power of attorney for signing the Agreement.

> If the bidder is a firm in partnership, the Agreement shall be signed by all the partners of the
firm or, alternatively, by a partner holding power of attorney for the firm.

> If the bidder is a limited company or a corporation, the Agreement shall be signed by a duly
authorized person holding power of attorney for signing the Agreement accompanied by a
copy of the power of attorney.

> Valid Power of attorney is required to submit at the time of Signing Agreement.

Note:-BSNL may ask the bidder(s) to supply, besides original bid, duly signed additional copy of

bids , if required by him.

9. Terms & Conditions Of Payments
No advance payment will be made. The payment is governed by the normal department
practice and stipulations like levy of interest if payment is not made in a specified time is also
not acceptable. No payment shall be made for goods rejected at the site on testing. Payment, if
made, for such items shall be recovered from subsequent bills or other bills. BSNL shall deduct
statutory taxes and duties from payments due to the firm as per rules of the central/ State
Government. The certificate for such deductions shall be issued to the firm by the Accounts
Officer of the concerned Division. The payment to the contractors during progress of work shall
be regulated as under:-
(A) 80% of prorata of the approved price breakup of contract value on receipt of equipment at
site and after satisfactory physical inspection.
(B) 10% of prorata of the approved price breakup of contract value after successful installation
of equipment.
(C) 5% of the approved contract value after successful completion of performance testing.
(D) 5% of the approved contract value after successful completion of work in all respect (i.e.
after recording date of completion)
(E) The Printed Bill / Invoice shall be submitted for processing the payment in ERP, as required.
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(F) The payment shall be made as per contract conditions on submission of following
Documents duly signed by the authorized signatory of the contractor to the SDE (E) JTO(E)

concerned.
Check List For Submission Of Bill/Invoice To SDE(E)/JTO(E)
S. | Details of Documents required Enclosed | Remark

Yes / No

N.

1. | Printed Bill / Invoice in as per GST Rule

2. | Input tax credit Amount shall be Clearly mentioned in Bill /
Invoice

3. | Declaration from the contractor regarding compliance of the
conditions of EPF Act, 1952, ESI Scheme & all Labour Laws /
Rules.

4. | Submission of Labour Report as per Clause 19 D of BSNL EW-8
5. | Test Certificate & any other document as per contract
conditions if any.

RIGHT TO ACCEPT OR REJECT ANY OR ALL THE BID :- The BSNL reserves the right to accept or
reject one, more than one or all the tenders in part or wholly without assigning any reason.

Bye-Laws Indemnity Against Liabilities: -

The contractor shall comply with all by laws and regulations of the local and statutory
authorities having jurisdiction over the works and shall be responsible for payment of all fees
and other charges and giving and receiving all necessary notices and keep the Engineer —in-
charge informed about the notices issued and received.

The contractor shall indemnify the department against all claims in respect of patent rights
design, trademark or name of other protected rights in respect of any plant, machine, work or
materials used for or in connection with the works or temporary works and from and against all
claims demands, proceedings, costs, charges and expenses whatsoever in respect of or in
relation thereto. The contractor shall defend all actions arising from such claims and shall
himself pay all royalties, License fees, damages , costs and charges of all and every sort that may
be legally incurred in respect hereof shall be borne by the contractor.

All liabilities / penal recoveries on matters arising out of tax/excise /levies such as incorrect
deductions discrepancies in the filing of returns, revised assessments by the concerned
authorities etc,. shall be borne by the contractor.

Currency of contract:- Rates quoted by the contractor shall be firm and shall be valid for the
currency of contract. No cost escalation shall be permitted during the currency of contract. The
agency will bound to work at any site under entire BSNL Electrical Division Bilaspur jurisdiction
at same rate and condition, if required.

Termination of Contract on death of Contractor :- Without prejudice of any of the rights or
remedies under this contract , if the contractor dies , the Engineer in charge on behalf of BSNL
shall have the option of terminating the contract without compensation to the contractor.

Indulging of contractor in criminal / antisocial activities and cases under investigation / charge
sheeted by CBI or any other government agencies etc. :- If the CBI / Independent External
Monitor (IEM) / Income tax / sales tax / Central Excise / Custom Department recommends such a
course — Action will be taken as per the directions of CBI or concerned department.

Determination Of Contract:-
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18.
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The Engineer-in—charge may determine the contract in respect of any delay, inferior
workmanship as per clause- 3 of BSNL EW-8 contract conditions.

Tax Indemnity clause: - BSNL has the right to recover Input Tax Credit loss suffered by it due to
any mis-declaration on invoice by the supplier. For details please see “Additional Clauses from
GST perspective” of tender document.

No Limit to Liability:-

In addition to the liability imposed by law upon the Contractor for injury (including death) to
persons or damage to property by reason of the negligence of the contractor or his agents, which
liability is not impaired or otherwise affected hereby, the contractor hereby assumes liabilities
for and agrees to save the BSNL harmless and indemnifies BSNL from every expense, liability or
payment by reason of any injury (including death) to persons or damage to property suffered
through any act or omission of the Contract or any person directly or indirectly employed by any
of them or from the conditions of the premises or any part of the premises which is in the
contract of the Contractor or any one directly or indirectly employed by either of them or arising
in any way from the work called for by this agreement.

Following amendment/corrections are made in BSNLEW - 8
(c) Terms under Para (14A), (14B) & (14C) ( Regarding Quoting of rates & Cenvatable
amount) of General Rule & Directions shall be governed as per Para (1) under
"Important note for contractor"
(d) Terms under Para (8.1) & (8.2) ( Regarding rate Contract & master Agreement) of
Condition of Contracts not applicable
(f)  Payment Terms shall be governed as per Para (8) under "Important note for contractor".

(g) Terms under Clause (8.2) of Clauses of Contracts shall be governed as per latest/ current
CPWD general specification for Electrical works (part 1 - Internal) and (part Il -
External)/ BSNL specifications as applicable

(h) Clause (10 CC) of Clauses of Contracts not applicable (Stands Deleted).

SAFETY CODES AND LABOUR REGULATIONS :-

(a) In respect of all labour employed directly or indirectly on the work for the performance of
the contractor’s part of work, the contractor at his own expense will arrange for the safety
provisions as per the statutory provisions, B.l.S recommendations, factory act, workman’s
compensation act, and instructions issued from time to time.

(b) The contractor shall provide necessary barriers, warning signals and other safety measures
while executing the work or wherever necessary so as to avoid accident. He shall also
indemnify BSNL against claims for compensation arising out of negligence in this respect.
Contractor shall be liable, in accordance with the Indian Law and Regulations for any
accident occurring due to any cause. The department shall not be responsible for any
accident occurred or damage incurred or claims arising there from during the execution of
work.

(c) It shall be firm’s liability to follow all safety procedures in accordance with relevant IS
specifications / fire — by — laws or any other statutory rules/ regulations amended up to date
during execution of work at site.

(d) Any problem relating to labour is the firm’s sole responsibility. Any such problem observed
will be treated as firm’s inefficiency and will invite departmental action as deemed fit by
department i/c barring of the firm.

(e) Agency has to observe all the labour rules & regulation in force. Agency shall be fully
responsible for any violation observed at any time.
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Compensation To Be Levied In Cases Of Use Of Duplicate / Spurious Material :-

i) Department reserves the right to get inspected any components thereof by the manufacturer /
their authorized representative/ authorized testing department, whose report as regards to the
genuineness of component shall be final and binding. In case any component upon such
inspection is found to be duplicate/spurious, double the cost of such component based on price
list (without any discount whatsoever) effective on date of aforesaid inspection shall be
recoverable.

ii) In case the contractor agrees to replace the components so found spurious / duplicate at his
cost, within 15 days of the said report compensation of Rs. 3,000/- per component found
spurious / duplicate should be levied against the contractor.

iii) Besides the above the department reserves the right to take disciplinary action against the
Contractor.

iv) Decision of SE (E), BSNL, in such case shall be final and shall be out of purview of arbitration ".

Compensation For Defaults :-

i. Any damage to the installation(s)/building due to the carelessness on the part of firm’s staff
shall be the responsibility of firm and shall be replaced/rectified without any extra cost.

ii. Any accident or damage will be the responsibility of agency and the Department will not
entertain any claim, compensation, penalty etc on this account or on account of
nonobservance of any other requirement of law relevant to his work.

iii. All breakdown calls / complaints have to be attended by the firm with utmost promptness. If
the agency fails to rectify any fault within reasonable time, the department reserves the right to
carry out the work at the risk and cost of the agency. In case the fault is of emergency nature,
which may affect the normal functioning of the services, and the firm fails to take immediate
necessary action, the work shall be carried out at the risk and cost of the firm without giving any
notice. The decision of the EE (E) shall be final.

Rejection Of Defective Equipment :-

If the completed installation / equipment or any portion thereof, after it is taken over, is found to
be defective or fails to fulfill the intent of the specifications, the firm shall on receipt of a written
notice from the Engineer — in — charge, forthwith make good the defective installation /
equipment.

Should the firm fail to rectify the defects / make good the defective installation / replace the
equipment at no extra cost, within a stipulated time mentioned in the written notice,
department may get the work done at the risk and expenses of the firm.

Changes In Specifications:-

The department reserves the right to make changes in the specifications of the work if in its
opinion the same is found necessary. However such alterations shall be made after mutual
discussion and agreement between the department and the contractor. Any price implication in
this regard shall be mutually discussed and agreed upon, in terms of clause 12 of BSNL EW-8 The
department as a matter of principle will not permit modification or alterations by the contractor
in the design/specification of any equipment/material. However the same can be agreed by the
department under the exceptional circumstances where:-

(a) The same is necessitated due to non-availability of material/component of certain
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specification or make
OR
(a) Such alterations constitute an improvement in the opinion of the contractor and
department.

Prior written approval of the department is necessary before undertaking any
alteration /Modification in the specifications of the equipment.

24 Court Jurisdiction:-
Any dispute arising out of the tender/ bid document/ evaluation of bids/ issue of APO shall be

subject to the jurisdiction of the competent court at the place from where the NIT/ tender has
been issued.

Where a contractor has not agreed to arbitration award, the dispute/ claims arising out of the
Contract/ PO entered with him shall be subject to the jurisdiction of the competent Court at the
place from where Contract/ PO have been issued.

25 Additional Clauses from GST perspective :-

o In case of statutory variation in regard to GST, within the stipulated date of completion of
individual agreement, the same shall be paid or recovered as per the actual against
documentary proof. However, beyond this period BSNL will take advantage of any GST
reduction but will not pay extra on account of GST increase.

o Suppliers should furnish the correct HSN / SAC classification /Customs tariff Head in the
price Schedule. If the credit for the Duties, Taxes and Cesses under provision/ rules under
GST law is found to be not admissible at any stage subsequently owing to wrong furnishing
of Tariff Head, then the suppliers will be liable to refund such non-admissible amount, if
already paid, along with penalty and interest if charged by the concerned authority.

° If the supplier fails to furnish necessary supporting documents i.e. Tax invoices / Customs
invoices etc. in respect of the Duties ,Taxes and Cesses which are eligible for input tax
credit, the amount pertaining to such Duties ,Taxes and Cesses will be deducted from the
payment due to the firm.

o The bidder should have a valid GST No (Goods and Services Tax) and shall submit a copy of
the same with the bid. In case of multiple GST numbers, all the numbers can be provided
as an annexure.

o All the details of supplier (name, address, GSTN/ unregistered supplier, place of supply,
SAC/ HSN code etc.) and other mandatory details shall be mentioned on the invoice.
Where the location agreed are more than one state, then separate invoice state wise to
claim input tax credit in a particular state (typically happens in a bill to-ship to scenario)
shall have to be submitted.

° Bidders have to follow all GST rule as applicable.

CONTRACTOR EXECUTIVE ENGINEER (E)
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PROFORMA OF SCHEDULES" of EW-8 shall be governed as below

(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE ‘A’

Schedule of quantities (As per Financial bid)

Clause 10 :-SCHEDULE ‘B’

Schedule of materials to be issued to the contractor:

S. No. Description of Item Quantity Rates in figures & Place of issue
words at which the
material will be

charged to the
contractor
A B C D E
NIL
SCHEDULE ‘C’
Tools and plants to be hired to the contractor.
S. No. Description Hired charges per Place of issue
day
1 2 3 4
NIL

SCHEDULE ‘D’
Extra schedule for specific requirements/ document for the work, if any

(i) Important notes for contractor

(ii) List of Approved makes

(iii) Section-| :- General Specification

(iv) Section - Il :- General Condition
SCHEDULE ‘F’ |
Schedule of component of Materials, Labour etc. for NIL
escalation
CLAUSE 10 CC Clause 10CC stands deleted
SCHEDULE ‘F’
Reference to General Conditions of contract.
Name of Work :- As per the NIT documents
Estimated cost of work: As per the NIT documents
Earnest money: As per the NIT documents
Performance Guarantee As per the NIT documents
Security Deposit: As per the NIT documents
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GENERAL RULES & DIRECTIONS

Officer inviting tender The Executive Engineer (Elect.),
BSNL Electrical Division, Bilaspur
1* Floor T.Ex. R K Nagar Bilaspur(C.G.) - 495006

Maximum percentage for quantity of items As per the NIT documents
of work to be executed beyond which rates
are to be determined in accordance with
Clause 12.2 & 12.3

DEFINITIONS:

2(v) Engineer-in-charge : The Executive Engineer (Elect.),
BSNL Electrical Division, Bilaspur

2(viii) Accepting Authority : The Executive Engineer (Elect.),
BSNL Electrical Division, Bilaspur

2(x) Percentage on cost of materials and 10%

labour to cover all overhead and profits

2(xi) Standard Schedule of rates DSR - 2022 for scheduled items & Market rates for
others

2(xii) Department BSNL

9(ii) Standard BSNL/ CPWD contract Form BSNL EW-6/8 as modified & corrected up to date
(available on BSNL website
http://www.electrical.bsnl.co.in/BSNL_EW-8.pdf)

Clause 1

(i) Time allowed for submission of Performance 15 days
guarantee ( If Agency fails to submit the PG within 15
days from the date of acceptance of tender, the EMD
amount shall be forfeited absolutely).

Clause 2

Authority for fixing compensation under clause 2 Superintending Engineer (Electrical)

(Refer "ESSENTIAL CONDITIONS BROUGHT TO THE ATTENTION OF CONTRACTOR" for amendment in
clause 2 of standard form)

Clause 5

Number of days from the date of issue of letter of As per the NIT documents
acceptance for reckoning date of start.

Time allowed for execution of work. As per the NIT documents

Authority to give fair and reasonable extension of time EE(E) / SE(E)
for completion of work

Clause 7
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Gross work to be done together with net payment/ As per the NIT documents
adjustment of advances for material collected, if any,
since the last such payment for being eligible to
interim payment

Clause 10CC

Clause 10CC to be applicable in contracts with Claus 10 CC stands deleted.
stipulated period of completion exceeding the period
shown in next column

Clause 11

Specification to be followed for execution of work As per specifications attached and as per
CPWD specifications / latest |.S. Code as
applicable, where ever BSNL specifications
not mentioned

Clause 12

12.3 Schedule of rates for determining the rates for DSR-2022

additional, altered or substituted items that cannot be
determined under 12.2. (i) and (ii).

12.5 Deviation limit beyond which clauses 12.2& 12.3 NA
shall apply for foundation work

Clause 25

Competent authority for conciliation SE(E) not in-charge of the work/ Any other
officer of equivalent /higher rank of SE(E) (
i.e SE(Civil) / DGM from Telecom stream of
BSNL etc.).

For other Details Please refer BSNL EW-6/8 as modified & corrected up to date (available on BSNL
website http://www.electrical.bsnl.co.in/BSNL EW-8.pdf )

Page 18 Signature of the Bidder/ Tenderer



BHARAT SANCHAR NIGAM LIMITED EW-08

(A) Tender for the work of:- Repairing of 1.5 TR Split / Window Air Conditioners at various Exchanges / BTS sites
under Area of AGM Korba in Bilaspur OA .

Name of Contractor/ Firm -

TENDER

1. | /we have read and examined the notice inviting tender, schedules, Specifications applicable ,
Drawings & Designs, General Rules and Directions, Conditions of contract, clauses of contract ,
Special conditions, Schedule of Rate & other documents and Rules referred to in the conditions of
contract and all other contents in the tender document for the work.

2. |/We hereby tender for the execution of the work specified for the BSNL within the time
specified, schedule of quantities and in accordance in all respects with the specifications, designs,
drawings and instructions and other documents and rules referred to in the conditions of contract
and all other contents in the tender document for the work.

3. |/We agree to keep the tender open for ninety (90) days from the due date of submission thereof
and not to make any modifications in its terms and conditions.

4. Asum Of RS .ceeeereeriensnnnns 00 is hereby forwarded in the form of Deposit at call receipt/FDR//Bank
guarantee / of a Nationalized/Scheduled Bank/ Online Payment Through RTGS/NEFT  as earnest
money . If I/We, fail to furnish the prescribed performance guarantee within prescribed period I/We
agree that the said BSNL shall without prejudice to any other right or remedy, amount of EMD with
reference to estimated amount will be forfeited. Further if I/ We fail to commence work as specified ,
I/ We agree that the said BSNL shall without prejudice to any other right or remedy, be at liberty to
forfeit the amount of EMD with reference to estimated amount and performance guaranty
absolutely and the same may at the option of the competent authority on behalf of BSNL be
recovered without prejudice to any other right or remedy available in law out of the deposit in so far
as the same may extend in terms of the said bond and in the event of deficiency out of any other
money due to me/us under this contract or otherwise.

5. Should this tender be accepted, I/We agree to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein and to carry out such
deviations as may be ordered upto maximum of percentage mentioned in clause 12.3 of the tender
form and those in excess of that limit at rates to be determined in accordance with provisions
contained in clause 12.2.

6. |/we agree to furnish to BSNL Deposit at call receipt/FDR/ Bank guarantee of a Nationalized/
Scheduled Bank for an amount as given in proforma of schedule, in a standard format within two
weeks from the date of issue of letter of Acceptance. I/We agree to keep the performance bank
guarantee valid as per the terms of the NIT.

7. 1/We hereby declare that |/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than to whom |/We am/are authorized to

communicate the same or use the information in any manner prejudicial to the safety or interest of
BSNL.

(Signature of Contractor)
Dated
Seal of Contractor
Signature of Witness:
(required in the case of contractor’s thumb impression is
given by the contractor in place of signature )
Name of Witness:
Address:
Occupation:
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
me for and on behalf of the BSNL for a sum of RS.

(Rupees

_) the letter referred to below shall form part of this contract Agreement:-

a)
b)
c) Signature
For & on behalf of the BSNL
Dated Designation
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UNDER TAKINGS/DECLARATIONS FORMS BY TENDERER

UNDERTAKING “A”

NEAR-RELATIONSHIP CERTIFICATE:

(Format of the Certificate to be given as per the Para: 15 — “NEAR-RELATIONSHIP
CERTIFICATE” by the bidder in respect of status of employment of his/ her near relation
in BSNL)

K Y. 7/ o JSS (o T hereby certify that none of my relative(s)

as
defined in the tender document is/are employed in any BSNL Unit as defined in the clause

in the TenderEnquiry, on Near relationship.
OR

* Following are the details of near relatives working with the BSNL.

Name of the Unit (Office &
S. No. Name of the Designation [section of BSNL) where
Relative working

* STRIKE OFF WHICHEVER IS NOT APPLICABLE.

In case at any stage, it is found that the information given by me is false/ incorrect, BSNL
shall have theabsolute right to take any action as deemed fit/without any prior

intimation to me.

Signature of the Proprietor/ Partners/ Directors of the bidder
entity

With date and seal
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UNDERTAKING “B”

UNDERTAKING REGARDING EPF & ESI PROVISIONS

Ml e ceier cerrrereeeserees ceserrrer e treeesrennaes sreseees SON Of. wevvvves et reseereee een.RESIDENT OF L
..................................................................................... hereby give an undertaking that

e |/ We have registered as per the EPF and Miscellaneous provisions Act, 1952 and our registration
NO is -------=-------- . We undertake to keep it valid during the currency of contract.

e |/ We have registered as per the ESI regulation and our registration no is ---------------- . We
undertake to keep it valid during the currency of contract.

In case at any stage, it is found that the information given by me is false / incorrect, BSNL shall have
the absolute right to take any action as deemed fit/without any prior intimation to me".

Place :
Date
(Seal of the firm) (Dated Signature of Contractor)
UNDERTAKING C ( TO ABIDE BY EW6 & EWS8)
s s e eeereestenens eveenrens Son of
................ ReSident Of ... oot e et crrereereeieee v e NETEDY giVE  an

undertaking that | have read and | am aware of all the clauses and sub clauses of BSNL EW 6 & 8
forms and | confirm that | will abide by all the terms and conditions available in original standard BSNL
EW 6 & 8 forms.
Place :
Date

(Seal of the firm) (Dated Signature of Contractor)

UNDERTAKING “D”
Undertaking Regarding GST

1. 1/ We hereby declare that |/we are registered with GST authority in appropriate category
as on date.

2. 1|/ We hereby declare that I/we are not Black Listed by GST authority as on date.
I/We undertake to intimate change of status during the currency of contract.

3. | / we hereby declare that, if rates of GST quoted in Financial bid differ from the
declared rates of GST or without ITC (Input Tax Credit), the financial bid shall be
liable to reject and BSNL has the right to suspend / debar / ban for the period of one
year for participation in future bids in BSNL.

PANNO. @i

GST Registration NO:.......ccceveeevvenennen. (Signature of bidder)(Seal of the firm)

Page 22 Signature of the Bidder/ Tenderer



UNDERTAKING “E”

TENDER SUBMISSION UNDERTAKING & DECLARATION

Date:
To,

Tender Reference No:
Name of Tender / Work:

Dear Sir,

a. Certified that
1. I/We have downloaded the tender document(s) for the above mentioned 'Tender/Work' from the
web site namely: as per your advertisement, given in the above
mentioned website.
2. I/We hereby certify that I/We have read the entire terms and conditions of the tender document:
from Page No. to (including all documents like annexure(s), schedule(s), etc.), which forn:
part of the contract agreement and |/We shall abide hereby unconditionally the term:
/conditions/clauses/undertakings contained therein.
3. I/ We do hereby undertake to have gone through all the terms & conditions / clauses of the tender
documents including Form EW-6, EW-8 being adopted by the BHARAT SANCHAR NIGAM LIMITED
(Electrical Wing) & agree to abide by the same.
4. The corrigendum(s) issued from time to time by your department/organizations too have also been
taken into consideration, while submitting this acceptance letter.
5. I/We hereby unconditionally accept the tender conditions of above mentioned tender
document(s)/corrigendum(s) in its totality/entirety.
6. In case any provisions of this tender are found violated, then your department/organization shall
without prejudice to any other right or remedy be at liberty to reject this tender/bid including the
forfeiture of the full said earnest money deposit absolutely along with taking action as per other
remedies available under law.

In addition to above the tenderer hereby covenants and declares that:

1. All the information, Documents, Photo copies of the Documents/ Certificates enclosed along with
the Tender/Bid offer are correct.

2. In case of any correction/ addition/ alteration/ omission of the terms & conditions in the tender
document, our tender / bid shall be treated as non-responsive and shall be rejected summarily.

3. If anything is found false and/or incorrect and/or reveals any suppression of fact at any time, BSNL
reserves the right to debar our tender offer/ cancel the LOI/ Purchase/ work order if issued and forfeit
the EMD/ Performance linked Security Deposit/ PBG / Bill amount pending with BSNL. In addition,
BSNL may debar the contractor from participation in its future tenders.

Yours Faithfully,
(Signature of the Bidder, with Official Seal)
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Section - | :- General Specification

The contractor shall do the following works, and therefore their cost shall be deemed to be included in
their tendered cost: -

1.

2.
3.
4

10.

11.

12.

13.

14.

15.

16.

17.

Painting of all exposed metal surfaces of equipment’s and components with appropriate colour.
Testing and commissioning of the completed installation.

A qualified Engineer as provided in C.P.W.D. Manual shall supervise the work.

The Engineer-in-charge or his duly authorized representative at site of work will give the layout
of the work.

The contractor shall coordinate with all other agencies involved in the site of work so that the
works of other agencies are not hampered due to delay in his work security or other reasons.
The work shall be carried out in accordance with the drawing(s) if any, enclosed with tender and
also in accordance with modification(s) if any thereto from time to time approve by the
Engineer-in-charge, and also instructions from him in the course of execution of the works.

All Electrical works shall be carried out in accordance with the provisions of Indian Electricity Act,
2003 and Indian Electricity Rules, 1956 amended up to date (Date of call of tender unless
specified otherwise). The electrical works shall also confirm to C.P.W.D. General Specification for
electrical works Part —I (Internal) 2013 and Part- Il Latest (External) amended up to date.

The works shall also conform to relevant Indian standard codes of practice (COP) for the type of
work involved.

In all electrical installation works, relevant safety codes of practices shall be followed. The firm
shall provide necessary barriers, warnings signals and other safety measures to avoid accidents.
Good workmanship is an essential requirement to be complied with the entire work of
manufacture/ fabrication assembly and installation shall conform to sound engineering practice.
The work shall be carried out under the direct supervision of a first class licensed foreman or of a
person holding a certificate of competency issued by the state Govt. for the type of work
involved, employed by the contractor, who shall rectify then and there the defects pointed out
by the Engineer-in-Charge during the progress of work. The firm shall employ qualified and well-
experienced staff specialized in the job and make available duly authorized representative to
take instructions from departmental officer during inspection.

All tests prescribed in these General specifications, to be done before, during and after
installation, shall be carried out, and the test results shall be submitted to the Engineer-in-Charge
in prescribed proforma, forming part of the completion certificate.

The contractor while handing over the installation shall submit three sets of completion drawings
comprising the following.

(a)Equipment installation drawings giving complete details of the entire equipment.

(b)Electrical drawings for the entire electrical equipment showing cable sizes, equipment
capacities, switch-gears ratings, control components, control wiring etc.

The ACB/MCCB/SFU etc. shall be fitted on the panel through G.I. hexagonal nut and bolts, self
tapping screws/ round headed bolts shall not permitted. Enough clearance on all sides as per
manufacturer's recommendation are to be provided while mounting the switches. Horizontal/
Vertical/ or any other type of switch mounting shall be strictly as per practice recommended by
the switch manufacturer. Only anodized nut bolts and washers shall be used in current circuits.
LT/MV panel shall be fully assembled and tested from factory. Local assembly of components at
site is not permitted. L T panel shall be, completely dust and vermin proof with neoprene gasket.
All material shall be provided as per department product list/ specification unless otherwise
specified or as approved by engineer in charge.

The work shall be carried out according to approved drawings / details which can be seen in the
office of the engineer in charge which could be suitably issued to the successful tenderer for
execution of the work and as per the instruction of the Engineer in charge. However, the
department reserves the right to change the layout as per requirement at site and the contractor
shall not have any claim due to change in layout.
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19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

31.

32.

33.
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The departmental material if any shall be issued to the contractor “Free of Cost” from the
Electrical Division Store Bilaspur. It will be the responsibility of the contractor to collect and
carriage the same to site of work for which nothing shall be paid for this. Any surplus of
unutilized materials shall be returned in good condition by the contractor to the store at Bhopal,
failing which recovery will be made at specified panel recovery rates. Safe storage of the
materials and watch & ward there of till completion of work/ handing over to the department
shall be the responsibility of the contractor and nothing extra shall be paid for the same. Any
breakage/ loss due to handing/ shifting/ installation shall be the responsibility of the contractor.
The quantity shown in schedule are approximate, the same shall be issued as per actual
requirement & requisition of the contractor, during execution of work.

Any damages done to the building during the execution of electrical works shall be the
responsibility if the electrical contractor and the same will be made good immediately at his own
cost to the satisfaction of the Engineer- in- charge. If he does not do it himself within a
reasonable time determined by the Executive Engineer (E) then the same will be done at his risk
by the department after giving notice to him.

Bad workman ship will not be accepted and defects shall be rectified at contractor’s cost to the
satisfaction of the Engineer- in- charge. The progress of the electric works are to be co- ordinate
in accordance with the building works and no claimed for idle labour will be entertained by the
department.

All the debris of the electrical works should be removed and the contractor should clear the site
immediately after the occurring of debris. Similarly the contractor should immediately clear of
any rejected materials from the site.

Earthing strip/ wire shall be connected with the existing systems at site.

The contractor or his representative is bound to sign the site order book as and when required
by the Engineer- in- charge and to comply with the remarks therein.

All connections and inter-connection at the SDB’s switches and power out-lets shall be carried
out with crimped lugs/thimbles. Nothing extra shall be paid on this account.

The contractor shall make his own arrangement at his own cost for electrical/general tools and
plants required for the work.

The entire installation shall be at the risk and responsibility of the contractor until these are
tested and handed over to the department. However if there is any delay in construction from
the dept. side, the installation may be taken over in parts but the decision on the same shall be
binding on the contractor.

All dismantle material shall be hand over to the Engineer in charge at the time of measurement.
The safe custody of the dismantle material shall be the responsibility of the contractor till the
handing over to the Engineer in charge.

The contractor shall check whole installation & summit the list of faulty items to be replacing to
bring the Electro-mechanical services in working & good condition. Without intimation to the
Engineer in charge no material will be replace.

The contractor will arrange necessary tool & plant to check the electrical installation.

Materials to be used in work shall be of ISI marked, whenever such ISI marked material are
available or as approved by engineer in charge.

Erection of pole, cable laying in ground, earthing sets & other hidden items shall be done in the
presence of Engineer in charge or his duly authorized representative at the site of work.

The contractor must see the proposed site for the work and study the specifications and
conditions to tender carefully before tendering. No claim of any sort shall be entertained on
account of site condition or ignorance of specifications and conditions.

All civil works such as construction of foundation of equipments with masonry, cutout, chasing
etc. or the steel supports as may be required is included in the scope of works if not specified
otherwise in the schedule of work and nothing extra shall be paid for the same.
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34. The firm shall commence the work only after obtaining prior permission from the Engineer in-
Charge.

35. Necessary tools and plants shall be arranged by the firm. Modern tools and equipments shall be
used for handling of equipments / materials, drilling, cutting etc. so that minimum noise,
vibrations and disturbance to the building/occupants/ equipments can be achieved.

36. All fittings, unit assemblies, accessories, hardware, foundation bolts, terminal blocks for
connection and miscellaneous materials and accessories of items of works which are useful and
necessary for efficient assembly and working of the equipment shall be deemed to have been
included within the scope of the work in the tender and within the overall details for complete
item whether they have been specifically mentioned or not.

37. Rewinding of stator/ rotor etc should be done with suitable grade enamelled copper wire and
should be properly varnished and baked as per the manufactures recommendation. The agency
has to deduct the cost of scrap winding and the rate quoted should be exclusive of this item.
Minimum 6 months warranty should be given for the winding done. Any subsequent fault due to
poor labour quality or materials within this period should be attended by the agency free of cost.
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Section - Il :- General Condition

1.  Firm should have round the clock contact Telephone / Mobile number(s).

2. The workers engaged by firm should maintain proper discipline and good behavior with
occupants.

3. The firms shall remove such workers from the site whose behavior is found improper.
Executive Engineer’s decision shall be final.

4. Any damage to the installations building during the maintenance period due to the
carelessness on the part of maintenance staff shall be the responsibility of firm and be
replaced / rectified without any extra cost.

5. The agency will provide the workers with necessary T&P, Testing and safety equipments.

6. Any accident or damage during maintenance / operation will be the responsibility of the
agency and the department will not entertain any claim, compensation, penalty, etc. on this
account or on account of non observance of any other requirement of law relevant to this

work.
7. Agency has to observe all the labour rules and regulations in force by the Govt. time to time.
8. Iltisresponsibility of the contractor to ensure good character and antecedents of the workers

before employing.

9. Dismantled materials shall be returned to the Department except those items for which the
replacement is supplied by the agency.

10. The department reserves the right to carry out any work at the risk and cost of the agency, if
the agency fails to perform any duty as per the contract. The decision of the Engineer in-
charge shall be final and binding on the contractors.

11. The tender must obtain himself at his own expense all the information necessary for the
purpose of tendering.

12. Inspect the site and acquaint himself with all the local conditions, means of access to work
and nature of work etc. No claims shall be entertained on these accounts.

13. The contractor shall not sublet the work or part thereof; however services of specialized
agencies for specific work can be obtained.

14. The staff engaged by the firm shall bear I-card during attending the fault, issued by the
agency.

15. The department reserves the right to terminate the contract by giving notice of one month
duration at any time during the currency of contract without assigning any reasons and
without any kind of claim by contractor.

16. Shut down for maintenance shall be taken with prior approval of the department.

17. The work shall be carried out as per current CPWD specifications and as per latest IS Code.

18. In case of unsatisfactory performance during maintenance period maximum penalty up to 1 %
of bill amount shall be imposed. The decision of the Engineer in-charge shall be final and
binding on the contractors.

19. All Electrical works shall be carried out in accordance with the provisions of Indian Electricity
Act, 2003 and Indian Electricity Rules, 1956 amended up to date (Date of call of tender unless
specified otherwise). The electrical works shall also confirm to C.P.W.D. General Specification
for electrical works Part —I (Internal) 2013 and Part- Il Latest (External) amended up to date.
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Approved Makes-BSNL Electrical Wing

S. Item Makes
NO
1 | Engine Ashok Leyland/ Cummins/Cater pillar/KOEL/Volvo penta /
Mahindra & Mahindra (up to 40 KVA)/ Escorts (up to 30 KVA) /
Eicher (up to 20 KVA)
2 | Alternator (Brushless) Crompton Greaves (AL Series) / KEC/ Leroy Somer/Stamford /
Jyoti Ltd.
3 | Battery ( Lead Acid / Amara Raja / AMCO / Farukawa / Hitachi / Exide / Prestolite /
Mntc. Free) Standard
4 | HV Switchgear ( Vacuum | Biecco Lawrie / Crompton / Kirloskar / MEI / Jyoti Ltd
Circuit Breaker / SF6)
5 | Transformer (Oil filled / | ABB /Schneider Electric / Andrew Yule / Bharat Bijlee / Crompton
Dry type / EMCO / Kirloskar / Siemens
a)Above 400 KVA
b)Up to 400 KVA In Addition to above makes, Uttam / Automatic Electric Gear
(AEG)/ Patson / Rajasthan Transformer and Switchgear
6 | Air Circuit Breaker L&T / Schneider Electric / Siemens
7 | MCCB(les=lcu) L&T / Schneider Electric / Siemens
8 | SDF units L&T / Schneider Electric / Siemens / HPL / Havells
9 | Power Contactors L&T / Schneider Electric / Siemens/ Lakshmi (LECS)
10 | Change Over Switch HPL / Havells/ H-H Elcon
11 | Intelligent APFC Relay L&T /EPCOS (Siemens)/ Schneider Electric /Neptune Ducati /
Syntron / ABB
12 | Bus Bar Trunking / Moeller/L&T / Schneider Electric / ABB / Legrand / Zeta
Sandwiched Bus Duct
13 | Power Capacitors L&T /EPCOS (Siemens) / ABB/Crompton/ Schneider Electric
(MPP/APP) /Neptune Ducati
14 | Digital / KWHr meter Schneider Electric/ AE/ Digitron / IMP / Meco / Rishabh /
Universal / HPL/ L&T / ABB
15 | Cold Shrink HT/LT Cable | Denson /3M( M-Seal ) / Raychem
Joint
16 | Rubber Matting ISI mark
17 | MCB / Isolator / ELCB/ | Crompton / Havells / Indokopp / MDS / Legrand / L&T /
RCCB / Distribution Schneider Electric / Siemens / Standard / C&S / ABB / HPL
Board
18 | MS / PVC Conduit ISI mark
19 | Cable Tray MEM / Bharti / Ratan / Slotco / Profab
20 | HT/LT Cables ISI mark
21 | PVCinsulated copper ISI mark
conductor wire
22 | Centrifugal Pump Amrut / BE / Beacon / Batliboi / Crompton / Jyoti / Kirloskar /
KSB / Mather & Platt / Wasp / Grundfos
23 | Submersible Pump Crompton/ Amrut / BE / Calama / Kirloskar / KSB
24 | Motors ABB / Bharat Bijlee / Crompton Greaves / / Schneider Electric /

HBB / KEC / Siemens / Jyoti Ltd.
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25 | Fresh Air Fans GE / Khaitan / Almonard / Crompton
26 | Starter ABB / BCH/ Schneider Electric / L&T/ Siemens
27 | Single Phase Preventer L&T/ Minilec /Siemens /Zero trip
28 | GI/MS Pipe ATC/ATL/BST/GSI/ITC/ITS/IIA/IST/lindal/TTA/Tata/Zenith
29 | Foot Valve ISI mark
30 | Gate Valve Advance / Audco / Johnson Controls / Zoloto / Annapurna /
Fountain / Kirloskar / Leader / Sant / Trishul
31 | Compressors Carrier / Emerson Copeland / York / Danfoss(for chillers only)
32 | Resin Bonded Glass Fibre Glass / Pilkingston / Up Twiga
Wool
33 | Expanded Polystyrene BASF(India)Ltd
34 | Gauge Feibig / H.Guru / Pricol
35 | Controls FLICA / Honeywell / Indfoss /Penn-Danfoss / Ranco / Ranutrol /
Sporland
36 | Fine Filter Anfiltra Effluent / ARW / Athlete / Airtake / Dyna / Kirloskar /
Puromatic / Purafill / Purolator / Tenacity
37 | Gl Sheet HSU Jindal / National / Nippon Denro / Sail / Tata
38 | Heat Detector Appollo / Chemtron / Edward / Fenwal / Hochiki / Nitton /
System Sensor / Wormald / Honeywell Essar / Notifier
39 | lonization Detector Appollo / Cerebrus / Edward / Fenwal / Hochiki / Nitton / System
Sensor / Wormald
40 | Photo Electric Smoke Appollo / Cerebrus / Edward / Fenwal / Hochiki / Nitton /
Detector Wormald
41 | Fire Panel Agni Instruments / Agni Devices / ArunaAgenices / Carmel
(Microprocessor based) | Sensor / Ravel Elect. / Honeywell Essar / Notifier / Navin Systems
42 | Sprinkler / Hose Reel & | ISI mark
Hose Pipe
43 | Fire Extinguisher ISI mark
44 | Lift OTIS, Kone, Mitsubishi, Schindler, Johnson
Note:

1. The accessories such as CT / PT / measuring instrument / relays provided by approved make
in respect of Transformer / HT Panel / DG / AC Package Units as supplied by approved
manufacturer along with the equipments are also acceptable in addition.
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FINANCIAL BID ( PRICE SCHEDULE OF WORK )

Name of Work :- Repairing of 1.5 TR Split / Window Air Conditioners at various Exchanges / BTS sites under Area of AGM Korba in Bilaspur OA .

S. | Item Description Total Basic FF GST E g gg .§ "
N quantity Urrit Packin CGST SGST IGST o = 3 ; S é
o Price g = 3 FR S
excludin % E =9 2
g all S o - w | ©
taxes & g E_, E" _;% % _‘Z
charges 2 ‘g’_ﬁ 33 37: 2| g
=) £ > s®B|g?° = 35
- 5 5 $e w3 5| 8
Rl 8 e |8 %], 3| %3| gf &3 A
£/ 5|5 |£|5 £ | § 3 €3 58|8¢ E-:
2IE2|E |8 |58 S| @:| 22 |E5%| %3 z
€| <l | < e | < € | < = < 2 55|12 8 e | 2
1 |2 3 3.a 4 5 |67 8=4x |9 |10=4 |11 | 12=4 | 13=4+ | 14=6+8 | 15=13- | 16=3x | 17=3x1 | 18
7 x9 x11 | 6+8+1 | +10+12 | 14 15 3
0
1 | Making arrangement for leak | 8 | Jobs
testing by pressure
Nitrogen) and vacuum
testing  etc.&S/filling  of
suitable  refrigerant  gas
complete  with  cartage,
charging line etc complete as
required. as reqd.
2 | Testing, checking the | 20 | Jobs
electrical circuit and
servicing of AC  units
including filter cleaning,
cooling coil, condenser coil
by soap, soda solution etc.
complete as reqd.
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Supplying and fixing the
following spares by
replacement of the existing
faulty spares complete with
trial run as required.

(a) Indoor motor Suitable for
1.5 TR Split type AC unit

(b) Outdoor motor Suitable
for 1.5 TR Split type AC unit

(c) 1/2 " Fiber / metal nut

(d) 1/4 " fiber / metal nut.

(e) Out door motor blade
with new one

(f)  S/filling of suitable
refrigerant gas complete
with cartage, charging line
etc complete as required. as
reqd.

(g) Combo PCB for I/D & O/D
unit suitable for 1.5 TR
Inverter type Split AC Unit

(h) Display card (PCB) For
Conventional Split AC

Page 31

Signature Bidder/ Contractor




(i) Control operation card| 1 | No.
(PCB) For Conventional Split

AC

)] 36 mfd Capacitor | 3 | No.
complete with connection in

AC unit as required.

(k) 4/6 mfd Capacitor| 3 | No.
complete with connection in

AC unit as required.

(I) Thermostatic Switch 2 | No.
Replacement of 1.5TR| 2 | No.

capacity hermetically
sealed reciprocating / Rotary
type compressor for existing
Split/ window A.C. unit i/c
dismantling of electrical
connection, pipe lines and
refixing the same , gas
charging etc. complete as
required.

Supply and fixing of the
following sizes of copper
pipe for connection of
condenser and cooling pipe
lines between indoor &
outdoor units complete etc.
as required.
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a) 1/2" dia copper pipe of | 2 | Meter
standard thickness & 1/4"
dia copper pipe of standard
thickness..

Total Amount

Notes for bidder:

Bidder must mandatorily quote for all GST components (CGST, SGST, IGST) as required

2 | If Annual maintenance Contract charges are required to be quoted as per SOR, basic charges should be shown in column-4 & the Goods and Services Tax (GST) in
column 7 to 12

3 | The bidder who submits the offer with concessional Goods and Services Tax (GST) shall submit the proof of applicable concessional GST. In case the concessional
GST is not creditable to BSNL it should be included in the price of the goods/services.

4 | In case, dealer is registered under compounding scheme or any rule/notification where the BSNL is not eligible for input tax credit then the bidder should not
disclose any amount in column 7 to 12 & 14

* %age Rate of FF & packing should be shown of Basic Unit Price excluding all taxes & charges ( i.e as %age of Col.4)

The FF & packing amount quoted shall not be subject to change after bid evaluation/ ordering on account of change of Copper, Lead base price, changes in duties
& taxes of item, etc.

7 | Bidder must mandatorily mention HSN & SAC numbers

Declaration by bidder

1 | We hereby declare that in quoting the above prices, we have taken into account the entire credit on inputs available under the GST Act introduced w.e.f. 1 July
2017 and further extended on more items till date”.

2 | “We hereby certify that HSN/ SAC shown in column 18 are correct & credit of GST for the amount shown in column 14 above are admissible as per GST Laws.

Signature and seal of bidder
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.:') BHARAT SANCHAR NIGAM LIMITED
o 4
& (ELECTRICAL WING)
OFFICE OF THE EXECUTIVE ENGINEER (ELECTRICAL),

BSNL
BSNL Electrical Division, Bilaspur
1 rioor R .K. Nagar Telephone Exchange Building. Bilaspur (C.G.) - 495006

Cormecling india

Repairing of 1.5 TR Split / Window Air Conditioners at various

Name of Work :-
Exchanges / BTS sites under Area of AGM Korba in Bilaspur OA .

BSNL EW-8

BSNL EW-8 which is available on BSNL website http://www.electrical.bsnl.co.in/BSNL_EW-8.pdf, as well
be the Part of this Draft NIT (As Page No. 35 to 115)

as in Division Office, shall
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General Rules & Directions _ BSNL EW-8

BHARAT SANCHAR NIGAM LIMITED

(A Government of India Enterprise)

CIRCLE - RAIPUR DIVISION - BILASPUR
BRANCH: EW SUB DIVISION - BILASPUR
(A) Tender for the work of:-

() Issued to (contractor)

(i) Tender Cost (iii) Receipt No.
(iv) Date of application (v) Date of issue
(vi) Signature of officer issuing the documents

(vii) Designation

@) To be submitted by (time) hours on (date) to
(ii) To be opened in presence of tenderers who may be present at
hours on in the office of
TENDER

I/we have read and examined the notice inviting tender, schedule, specifications applicable,
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of
contract, special conditions, Schedule of Rates and other documents and Rules referred to
in the conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for BSNL within the time
specified, schedule of quantities and in accordance in all respects with the specifications,
designs, drawings and instructions and other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We agree to keep the tender open for ninety (90) days from the due date of submission
thereof and not to make any modifications in its terms and conditions.

A sum of Rs.........o.oooiiiin, is hereby forwarded in the form of Deposit at call
receipt/FDR//Bank guarantee of a Nationalized/Scheduled Bank as earnest money. If
I/We, fail to commence the work specified I/We agree that the said BSNL shall without
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money
absolutely and the same may at the option of the competent authority on behalf of BSNL
be recovered without prejudice to any other right or remedy available in law out of the
deposit in so far as the same may extend in terms of the said bond and in the event of
deficiency out of any other money due to me/us under this contract or otherwise.
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5.

Should this tender be accepted, I/'We agree to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein and to carry out
such deviations as may be ordered upto maximum of percentage mentioned in clause 12.3
of the tender form and those in excess of that limit at rates to be determined in accordance
with provisions contained in clause 12.2.

I/'we agree to furnish to BSNL Deposit at call receipt/FDR/ Bank
guarantee of a Nationalised/ Scheduled Bank for an amount equal to 5% of the contract
value in a standard format within two weeks from the date of issue of award letter. I/We
agree to keep the performance bank guarantee valid for one year from the date of actual
completion of work.

I/We hereby declare that [/We shall treat the tender documents drawings and other
records connected with the work as secret/confidential documents and shall not
communicate information/derived therefrom to any person other than to whom I/'We
am/are authorised to communicate the same or use the information in any manner
prejudicial to the safety or interest of BSNL.

Signature of Witness

(required in the case of
Contractor’s thumb impression

is given by the contractor in place

of signature ) (Signature of contractor )
(Name & Postal address) Seal of Contractor
Date:

Occupation of Witness

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of BSNL for a sum of Rs.

(Rupees )
The letters referred to below shall form part of this contract Agreementa)
b)
For & on behalf of BSNL
........... Signature
Designation
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GENERAL RULES AND DIRECTIONS

All works proposed for execution by contractor will be notified in a form of invitation to
tender displayed on Notice Board in select BSNL offices and signed by the officer inviting
tender or by publication in News papers/internet (designated web page) as the case may be.

This form will state the work to be carried out, as well as the date of submitting and
opening tenders and the time allowed for carrying out the work; also the amount of earnest
money to be deposited with the tender, and the amount of performance guarantee to be
deposited by the successful tenderer(s). Copies of the specifications, designs and drawings
and any other documents required in connection with the work signed for the purpose of
identification by the Officer inviting tender shall also be open for inspection by the
contractor at the office of Officer inviting tender during office hours.

In the event of the tender being submitted by a firm it must be signed by the authorised
signatory.

Receipts for payments made on account of work when executed by a firm, must also be
signed by authorised signatory.

Any person who submits a tender shall fill up the usual printed form stating atwhat
rate he is willing to undertake each item of the work. Tenders, which propose any
alteration in the work specified in the said form of invitation to tender, or in the time
allowed for carrying out the work, or which contain any other condition of any sort,
including conditional rebates will be summarily rejected. However, tenders with
unconditional rebate will be acceptable. No single tender shall include more than one work,
but contractors who wish to tender for two or more works shall submit separate tender for
each. Tenders shall have the name and number of the works to which they refer written on
the envelopes.

The rates(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees
by ignoring fifty paise and considering more than fifty paise as rupee one.

The Officer inviting tender or his duly authorised assistant will open tenders in the
presence of any intending contractors who may be present at the time, and will enter the
amounts of the several tenders in a Comparative Statement in a suitable form. In the event
of a tender being accepted a receipt for the earnest money forwarded therewith shall
thereupon be given to the contractor who shall thereupon for the purpose of identification
sign copies of the specifications and other documents mentioned in Rule 1. In the event of
a tender being rejected, the earnest money forwarded with such unaccepted tender shall
thereupon be returned to the contractor remitting the same without any interest.

The officer inviting tenders shall have the right of rejecting all or any of thetenders, and,
will not be bound to accept the lowest or any other tender.
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8. The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as any acknowledgement of payment to the Officer inviting tender and the
contractors shall be responsible for seeing that he procures a receipt signed by the
concerned Accounts Officer.

9. The memorandum of work tendered for and the schedule of materials to be supplied by
BSNL shall be filled and completed in the office of the Officer inviting tender before the
tender form is issued. If a form is issued to an intending tenderer without having been so
filled in and incomplete, he shall request the officer to have this done before he completes
and delivers his tender.

10. The tenderer shall sign a declaration under the officials Secret Act, 1923 for maintaining
secrecy of the tender documents drawings or other records connected with the work given
to them. The unsuccessful tenderers shall return all the drawings given to them.

11. Rates quoted by the Contractor in the tender both in figures and words shall be accurately
filled-in so that there is no discrepancy in the rates written in figures & words. However, if
a discrepancy is found the rates which correspond with the amount worked out by the
contractor shall unless otherwise proved be taken as correct. If the amount of an item is not
worked out by the contractor or it does not correspond with the rates written in either in
figures or words then the ratesquoted by the contractor in words shall be taken as correct.
Where the rates quoted by the contractor in figures and in words tally but the amount is not
worked out correctly, the rates quoted by the contractor will unless otherwise proved be
taken as correct and not the amount.

12. Performance Guarantee: The contractor is required to furnish performance guarantee
for an amount equal to 5% of the contract value in the form of bank guarantee /
CDR/FDR/DD (of a nationalized / Scheduled Bank in a standardformat) within two weeks
from the date of issue of award letter. The validity period of the performance security in the
form of performance bank guarantee shall be one year from the date of actual completion
of work.

Security deposit: In addition to performance guarantee stated above, a sum @ 10%
of the gross amount of the bill shall be deducted from each running bill of the contractor
till the sum deducted will amount to security deposit of 5% of the Tendered value of the
work.

13. All rates shall be quoted on the tender form. The amount for each item should beworked
out and requisite totals given. Special care should be taken to write therates in figures
as well as in words and the amount in figures only, in such a waythat interpolation is
not possible. The total amount should be written both in
figures and words. In case of figures, the word ‘Rs.” Should be written before thefigure of
rupees and word ‘P’ after the decimal figures, e.g. ‘Rs.2.15 P’ and in caseof words, the
word, ° Rupees’ should precede and the word ‘Paise’ should bewritten at the end.
Unless the rate is in whole rupees and followed by the word ‘only’ it should invariably be
upto two decimal places. While quoting the rate inschedule of quantities, the word’
‘only’ should be written closely following theamount and it should not be written in the
next line.
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14A  The bidder shall give the total composite price inclusive of all Central & state’s levies and
taxes i.e. Sales-tax, purchase tax, turnover tax, service tax, workscontract tax etc.or
any other taxes or duties like octroi, local area development taxon materials/labour etc.

14B The total composite price shall comprise of unit price and all other components of price need
to be individually indicated/quoted against the goods/material/service
,it proposes to supply under the contract in the following manner:-
i)  The Basic Unit Price (Ex-Factory Price) of the goods /services/ materials Excise Duty,
Sales Tax, Freight, Forwarding ,Packing , service tax, insurance and any other levies
/charges already paid or payable by the contractor/ supplier shall be quoted separately

ii) The liability to pay all taxes, levies, etc shall be of contractor and BSNL willnot
entertain any claim whatsoever in this respect.

iii) The invoice for excise duty/equivalent duty/service tax paid favoring BSNLshall
be issued by the firm.

14C No concessional form except Sales Tax form ‘C’ for the items as specified in the schedule of
works and meant for use in BSNL, shall be provided by BSNL.

Form ‘C’ shall be provided by the BSNL only on the specific request of the contractor.”

(i) BSNL shall evaluate in detail the financial bids to see whether any computational
errors have been made and compare the bids previously determined to be substantially
responsive pursuant to clause -8 above.

(i) Arithmetical errors shall be rectified on the following basis. If there is a discrepancy
between the unit price and total price that is obtained bymultiplying the unit price and
quantity, the unit price shall prevail and the total price shall be corrected by the
purchaser. If there is a discrepancy between words and figures, the amount in words
shall prevail. If the supplier does not accept the correction of the errors, his bid shall
be rejected.

(iii) The evaluation and comparison of responsive bids shall be done on the basis of Net
cost to BSNL on the prices of the goods offered inclusive of Dutiesand Taxes (But
excluding CENVAT-able duties & Taxes) as indicated in the Price Schedule in
Section -VIII of the Bid Document..

(iv) Vendors should furnish the correct Excise Duty & Service tax in the price schedule.
If the credit for the Duties and Taxes under CENVAT credit Rules- 2004 is found to
be not admissible at any stage subsequently owing to wrong furnishing of Tariff, then
the vendors will be liable to refund such non admissible amount, if already paid along
with penalty if charged by the concerned authority. BSNL reserves its right to deduct
such amount from any pending bills or deposit of the vendor.

(v) The price quoted by the bidder shall remain fixed during the entire period of contract
and shall not be subject to variation on any account. A bid submitted with an
adjustable price quotation will be treated as non - responsive and rejected. No claim
under “Clause- 10cc” shall be entertained.

(vi) DISCOUNT, if any, offered by the bidders shall not be considered unless
specifically indicated in the price schedule. Bidders desiring to offer discount shall
therefore modify their offers suitably while quoting and shall quoteclearly net price
taking all such factors like Discount, free supply, etc, intoaccount”.
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15.A However, pursuant to the constitution (forty-sixth amendment) act, 1982, if any further tax or
levy is imposed by statute, after the last date of receipt of tenders, and the contractors
thereupon necessarily and properly pays such taxes/ levies, the contractor shall be
reimbursed the amount so paid, provided such payment, if any, is not in the opinion of
Superintending engineer (whose decision shall be final and binding) be attributable to delay
in execution of work within the control of contractor.

15 B The contractor shall keep necessary books of account and other documents for the purpose
of this condition as may be necessary and shall allow inspection ofthe same by a duly
authorized representative of BSNL and further shall furnish such other information/
document as engineer-in-charge may require.

16 The Contractor shall, within a period of 30 days of imposition af any further tax or levy in
pursuant to the constitution of (forty sixth amendment) act 1982 give a written notice
thereof to the Engineer-in-charge that the same is given pursuant to this condition, together
with all necessary information relating thereto.

17 The tender for the work shall not be witnessed by a contractor or contractors who himself/
themselves has/have tendered or who may and has/have tendered for the same work.
Failure to observe this condition would render, tenders of the contractors tendering, as well
as witnessing the tender, liable to summary rejection.

18 Other agencies will also simultaneously execute the works like horticulture, external
services, installation of telephone exchange equipment and other building works for the
same project along with this work in particular. The contractor shall afford necessary
facilities for the same. No claim in the matter shall be entertained.

19 Some restrictions may be imposed by the security staff etc. On the working and/or
movement of labour, material etc., The contractor shall be bound to follow all such
restrictions /instructions and nothing extra shall be payable on this account.

20 The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules
and orders issued thereunder from time to time. If he fails to do so, his failure will be a
breach of the contract and the Engineer-in-charge may in his discretion without prejudice
to any other right or remedy available in law cancelthe contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by him of the
provisions of the said Act.

21 No engineer of gazetted rank or executive of BSNL employed in engineering or
administrative duties in an engineering department of the government of India/BSNL is
allowed to work as a contractor for a period of two years of his retirement from
government service without the previous permission of government of India/BSNL. This
contract is liable to be cancelled if either the
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22.

23.

contractor or any of his employee is found at any time to be such a person who had not
obtained the permission of government of India as foresaid, before submission of the
tender or engagement in the contractor's service as the case may be.

Near relatives of all BSNL employees either directly recruited or on deputation are
prohibited from participation in tenders and execution of works in the different units of
BSNL. The near relatives for this purpose are defined as:

a) Members of a Hindu Undivided family.

b) They are husband and wife.

C) The one is related to the other in the manner as father, mother, son(s) &
son's wife(daughter-in-law), Daughter(s) & daughter's husband(son-in-
law), brother(s) & brother's wife, sister(s) & sister's husband(brother -in-
law).

The company or firm or any other person is not permitted to tender for works in BSNL
Unit in which his near relative(s) is(are) posted. The unit is defined as SSA/Circle/Chief
Engineer/Chief Archt./Corporate office for non executive employees and all SSA in a
circle including circle office/Chief Eng./Chief Archt./Corporate office for executive
employees (including those called as Gazetted officers at present). The tenderer should
give a certificate that none of his/her such near relative is working in the units as defined
above where he is going to apply for tender/work, for proprietorship firm certificate will
be given by the sole proprietor, for partnership firm, certificate will be given by the
authorized signatory. Any breach of these conditions by the company or firm or any other
person, the tender/work will be cancelled and earnest money/performance guarantee will
be forfeited at any stage whenever it is so noticed. BSNL will not pay any damages to the
company or firm or the concerned person. The company or firm or the person will also be
debarred for further participation in the concerned unit.

The format of the certificate to be given is
e
Son of Sh
........................................................................................... Resident
Of

hereby certify that none of my relative(s) as defined in the tenderdocument
is/fare employed in BSNL unit as per details given in tenderdocument. In case
at any stage, it is found that the information given byme is false/incorrect, BSNL
shall have the absolute right to take any actionas deemed fit/without any prior
intimation to me".

(Seal of the firm) ( Signature of Contractor )
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CONDITIONS OF CONTRACT

The ‘contract' means the documents forming the tender and acceptance thereof and the formal
agreement executed between the competent authority on behalf of BSNL and the contractor, together
with the documents referred to therein including the conditions, the specifications, designs, drawings
and instructions issued from time to time by the Engineer-in-Charge and all these documents taken
together, shall be deemed to form one contract and shall be complementary to one another.

In the contract the following expression shall, unless the context there otherwise requires have the
meanings hereby respectively assigned to them:-

i) The expression “works' or “work' shall unless there be something either in the subject or
context repugnant to such construction, be construed and taken tomean the works by or by
virtue of the contract contracted to be executed whether temporary or permanent and
whether original, altered, substituted or additional

ii) The “site' shall mean the land / Building/ or other places on into or through which work is to
be executed under the contract or any alternate land, building, path or street which may be
allotted or used for the purpose of carrying out the contract.

iii) The “contractor' shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include the legal personal representative of such
individual or the persons composing such firm or company or the successors of such firm
or company and the permitted assignees of such individual, firm or company.

iv) BSNL means the Bharat Sanchar Nigam Ltd. having its corporate office at B-148,
Statesman House, Barakhamba Road, New Delhi-110001 and its successors.

V) The “Engineer-in-charge' means the Engineer officer who shall supervise and be incharge of
the work and who shall sign the contract on behalf of BSNL as mentioned in Schedule F
hereunder.

Vi) Accepting Authority means the authority mentioned in Schedule ‘F’.

vii) Excepted Risk are risks due to riots (other than those on account of contractor's employees),

war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war,
rebellion, revolution, insurrection, military or usurped power,any acts of Government,
damages from Aircraft, Acts of God such as earth quake, lightning and unprecedented
floods, and other causes over which the contractor has no control and accepted as such by
the accepting authority or causes solelydue to use or occupation by BSNL of the part of the
works in respect of which a certificate of completion has been issued or a cause solely due
to BSNL’s faulty design of works.

viii) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to
the tender papers or the standard Schedule of Rates of the Government mentioned as per
Schedule ‘F’ hereunder ,with the amendments thereto issued up-to the date of receipt of the
tender.
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iX) Tendered value means the value of the entire work as stipulated in the letter of award.

X) Market rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost
of materials and labour at the site where the work is to be executed plusthe percentage
mentioned in Schedule ‘F’ to cover , all overheads and profits.

> 3. Where the context so requires, words imparting the singular only also include the plural and vice

’ versa. Any reference to masculine gender shall whenever required include feminine gender and vice

Scope and versa.

Performance

4. The contractor shall be furnished, free of cost, one copy of the contract documents except standard
specifications, Schedule of Rates and such other printed and published documents, together with all
drawings as may be forming part of the tender papers. Noneof these documents shall be used for
any purpose other than that of this contract.

>

>

>

>

>

5. The work to be carried out under the Contract shall, except as otherwise provided in these
>W ks to b conditions, include all labour, materials, tools, plants, equipment and transport which may be
YYOI'KS 10 be required in preparation of and for and in the full and entire execution and completion of the works.
carried out The descriptions given in the schedule of quantities shall, unless otherwise stated, be held to include

> wastage on materials, carriage and cartage, carrying and return of empties, hoisting, setting, fitting
. and fixing in position and all other labours necessary in and for the full and entire execution and
completion of the work as aforesaid in accordance with good practice and recognized principles.

>

. 6. The contractor shall be deemed to have satisfied himself before tendering as to thecorrectness and

> sufficiency of his tender for the works and of the rates and prices quoted

Sufficiency of in the Schedule of Quantities, which rates and prices shall, except as otherwise provided, cover all his
- Tender obligations under the contract and all matters and things necessary for the proper completion and

5 maintenance of the works.

7. The several documents forming the contract are to be taken as mutually explanatory of one another,
detailed drawings being followed in preference to small scale drawing and figured dimensions in
preference to scale and special conditions in preference to General Conditions.

>
>
>
>

>

7.1 In the case of discrepancy between the schedule of quantities, the specifications and/or the

Discrepancies & drawings, the following order of preference shall be observed:-
adjustments of . _
Error i) Description of Schedule of Quantities.
3 ii) Particular Specification and Special condition, if any.
. iii) Drawings.
’ iv) BSNL/C.P.W.D. Specifications.
V) Indian Standard Specifications of B.LS.

, 7.2 If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the
intention of the document and his decision shall be final and bindingon the contractor.
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7.3 Any error in description, quantity or rate in Schedule of Quantities or any omission
therefrom shall not vitiate the Contract or release the contractor from the execution of the
whole or any part of the works comprised therein according to drawings and specifications or
from any of his obligations under the contract.

8.1 For rate contracts of Electrical Installation, Air Conditioning, Engine Alternator, Sub Station and
Fire Detection works, work/quantities of item of works can be split amongst the lowestof three
agencies who agree to the rates decided by BSNL in respect of 1™ lowest in the following
manner:-

a) If the work stands distributed between the first three lowest tenderers, the proportion of
work distributed shall be as below:-

50% to the lowest tenderer and remaining quantities to other twotenderers in
INVERSE RATIO of their Evaluated price.

b) In case it is decided to split the work amongst the first two lowest firms, theproportion of
work distribution shall be as follows:

i) 70% to the first lowest tenderer.
ii) 30% to the second lowest tenderer.

In case the tenderers other than lowest tenderer do not agree to match the rates of LIlthen
100% works shall be awarded to the lowest tenderer.

8.2 Based on the Master Agreement between BSNL and contractor individual LOI for works
shall be issued by the competent authority. The individual agreement so executed containing all
the terms and conditions of master agreement shall be treated as an independent agreement and
any action, if required, to be taken shall be taken as per this individual contract.

8.3 In case of NIT for individual work there will be no split up of work and the entire quantity
will be awarded to the lowest tenderer, if the firm has quoted as per terms and conditionsof
the NIT.

The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall,
within 15 days from the stipulated date of start of the work, sign the contract consisting of the
notice inviting tender, all the documents including drawings, if any, forming the tender as issued at
the time of invitation of tender and acceptance thereof together with any correspondence leading
thereto.

The agreement to be signed on non-judicial stamp paper and the cost to be decided asper the
prevailing local bye-laws or zonal head of the circle.
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CLAUSES OF CONTRACT
CLAUSE -1

i) The contractor is required to furnish performance guarantee for an amount equalto 5% of the
contract value in the form of bank guarantee / CDR/FDR/DD (of a nationalized / Scheduled

Performanc Bank in a standard format) within two weeks from the date ofissue of award letter. The

eGuarantee validity period of the performance security in the form ofperformance bank guarantee shall be one
year from the date of actual completion of work. Compensation or the other sums of money
payable by the contractor under the terms of this contract may be deducted from or paid by the
sale of a sufficient part of his performance guarantee or from the interest arising therefrom, or
from any sums whichmay be due to or may become due to the contractor by BSNL on any
account whatsoever and in the event of his performance guarantee being reduced by reason of any
such deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or
guarantee bonds or fixed deposit receipt tendered by the state bank of India or by scheduled
banks executed in favour of BSNL.

ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus one
year beyond that. In case the time for completion of works gets enlarged ,the contractor shall get the
validity of Performance Guarantee extended to cover such enlarged time for completion of work.

iii) The Engineer —in —charge shall not make a claim under the performance guarantee except for
amounts to which BSNL is entitled under the contract (not withstanding and or without prejudice to
any other provisions in the contract agreement in the event of:

a) Failure by the contractor to extend the validity of the Performance guarantee as
described herein above, in which event the engineer-in-charge may claimthe full
amount of the Performance Guarantee.

b) Failure by the contractor to pay BSNL any amount due, either as agreed bythe
contractor or determined under clauses/conditions of the agreement, within 30 days
of the service of notice to this effect by engineer-in-charge.

iv)In the event of the contract being determined or rescinded under provision of any of the
Clause/Condition of the agreement, the Performance guarantee shall stand forfeited in full and shall
be at the disposal of the BSNL.

1.2 In case a fixed deposit receipt of any bank is furnished by the contractor to the BSNLas part of
the Performance guarantee and the Bank is unable to make payment againstthe fixed deposit
receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on
demand furnish additional security to the BSNL to make good the deficit.

CLAUSE 1A

The person/persons whose tender(s) may be accepted (hereinafter called contractor shall permit
Government/BSNL at the time of making any payment to him for work done under the contract to
deduct a sum at the rate of 10% of the gross amount of each running bill till the sum, will amount to
security deposit of 5% of the tendered value. This will be released after an observation period of 12
months after the date of Completion of work along with Performance Guarantee.

Recovery of
Security
Deposit
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CLAUSE 2

2.1 If the contractor fails to maintain the required progress in terms of clause 5 or to complete the
work and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to BSNL on account of
such breach, pay as agreed compensation the amount calculated at the rates stipulated below or
such smaller amount as decided by the Superintending Engineer (whose decision in this regard
shall be final and binding).

i) First ten weeks - 0.5% of contract value per week
ii) Next ten weeks - 0.7% of contract value per week

2.2 Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 12% of the tendered value of work. The amount of compensation may be
adjusted or set-off against any sum payable to the contractor under this or any other contract
with BSNL.

2.3 For the purpose of grant of extension of time, air conditioning, Engine Alternator, Fire detection
work is deemed to have been completed after successful completion of the initial acceptance
testing by T&D Circle and as per BSNL standards. For Sub Station, the dateof clearance from
electrical inspector and for wet riser system date of clearance from concerned Fire authority is
taken as deemed date of completion. For lift the date of completion shall be taken as the date of
clearance from the lift inspector.

CLAUSE 3

3 Subject to other provisions contained in this clause the engineer-in-charge may without prejudice to his

right against the contractor in respect of any delay, or inferior workmanship or otherwise to any claims
for damage in respect of any breaches of the contract and without prejudice to any rights or remedies
under any of the provisions of this contract or otherwise and whether the date for completion has or has
not elapsed by notice in writing absolutely determine the contract in any of the following cases

(i) If the contractor having been given by the engineer-in charge a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in any
inefficient or otherwise improper or unworkman like manner shall omit to comply with the
requirements of such notice for a period of seven days thereafter.

(ii) If the contractor being a company shall pass a resolution or the court shall makean order
that the company shall be wound up or if a receiver or a manager onbehalf of a
creditor shall be appointed or if circumstances shall arise which entitle the court or creditor
to appoint a receiver or a manager or which entitle the court to make a winding up order.

(iii) If the contractor has, without reasonable cause suspended the execution of thework or
has failed to proceed with the work with due diligence so that in the opinion of the
engineer-n-charge( which shall be final and binding) he will be unable to secure
completion of the work by the date for completion and continues to do so after a notice in
writing of seven days from the Engineer-in-Charge.
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(iv) If the contractor fails to complete the work within the stipulated date or items of work with
individual date of completion, if any stipulated, on or before such date(s)of completion and
does not complete them within the period specified in a notice given in writing in that behalf
by the Engineer-in-Charge.

(v) If the contractor persistently neglects to carry out his obligations under the contract
and/or commits default in complying with any of the terms and conditionsof the contract
and does not remedy it or take effective steps to remedy it within 7 days after a notice in
writing is given to him in that behalf by the Engineer-in- Charge.

(vi) If the contractor commits any acts mentioned in clause 21 hereof.

When the contractor has made himself liable for action under any of the cases aforesaid, the
engineer-in charge on behalf of the BSNL shall have powers.

a) To determine or rescind the contract as aforesaid( of which termination or rescission notice
in writing to the contractor under the hand of the engineer-in- charge shall be conclusive
evidence) upon such determination or rescission the full performance guarantee and
security deposit of the contractor shall be liable to be forfeited and shall be absolutely at the
disposal of BSNL. If any portion of the performance guarantee and security deposit has not
been paid or received it would be called for and forfeited.

b) To employ labour paid by BSNL and to supply materials to carry out the work or any part
of the work debiting the contractor with the cost of the labour and the price of the
materials( of the amount of which cost and price certified by the engineer in charge shall be
final and conclusive against the contractor) and crediting him with the value of the work
done in all respects in the same manner and at the same rates as if it had been carried out
by the contractor under the terms of this contract. The certificate of divisional officer as
to the value of thework done shall be final and conclusive against the contractor
provided alwaysthat action under the sub clause shall only be taken after giving notice in
writing to the contractor. Provided also that if the expenses incurred by BSNL are less than
the amount payable to the contractor at his agreement rates, the difference should not be
paid to the contractor.

C) After giving notice to the contractor to measure up the work of the contractor and to take
such whole or the balance or part thereof as shall be unexecuted out of his hands and to give
it to another contractor to complete in which case any expenses which may be incurred in
excess of the sum which would have been paid to the original contractor if the whole work
had been executed by him( of the amount of which excess the certificate in writing of the
engineer-in-charge shall be final and conclusive) shall be borne and paid by the original
contractor and may be deducted from any money due to him by BSNL under this contract
or on any other account whatsoever or from his performance guarantee or the proceeds of
sales thereof or a sufficient part thereof as the case may be. If the expenses incurredby
BSNL are less than the amount payable to the contractor at his agreementrates, the
differences shall not be paid to the contractor.

The contractor whose contract is determined or rescinded as above shall not be allowed toparticipate in the
tendering process for the balance work.
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In the event of any one or more of the above courses being adopted by the engineer-in- charge the
contractor shall have no claim to compensation for any loss sustained by himby reasons of his
having purchased or procured any materials or entered into any engagements or made any advances
on account or with a view to the execution of thework or the performance of contract and in case
action is taken under any of the provisions aforesaid, the contractor shall not be entitled to recover
or be paid any sum for any work thereof or actually performed under this contract unless and until the
engineering-in-charge has certified in writing the performance of such work and the value payable in
respect thereof and he shall only be entitled to be paid the value so certified.

Provided further that if any of the recoveries to be made, while taking action as per (b) and/or (c)
above, are in excess of the performance guarantee and security deposit forfeited, these shall be
limited to the amount by which the excess cost incurred by BSNL exceeds the performance guarantee
and security deposit so forfeited.

CLAUSE 4

In any case in which any of the powers conferred upon the engineer-in-charge by clause-3 thereof,
shall have become exercisable and the same are not exercised, the non-exercise thereof shall not
to pay constitute a waiver of any of the conditions hereof and such powers shall not withstanding be

Contractor Liable

Comp.ensat'lon exercisable in the event of any future case of default by the contractor and the liability of the
even if actl:)r:(not contractor for compensation shall remain unaffected. In the event of the engineer-in-charge putting in
aken

force all or any of the powers vested in him under the preceding clause he may, if he so desires, after
giving a notice in writing to the contractor take possession of (or at the sole discretion of the
engineer-in-charge which shall be final and binding on the contractor) use as on hire( the amount of
the hire money being also in the final determination of the engineer-in-charge) all or any tools, plant
materials and stores, in or upon the works, or the site thereof, belonging to the contractor, or
procured by the contractor and intended to be used for the execution of the work or any part thereof,
paying or allowing for the same in account at the contract rates or in the case of these not being
applicable at current market rate to be certified by the engineer-in-charge, whose certificate thereof
shall be final and binding on the contractor, Engineer in charge by noticein writing may order the
contractor or his clerk of the works, foreman or other authorised agent to remove such tools, plant,
materials or stores from the premises(within a time tobe specified in such notice) and in the event
of the contractor failing to comply with any such requisition, the engineer-in-charge may remove
them at the contractor's expenses or sell them by auction or private sale on account of the contractor
and at his risk in allrespects and the certificate of the engineer-in-charge as to the expenses of any
such removal and the amount of the proceeds and expense of any such sale shall be final and
conclusive against the contractor.

under Clause3

CLAUSE 5

The time allowed for carrying out the work as entered in the tender as per Schedule’F’ or the
extended time shall be strictly observed by the contractor and shall be the essence ofthe contract

Time a.nd on the part of the contractor and shall be reckoned from the tenth day afterthe date on which the
t]‘ilxt;!)nsllon order to commence the work is issued to the contractor .If the contractor commits default in
or Delay

commencing the execution of the work as aforesaid, BSNL shall, without prejudice to any other right
or remedy available in law, be at liberty to forfeit the earnest money and the performance guarantee
absolutely.
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5.1 To ensure good progress during the execution of the work, the contractor shall be boundin

all cases in which the time allowed for any work exceeds, one month( save for special jobs) to
> complete 1/8" of the whole of work before 1/4 th of the whole time allowed under the contract
> has elapsed; 3/8™ of the work before 1/2 of such time has elapsed, and 3/4"of the work,
, before 3/4™ of such time has elapsed. For special jobs, if a time schedule has been submitted by
. the contractor and the same has been accepted by the engineer-in- charge, the contractor shall
comply with the said time schedule

5.2 If the work(s) be delayed by:-

i) force majeure, or

ii) abnormally bad weather, or

. iii) serious loss or damage by fire, or

> iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades

> employed on the work, or

S v) Delay on the part of other contractors or tradesmen engaged by Engineer-in- charge in executing
work not forming part of the contract or

vi) Non-availability of stores, which are the responsibility of BSNL to supply.

vii) Any other cause which, in the absolute discretion of the authority mentioned in Schedule’F’ is
beyond contractor’s control.

> Then upon the happening of any such event causing delay, the contractor shall immediately
> give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
. constantly his best endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

5.3 Request for extension of time, to be eligible for consideration, shall be made by the contractor in
writing within 30 days of the happening of the event causing delay. The contractor may also, if
practicable, indicate in such a request the period for which extension is desired. Non

’ application by the contractor for extension of time shall not be a bar for giving a fair and

> reasonable extension by the Engineer-in-charge and this shall be binding on the contractor.

. CLAUSE 6
Measurementsof All measurement of all items having financial value shall be entered in Measurement Book so that a
‘Work Done complete record is obtained of all works performed under the contract.

>

All Measurements shall be taken jointly by the Engineer-in-charge or his authorized representative
and by the contractor or his authorized representative from time to time during the progress of the
work and such measurements shall be signed and dated by the Engineer-in-charge and the contractor
> or their representatives in token of their acceptance. If the contractor objects to any of the
> measurements recorded, a note shall be made to that effect with reason and signed by both the
S parties.

>
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6.3 If for any reason the contractor or his authorized representative is not available and the work of
recording measurements is suspended by the Engineer-in-charge or his representative, the
Engineer-in-charge and the BSNL shall not entertain any claim from contractor for any loss or
damages on this account. If the contractor or his authorised representative does not remain
present at the time of such measurements after the contractor or his authorised representative
has been given a notice in writing three(3) daysin advance or fails to countersign or to record
objection within a week from the date of the measurement, then such measurements recorded in
his absence by the Engineer-in- charge or his representative shall be deemed to be accepted by
the contractor.

6.4 The contractor shall, without extra charge, provide all assistance with every appliance, labour
and other things necessary for recording measurements.

6.5 Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any general
or local custom. In the case of items which are not coveredby specifications, measurements
shall be taken in accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any items no such standard is available then a mutually
agreed method shall be followed.

6.6 The contractor shall give not less than seven days notice in writing to the engineer-in-
charge or his authorized subordinate in charge of the work before covering up or otherwise
placing beyond the reach of measurement any work in order that the same may be measured and
correct dimensions thereof be taken before the same is covered up or placed beyond the reach
of measurement and shall not cover up and place beyond the reach of measurement any work
without the consent in writing of the engineer-in-charge or his authorized subordinate in-charge
of the work who shall within the aforesaid period of seven days inspect the work, and if any
work shall be covered up or placed beyond the reach of measurement without such notice having
been given or the engineer-in-charge’s consent being obtained the same shall be uncovered at
the contractor’s expense, or in default thereof no payment or allowance shall be made for such
work or the materials with which the same was executed.

6.7 Engineer-in-charge or his authorized representative may cause either themselves or through
another officer of BSNL to check the measurements recorded jointly or otherwiseas aforesaid
and all provisions stipulated herein above shall be applicable to such checking of
measurements.

6.8 It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/or its payment in the interim, on account or final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or material to which it
relates nor shall it relieve the contractor from liabilities from any over measurement or defects
noticed till completion of the defects liability period.
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CLAUSE 7
» Payment on

- Intermediate No payment shall be made for a work estimated to cost rupees Twenty thousand or less till

- Certificate to be after the whole of the work shall have been completed and certificate of completion given.

But in the case of a work estimated to cost more than Rs. Twenty thousand interim or running
account bills shall be submitted by the contractor for the work executed on the basis of recorded
measurements. The contractor shall not be entitled to be paid any interim payment if the gross work
done since the last payment is less than Rs. Twenty thousand.

> regarded as
. Advances

7.2 Interim payment on account of amount admissible shall be made by the Engineer-in- charge

certifying the sum to which the contractor is considered entitled by way of interim payment at such
> rates as decided by the Engineer-in-charge. The amount admissible shall be paid by 20" working
> day after the day of presentation of the bill by the contractorto the Engineer-in-charge or his Sub
, Divisional Engineer.

7.3.1 Payment to the contractors for Sub Station, Lifts, fire detection, fire fighting and other specialized items,
during progress of work, will be regulated as below :-

s a) 80% of prorata of the approved price breakup of contract value on receipt of equipment at

’ site and after satisfactory physical inspection.

> b) 10% of prorata of the approved price breakup of contract value after successful installation

, of equipment.

. c) 5% of the approved contract value after successful completion of Initial acceptance
testing.

d) 5% of the approved contract value after successful completion of the final acceptance
testing.

e) For the works where A/T is not applicable e.g. for substation, lift, fire fighting etc.5% of
the approved contract value shall be released after clearance by Electrical inspector/ lift

> inspector/ Fire officer respectively.

’ 732 Payment to the contractors for Air Conditioning and Engine Alternator, during progress of work , will be

, regulated as below :-

. (a) In respect of part ‘A’ agreement 95% of the approved price on receipt of equipment at site and after

satisfactory physical inspection. For claiming this payment, the following documents are to be

submitted to the paying authority.

(i) Excise Gate Pass / Invoice or equivalent document.

. (i)  Delivery Challan.

> (iii)  Consignee receipt.

> (iv)  Proof of payment of Entry Tax etc., if any.

> (b) The balance 5% payment shall be made after Successful Installation, Commissioning and acceptance

, testing of equipment.

. (c) In respect of part ‘B’ agreement prorate payment up to 75% of agreement rates shall be made on
completion of physical installation.

(d) No payment will be made for goods/equipment rejected at the site on testing. Payment, if made, for
such items shall be recovered from subsequent bills or other bills of the supplier.

. (e) BSNL shall deduct statutory taxes and duties from payments due to the firm as per rules of the

central/ State Government. The certificate for such deductions shall be issued to the firm by the

’ Accounts Officer of the concerned Division.
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(f) Each claim bill of contractors must accompany the following:

(i) List showing the details of labourers/employees engaged.

(i) Duration of their engagement.

(iii) The amount of wages paid to such labourers/ employees for the duration in
question.

(iv) Amount of EPF contributions (Both employer’s & employees contribution) for the
duration of engagement in question paid to the EPF authorities.

(v) Copies of authenticated documents of payments of such contribution to EPF-
authorities.

(vi) A declaration from the contractors regarding compliance of the conditions of EPF-Act,
1952.

(g) The bill passing authority will check the payment particulars regarding EPF contribution furnished by the
contractors along with the bill as mentioned in Para 16.4 above and keep full records of the payments etc.
each contract wise. The bill will be passed by the bill passing authority only if the contractor complies with
the Terms and conditions of EPF Act, 1952.

All such intermediate payments shall be regarded as payments by way of advance against the final payment only
and not as payments for work actually done and completed and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be considered
as an admission of the due performance of the contract or any part thereof in any respect or the accruing of any
claim nor shall it conclude, determine or affect in any way the powers ofthe engineer-in-charge under these
conditions or any of them as to the final settlementand adjustment of the accounts or otherwise or in any other
way vary or affect the contract.

Pending consideration of extension of date of completion interim payments shall continueto be made as herein
provided, without prejudice to the right of BSNL to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the competent authority.

CLAUSE 8

8.1 Within ten days of the completion of the work, the contractor shall give notice of such completion to the
engineer-in-charge and within thirty days of the receipt of such notice the engineer-in-charge shall inspect
the work and if there is no defect in the work shall furnish the contractor with a final certificate of
completion, otherwise a provisional certificate of physical completion indicating defects(a) to be rectified
by the contractor and/or(b) for which payment will be made at reduced rates, shall be issued but no final
certificate of completion shall be issued, nor shall the work be considered to be complete until the
contractor shall have removed from the premises on which the work shall be executed all scaffolding,
surplus materials and rubbish and dirt etc. from the site. if the contractor shallfail to comply with the
requirements of this clause as to removal of scaffolding, surplus materials and rubbish etc. the engineer-
in-charge may at the expense of the contractor remove such scaffolding, surplus materials and rubbish
etc. and dispose of the same as he thinks fit and clean of such dirt as aforesaid and the contractor shall
have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum
actually realised by the sale thereof.
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8.2 The contractor shall submit completion plan as required vidle CPWD general specifications
. for Electrical works( part 1 - Internal) 1994 and (part II - External) 1995 /BSNL
’ specifications as applicable within thirty days of the completion of the work.

> 8.3 In case, the contractor fails to submit the completion plan as aforesaid he shall be liable
> to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of

> Rs.15,000/- (Rs. Fifteen thousand only) as may be fixed by the Superintending

. Engineer concerned and in this respect the decision of the Superintending Engineer
shall be final and binding on the contractor.

CLAUSE 9

9.1 The final bill shall be submitted by the contractor in the same manner as specified ininterim bills
within three months of physical completion of the work or within one month ofthe date of the final
certificate of completion furnished by the Engineer-in-charge whichever is earlier. No further claims

’ shall be made by the contractor after submission of the final bill and these shall be deemed to have been

> waived and extinguished. Paymentof those items of the bill in respect of which there is no dispute and of

, items in dispute, for quantities and rates as approved by Engineer-in-charge, will, as far as possible be

. made within the period specified herein under, the period being reckoned from the date of receipt of the

bill by the Engineer-in-charge or his authorized Sub Divisional Engineer, complete with account of

materials issued by BSNL and dismantled materials.

Paymentof
Final

: i) If the Tendered value of work is upto Rs. 5 lakhs : 3 months
> ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months

> 9.2 Payments due to the contractor, may if so desired by him, be made to his bank instead of direct to him
. Payment of provided that the contractor furnishes to the engineer-in-charge (i) an authorization in the form of a
. legally valid documents such as a power of attorney

Contractor’s Billto conferring authority on the bank to receive payments and (ii) his own acceptance of the

Banks correctness of the amount made out as being due to him by BSNL or his signature on the bill or other
. claim preferred against BSNL before settlement by the engineer-in-charge of the account or claim
’ by the payment to the bank. While the receipt given by such bankshall constitute a full and
> sufficient discharge for the payment, the contractor shall whenever possible present his bills duly
; receipted and discharge through his bank. Nothing herein contained shall operate to create in
favour of the bank any rights or equities vis-a-vis BSNL.

. CLAUSE 10

Materials tobe Materials which BSNL will supply are shown in the Schedule of work / Schedule B. It also stipulates
providedby the the quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall be bound
Contractor to procure them from Engineer-in-charge.

As soon as the work is awarded, the contractor shall finalize the program for the completion of
work as per clause 5 of this contract and shall give his estimates of materials required on the basis
> of drawings/or schedule of quantities of the work. The Contractor shall give in writing his
> requirement to the Engineer-in-charge which shall be issued to him keeping in view the progress of
S work as assessed by the Engineer-in- charge.
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iii) The contractor shall see that only the required quantities of materials are got issued. Any such
material remaining unused and in perfectly good condition at the time of completion or
determination of the contract shall be returned to the Engineer-in-charge at the stores from which it
was issued or at a place directed by him by a notice in writing. Thecontractor shall not be entitled
for loading, transporting, unloading and stacking of such unused material except for the extra
transportation, if any involved, beyond the original place of issue.

iv) The contractor shall bear the cost of getting the material issued, loading, transporting tosite,
unloading, storing under cover as required, assembling and joining the several parts together as
necessary.

V) All stores/materials so supplied to the contractor or procured with the assistance of BSNL shall

remain the absolute property of BSNL and the contractor shall be the trustee of the stores/materials,
and the said stores/materials shall not be removed/disposed off from the site of the work on any
account and shall be at all times open to inspection by theEngineer-in-charge or his authorized agent.

vi) In the event of breach of the aforesaid condition, the contractor shall in addition to throwing
himself open to account for contravention of the terms of the licenses or permit and/or for criminal
breach of trust, be liable to BSNL for all advantages or profits resultingor which in the usual course
would have resulted to him by reason of such breach. Provided that the contractor shall in no case
be entitled to any compensation or damageson account of any delay in supply or non-supply
thereof all or any such materials andstores provided further that the contractor shall be bound to
execute the entire work if the materials are supplied by BSNL within the original scheduled time
for completion of thework plus 50% thereof or schedule time plus 6 months whichever is more if the
time of completion of work exceeds 12 months but if a part of the materials only has been supplied
within the aforesaid period then the contractor shall be bound to do so much ofthe work as may
be possible with the materials and stores supplied in the aforesaid period. For the completion of the
rest of the work, the contractor shall be entitled to such extension of time as may be determined by
the Engineer-in-charge whose decision in this regard shall be final and binding on the contractor.

CLAUSE 10A

The contractor shall, at his own expense, provide all materials, required for the worksother
than those which are stipulated to be supplied by BSNL.

i) The contractor, shall at his own expense and without delay, supply to the Engineer-in- charge
samples of materials to be used on the work and shall get these approved in advance. All such
materials to be provided by the contractor shall be in conformity with the specifications laid down
or referred to in the contract. The contractor shall, if requested by the Engineer-in-charge furnish
proof, to the satisfaction of the Engineer-in- charge that the materials so comply. The Engineer-in-
charge shall within thirty days of supply of samples or within such further period as he may require
intimate to the contractor in writing whether samples are approved by him or not. If samples are not
approved, the contractor shall forthwith arrange to supply to the Engineer-in-charge for his approval
fresh samples complying with the specifications laid down in the contract. When materials are
required to be tested in accordance with specifications, approval of the Engineer-in-charge shall be
issued after the test results are received.
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ii) The contractor shall at his risk and cost submit the samples of materials to be tested or analysed and
shall not make use of or incorporate in the work any materials represented by the samples until the
required tests or analysis have been made and materials finally accepted by the Engineer-in-charge.
The contractor shall not be eligible for any claim or compensation either arising out of any delay in
the work or due to any corrective measures required to be taken on account of and as a result of
testing of materials.

iii) The Engineer-in-charge or his authorized representative shall at all times have access to the works
and to all workshops and places where work is being prepared or from where materials, manufactured
articles or machinery are being obtained for the works and the contractor shall afford every facility
and every assistance in obtaining the right to such access.

i) The Engineer-in-charge shall have full powers to require the removal from the premises of all
materials which in his opinion are not in accordance with the specifications and in caseof default
the Engineer-in-charge shall be at liberty to employ at the expense of the contractor other persons to
remove the same without being answerable or accountable for any loss or damage that may happen or
arise to such materials. The engineer-in-charge shall also have full powers to require other proper
materials to be substituted thereof andin case of default the engineer-in-charge may cause the same
to be supplied and all costs which may attend such removal and substitution are to be borne by the
contractor.

CLAUSE 10B

The contractor(s) shall make his/their own arrangements for water/electricity required for
internal/external electrification work and nothing extra will be paid for the same. In respectof
specialized works like DG Set, Air conditioning, Fire Detection etc. water/ electricity supply shall be
made available by BSNL free of cost for erection/testing.

CLAUSE 10 C

In respect of Contracts with stipulated time period of completion being less thanl8(Eighteen)
months, if after submission of the tender the wages of labour increases as a direct result of the
coming into force of any fresh law, or statutory rule or order and such increase exceeds ten per cent
of the wages prevailing at the time of the last stipulated date for receipt of the tenders including
extensions if any for the work, and the contractor thereupon necessarily and properly pays in respect
of labour engaged on the execution of the work such increased wages, then the amount of the
contract shall accordingly be varied. Provided always that any increase so payable is not, in the
opinion of the Superintending Engineer (whose decision shall be final and binding on the contractor)
attributable to any delay in the execution of the contract within the control of the contractor.

Provided, however, no reimbursement shall be made if the increase is not more thanl10% of the said
wages, and if so, the reimbursement shall be made only on the excess over 10% and provided
further that any such increase shall not be payable if such increase has become operative after the
contract or extended date of completion of the work in question.
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If after submission of the tender, the wages of labour is decreased as a direct result of the coming into
force of any fresh law or statutory rules or order and such decrease exceedsten per cent of the
wages prevailing at the time of receipt of the tender for the work, the BSNL shall in respect of labour
engaged on the execution of the work after the date of coming into force of such law statutory rule or
order be entitled to deduct from the dues of the contractor such amount as shall be equivalent to the
difference between the wages as prevailed at the time of the last stipulated date for receipt of tenders
including extensions if any for the work minus ten per cent thereof and the wages of labour on the
coming into force of such law, statutory rule or order.

The contractor shall, for the purpose of this condition, keep such books of account and other
documents as are necessary to show the amount of any increase claimed or reduction available and
shall allow inspection of the same by a duly authorized representative of the BSNL, and further
shall, at the request of the Engineer-in-Charge may require any documents so kept and such other
information as the Engineer-in-Charge may require.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the wages
of labour, give notice thereof to the Engineer-in-Charge stating that the same isgiven pursuant to
this condition together with all information relating thereto which he may be in position to supply

CLAUSE 10 CC

10CC.1 If the prices of materials (not being materials supplied or services rendered at fixed prices by BSNL
in accordance with clause 10 A thereof) and/or wages of labour required for execution of the work
increase, the contractor shall be compensated for such increase as per provisions detailed below and
the amount of the contract shall accordingly be varied, subject to the condition that such
compensation for escalation in prices shall be available only for the work done during the stipulated
period of the contract including such period for which the contract is validity extended under the
provisions of clause 5 of the contract without any action under Clause 2 .However, for the work done
during the justified period extended as above ,the compensation as detailed below will be limited to
prices wages prevailing at the time of stipulated date of completion or as prevailing for the period
under consideration , whichever is less. No such compensation shall be payable for a work for which
the stipulated period of completion is 18 months or less. Such compensation for escalation in the
prices of materials and labour when due, shall be worked out based onthe following provisions:
A) For Lift Work:
In respect of works relating to supply and installation of lifts/escalators price variationclause as per
IEEMA shall be applicable.
B) For work other than lift:

i) The base date for working out such escalation shall be the last date of receipt oftenders
including extension, if any.
ii) The cost of work on which escalation will be payable shall be reckoned as below :-
a) Gross value of work done upto this quarter : (A)
b) Gross value of work done upto the last quarter : (B)
c) Gross value of work done since previous quarter (A-B): ©)
d) Extra items paid as per Clause 12 & 12A based on : (D)
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Prevailing market rate during this quarter
e) Cost of work (W) for which escalation is applicableW
=0.85M[WhereM=(C-D)]
iii) The components of materials and labour in working out such percentages aregiven below
and shall be binding on the contractor.

For AC, DG, S/Stn.,E.D., F.F. For internal/external Electrical Works &
other specialized works

A) material .......... 85% percent A) material .......... 75% percent

B) labour ........... 15% percent B) labour ..o 25% percent
iv) The compensation for escalation for materials shall be worked out as per theformula

given below:-

XM MI - MI,
LAV 7 G G ——
100 MI,
Vu - Variation in material cost i.e. Increase or decrease in the amount inrupees to be
paid or recovered.
W- Cost of work done worked out as indicated in sub para (ii) above
Xm-  Component of materials expressed as percent of the total value of work MI-

All India whole sale index for all commodities for the period under
consideration as published by the Economic Advisor to Government oflndia,
Ministry of Industry and Commerce.

MI, - All India whole sale price index for all commodities valid on the last stipulated date
of receipt of tender including extension if any, as published by the Economic
Advisor to Government of India, Ministry of Industry and Commerce.

V) The following principles shall be followed while working out indices mentioned insub-
Para (iv) above.

a) The compensation for escalation shall be worked out at quarterly intervals and
shall be with respect to the cost or work done as per bills paid during the three
calendar months of the said quarter. The first such payment shall be made at the
end of three months after the month (excluding) in which the tender was accepted
and thereafter at three months interval. At the time of completion of the work, the
last period for payment might become less than three months, depending on the
actual date of completion .

b) The index (MI) Relevant to any quarter for which such compensation ispaid
shall be the arithmetical average of the indexes relevant to the three calendar
months. If the period up to date of completion after the quarter covered by the last
such installment of payment is less than three months, the index MI shall be the
average of the indices for the month falling within that period .

Vi) The compensation for escalation for labour shall be worked out as per the formula
given below:-
Y LI- LI,
VL = Wx X -
100 LI,
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vii)

viii)

Vi - Variation in labour cost i.e. Increase or decrease in the amount in rupeesto be
paid or recovered.

W - Value of work done, worked out as indicated in sub para (ii) above

Y - Component of labour expressed as percentage of the total value of work LI, .

Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed
under any law, statutory rule or order as on the last stipulated date ofreceipt
of tender including extension, if any.

LI- Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law,
statutory rule or order as applicable on the last day of the quarter previous to one
under consideration.

The following principles will be followed while working out the compensation asper
sub para (vi) above.

a) The minimum wage of an unskilled male mazdoor mentioned in sub para
(vi) above shall be the higher of the following two figures, namely those notified
by government of India, ministry of labour and those notified by the local
administration both relevant to the place of work and the periodof reckoning .

b) The escalation for labour also shall be paid at the same quarterly intervals when
escalation due to increase in the cost of materials is paid under this clause. If such
revision of minimum wages takes place during any such quarterly intervals, the
escalation compensation shall be payable at revised rates only for work done in
subsequent quarters.

c) Irrespective of variations in minimum wages of any category of labour, for the
purpose of this clause, the variation in the rates for an unskilled adult male
mazdoor alone shall form the basis for working out the escalation compensation
payable on the labour component.

In the event the price of materials and/or wages of labour required for execution of the work
decrease/s, there shall be downward adjustment of the cost of work so that such price of
materials and/or wages of labour shall be deductable from the cost of work under this
contract and in this regard formula herein before stated under this clause 10(cc) shall
mutatis mutandis apply, provided that.

a) No such adjustment for the decrease in the price of materials and/ or wages of
labour afore-mentioned would be made in case of contracts in which the stipulated
period of completion of the work is eighteen monthsor less.

b) The engineer-in-charge shall otherwise be entitled to lay down the procedures by
which the provision of this sub-clause shall be implemented from time to time
and the decision of the engineer-in-charge in this behalf shall be final and binding
on the contractor.

Provided always that the provision of the preceding clause 10 (C) shall not be applicable for

contracts where provisions of this clause are applicable but in cases where provision of this
clause are not applicable, the provisions of clause 10(C)will become applicable.
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CLAUSE 10D
The contractor shall treat all materials obtained during dismantling of an installation, excavation of
the site for a work etc. as BSNL's property and such materials shall be disposed of to the best
advantage of BSNL according to the instructions in writing issuedby the engineer-in-charge.

CLAUSE 11

11.1 The contractor shall execute the whole and every part of the work in the most substantial and
workman like manner and both as regards materials and otherwise in every respect in

Work to be strict accordance with the specifications. The contractor shall also confirm exactly fully and faithfully

>Executed in to the designs, drawings and instructions in writing in respect of the work signed by the engineer-in-

‘Accordance with charge. The contractor shall take full responsibility for adequacy, suitability and safety of all the

Specification s, works and methods of installation.

Drawings,Orders,

etc. 2 In the case of any class of work for which there is no such specification as referred to Clause 11.1,

g such work shall be carried out in accordance with the Bureau of Indian Standards specification, in

. case there is no such specifications in Bureau of Indian Standards, the work shall be carried out as
per manufacturer’s specifications. In casethere are no such specifications as required above the

$ work shall be carried out in all respect in accordance with the instructions and requirements of the

. Engineer-in-charge.

> CLAUSE 12

> 12.1 The engineer-in-charge shall have power

: Deviations i) To make any alterations in, omissions from, additions to or substitutions for the original

> ,Variations specifications, drawings, designs and instructions, that may appear to himto be necessary

> Extent and or advisable during the progress of the work and

S Pricing

ii) To omit a part of the works in case of non-availability of a portion of the site or for any
other reasons and the contractor shall be bound to carry out the work in accordance with any
instructions given to him in writing signed by the engineer-in- charge, and such alterations,
omissions, additions or substitutions shall form partof the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may be directed
to do in the manner specified above as part of the work, shall be carried out by the
contractor on the same conditions in all respects on which he agreed to do the main work
except as hereafter provided.

12.1.1
The time for the completion of work shall, in the event of any deviations resultingin
additional cost over the tendered value of sum being ordered, be extended, if requested by
the contractor, as follows:

i) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus.

ii) 25% of the time calculated in (i) above or such further additional time asmay
be considered reasonable by the Engineer-in-charge.

12.2 Rates for such altered, additional or substituted work shall be determined by the
Engineer- in-charge as follows:-

Page 59



General Rules & Directions _ BSNL EW-8

i) If the rates for the additional, altered or substituted item of work is specified in
the schedule of quantity, the contractor shall carry out the altered, additional or
substituted item at the same rate.

ii) If the rate for any additional altered or substituted item of work is not specified in
the schedule of quantities, the rate for that item shall be derived from the rate for
the nearest similar item specified therein.

iii) If the rate for altered, additional or substituted item of work cannot be determined
in the manner specified in sub paras (i) and (ii) above, then such item of works
shall be carried out at the rate entered in the CPWD schedule of Rates as
mentioned in the Schedule ‘F* minus/plus the percentage by which the tendered
amount of the work actually awarded is higher or lower than the corresponding
estimated amount of the workactually awarded.

iv) If the rates for the altered additional or substituted item of work can not determined
in the manner specified in the sub-clauses (i) to (iii)above, then the rates for such
item of work shall be derived from the Schedule of Rates specified in sub para
above (iii) minus/plus the percentage mentioned in that sub para. Provided
always that if rates(s) for part(s) ofthe item(s) are not available in the schedule of
rates specified above, rate for part(s) of such item(s) shall be determined on the
basis of the market rate(s) prevailing during the fortnight following the date of the
order plus ten percent for profit and overhead.

V) If the rates for the altered, additional or substituted item of work can not be
determined in the manner specified in sub-paras (i) to (iv) above, the contractor
shall within 15 days of the date of receipt of order to carry outthe said work,
inform the engineer-in-charge of the rate which he proposes to claim for such
item of work, supported by analysis of rate claimed and the Engineer-in-charge
shall within three months thereafter, after giving due consideration to the rate
claimed by the contractor, determine the rate or rates on the basis of prevailing
market rates. In the event of contractor failing to inform the Engineer-in-charge
within the stipulated period of time, the rate which he proposes to claim, the rate
for such item shall be determined by the Engineer-in-charge on the basis of market
rate(s).

Vi) Provided further that in case where the original item is substituted, the substituted
item shall be deemed to have replaced the original item in the contract itself to that
extent and above provisions pertaining to the deviations shall apply with respect to
such substituted item and not the original item.

12.3Increase/ Decrease of tendered quantity

a) BSNL will have the right to increase or decrease up to 50% of the quantity of goods and services
specified in the schedule of items without any change in the unit price or other terms and conditions
at the time of award of contract. In exceptional and unavoidable cases BSNL can increase the
quantity of goods and services beyond 50 % of the tenderedquantity without any change in tendered
and accepted unit price and also other terms and conditions as applicable at the time of award of
contract.
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CLAUSE 13

13.1 If at any time after acceptance of the tender BSNL shall decide to abandon or reduce thecope of
~the works for any reason whatsoever and hence not require the whole or any part

f the works to be carried out, the Engineer-in-charge shall give notice in writing to that ffect to the
contractor and the contractor shall act accordingly in the matter. The ontractor shall have no
claim to any payment of compensation or otherwise whatsoever, n account of any profit or
advantage which he might have derived from the execution of he works in full but which he did
not derive in consequence of the foreclosure of the wholer part of the works.

The contractor shall be paid at contract rates full amount for works executed at site and in addition, a
reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which
could not be utilised on the work to the full extent in view ofthe foreclosures.

i) Reasonable compensation for transfer of T&P and staff from site to contractor’s permanent
stores or to his other works, whichever is less. If T&P/staff are not transported to either of
the said places, no cost of transportation shall be payable.

ii) BSNL shall have the option to take over contractor’s materials or any part thereof either
brought to site or to which the contractor is legally bound to accept delivery from suppliers
(for incorporation in or incidental to the work) provided, however BSNL shall be bound to
take over the materials or such portions thereof as the contractor does not desire to retain.
For materials taken over or to be taken overby BSNL cost of such materials as detailed by
Engineer-in-charge shall be paid.The cost shall, however, take into account purchase price,
cost of transportation and deterioration or damage which may have been caused to
materials whilst inthe custody of the contractor.

133 The contractor shall, if required by the Engineer-in-charge, furnish to him books of account, wage
books and other relevant documents and evidences as may be necessaryto enable him to certify
the reasonable amount payable under this condition.

134 The reasonable amount of item(s) on13.2 (i) above shall not be in excess of 2% of the cost of the
work remaining incomplete on the date of closure, i.e. total stipulated cost of thework as per
accepted tender less the cost of work actually executed under the contract and less the cost of
contractor’s materials at site taken over by BSNL as per item 13.2 (ii) above. Provided always that
against any payments due to the contractor on this account or otherwise, the Engineer-in-charge
shall be entitled to recover or be credited with any outstanding balances due from the contractor for
advance paid in respect of any work and materials and any other sums which at the date of
termination were recoverable by BSNL from the contractor under the terms of the contract.

CLAUSE 14

If contractor :

Suspensionof i) at any time makes default in proceeding with the works or any part of the workwith

work

the due diligence and continues to do so after a notice in writing of 7 daysfrom the
Engineer-in-charge; or

ii) commits default to complying with any of the terms and conditions of the contract and does
not remedy it or take effective steps to remedy within 7 days after a notice in writing is
given to him in that behalf by the Engineer-in-charge; or
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iii) fails to complete the works or items of work with individual dates of completion, on or
before the date(s) of completion, and does not complete them within the period specified in
a notice given in writing in that behalf by the Engineer-in-charge; or

iv) Shall offer or give or agree to give to any person in BSNL service or to any other person on
his behalf any gift or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation to the obtaining or
execution of this or any other contract for BSNL or

V) Shall enter into a contract with BSNL in connection with which commission hasbeen
paid or agreed to be paid by him or to his knowledge, unless the particularsof any such
commission and the terms of payment thereof have been previously disclosed in writing to
the Accepting Authority/Engineer-in-charge; or

Vi) Shall obtain a contract with BSNL as a result of wrong tendering or other non- bonafide
methods of competitive tendering; or

Vi) being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent
or have a receiving order or order for administration of his estate made against him or shall
take any proceedings for liquidation or composition (other than a voluntary liquidation
for the purpose of amalgamation or reconstruction) under any insolvency Act for the time
being in force or make any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors or purport so to do, or if any application be
made under any insolvency Act for the time being in force for the sequestration of his
estate or if a trust deedbe executed by him for benefit of his creditors; or

viii) being a company, shall pass a resolution or the court shall make an order for the winding up
of the company, or a receiver or manager on behalf of the debenture holders or otherwise
shall be appointed or circumstances shall arise which entitle the court or debenture holders
to appoint a receiver or manager; or

ix) Shall suffer an execution being levied on his goods and allow it to be continued fora period
of 21 days or

X) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with
materials not to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer sublet or otherwise parts with the entire
works or any portion thereof without the prior written approval of the Accepting
Authority.

Xi) The Accepting Authority may, without prejudice to any other right or remedy which shall
have accrued or shall accrue hereafter to BSNL by a notice in writing to cancel the contract
as a whole or only such items of work in default from the contract.

14.2 The Engineer-in-charge shall on such cancellation by the Accepting Authority have powersto:
(a) take possession of the site and any materials, equipment, implements, stores etc. thereon
and/or
(b) carry out the incomplete work by any means at the risk and cost of the contractor.
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14.3 On cancellation of the contract in full or in part, the Engineer-in-charge shall determinewhat amount,
if any, is recoverable from the contractor for completion of the works or part of the works or in case the
works or in case the works or part of the works is not to be completed, the loss or damage suffered by
BSNL. In determining the amount, credit shall be given to the contractor for the value of the work
executed by him up to the time of cancellation, the value of contractor’s materials taken over and
incorporated in the work and use of plant and machinery belonging to the contractor.

144 Any excess expenditure incurred or to be incurred by BSNL in completing the works or part of the
works or the excess loss or damages suffered or may be suffered by BSNL as aforesaid after allowing such
credit shall without prejudice to any other right or remedy available to BSNL in law be recovered from any
moneys due to the contractor on any account, and if such money are not sufficient the contractor shall be
called upon in writing and shall be liable to pay the same within 30 days.

14.5 If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-
in-charge shall have the right to sell any or all of the contractors’ unused materials, plant, implements etc.
and apply the proceeds of sale thereof towards the satisfaction of any sums due from the contractor under
the contract and if thereafter therebe any balance outstanding from the contractor, it shall be recovered
in accordance withthe provisions of the contract.

14.6 Any sums in excess of the amount due to BSNL and unsold materials, tools and plant etc. shall be returned
to the contractor, provided always that if cost or anticipated cost of completion by BSNL of the works or
part of the works is less than the amount which the contractor would have been paid had he completed the
works or part of the works, such benefit shall not accrue to the contractor.

CLAUSE 15

15.11) The contractor shall, on receipt of the order in writing of the Engineer-in-charge(whose
decision shall be final and binding on the contractor) suspend the progress

Inspection and of the works or any part thereof for such time and in such manner as the Engineer-in-charge
supervision of may consider necessary so as not to cause any damage or injury to the work already done or
work endanger the safety thereof for any of the following reasons.
a) on account of any default on the part of the contractor or
b) for proper execution of the works or part thereof for reasons other than thedefault
of the contractor; or
C) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works
to the extent necessary and carry out the instructions given in that behalf by the
Engineer-in-charge.

ii) If the suspension is ordered for reasons (b) and (c) in sub para (i) above.

a) The contractor shall be entitled to an extension of time equal to the period of
every such suspension plus 25% of completion time specified in the contract.

b) If the total period of all such suspensions in respect of the work exceeds thirty

days, the contractor shall, in addition, be entitled to such compensation as the
Engineer-in-charge may consider reasonable in
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respect of salaries and/or wages paid by the contractor to his employees and labour
at site, remaining idle during the period of suspension, adding thereto 2% to cover
indirect expenses of the contractor. Provided the contractor submits his claim
supported by details to the Engineer-in- charge within fifteen days of the expiry
’ of the period of 30 days.

> C) If the works or part thereof is suspended on the orders of the Engineer-in- charge
. for more than three months at a time, except when suspension is ordered for reason
15.1 1) (a) in sub para above, the contractor may after receipt of such order serve a
written notice on the Engineer-in-charge requiring permission within fifteen days
from receipt by the Engineer-in- charge of the said notice, to proceed with the
work or part thereof in regard to which progress has been suspended and if such
permission is not granted within that time, the contractor, if he intends to treat the
> suspension, where it affects only a part of the works as an omission of such part
> by BSNL or where it affects whole of the works, as an abandonment of the works
G by BSNL, shall within ten days of expiry of such period of 15 days give notice in
writing of his intention to the Engineer-in-charge. In the event of the contractor
treating the suspension as an abandonment of the contract by BSNL, he shall have
no claim to payment of any compensation on account of any profit or advantage
which he might have derived from the execution of the work in full but
which he could not derive in consequence of the abandonment. He shall, however,
’ be entitled to such compensation, as the Engineer-in-charge may consider
> reasonable, in respect of salaries and/or wages paid by him to his employees and
S labour at site, remaining idle in consequence adding to the total thereof 2% to
cover indirect expenses of the contractor provided the contractor submits his
claim supported by details to the Engineer-in-charge within 30 days of the expiry
of the period of three months.

> 15.2 Provided further that the contractor shall not be entitled to claim any compensation from
> BSNL for the loss suffered by him on account of delay by BSNL in the supply of materialsin
; schedule of work where such delay is covered by difficulties relating to the availability of trucks,
. force majeure including non-allotment of such materials by controlling authorities, acts of God, acts
of enemies of the state/country or any reasonable cause beyond the control of BSNL.

CLAUSE 16

16.1 All work under or in course of execution or executed in pursuance of the contract shall at all time

. . . be open and accessible to the inspection and supervision of the Engineer-
Rectification

. of defects

>

in-char g€, his authorised subordinates in charge of the work and all the superior officers, officer
of the Vigilance Cell of BSNL and of the Chief Technical Examiner’s office (CVC) and the
contractor shall at all times during the usual working hours, and at all other times at which
> reasonable notice of the intention of the engineer-in-charge or his authorised subordinate to visit the
> works, shall have been given to the contractor, either himself be present to receive order and
, instructions, or have a responsible agent duly accredited in writing present for that purpose. Orders
. given to the contractor’s agent shall be considered to have the same force as if they had been
given to the contractor himself.

> 16.2  If it shall appear to the Engineer-in-charge or his authorised subordinates in charge of the work or to
S the Chief Engineer-in-charge/Vigilance Cell or his subordinate officers or to the Chief Technical
g Examiner or his subordinate officers, that any work has been executed with unsound, imperfect or
unskillful workmanship, or with materials or articles provided by
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him for the execution of the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract the contractor shall on demand in writing which
shall be made within six months of the completion of the work from the Engineer-in-charge
specifying the work, materials or articles complained of notwithstanding that the same may have
been passed, certified and paid for forthwith rectify or remove and reconstruct the work so
> specified in whole or in part, as the case may require or as the case may be, remove the materials or
> articles so specified and provide other proper and suitable materials or articles at his own charge and
. cost. In the event of his failing to do so within a period specified by the Engineer-in-charge in the
demand aforesaid, then the contractor shall be liable to pay compensation at the samerate as under
clause 2 of the contract (for non-completion of the work in time) for this default.

. 16.3 In such case the Engineer-in-charge may not accept the item of work at the rates applicable under
> the contract but may accept such items at reduced rates as the competent authority (Superintending
> Engineer) may consider reasonable during the preparation of on account bills or final bill if the
, item is so acceptable without detriment tothe safety and utility of the item and the equipment or he
. may reject the work outright without any payment and/or get it an other connected and incidental

items rectified, or removed and re-executed at the risk and cost of the contractor. Decision of the

Engineer- in-charge to be conveyed in writing in respect of the same will be final and binding on the

contractor.

> CLAUSE 17
Contractor If the contractor or his working people or servants shall break, deface, injure or destroy any part of

. building in which they may be working, or any building road, road kerb, fence enclosure, water pipe,
liable for
S cable drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground
damageS_, contiguous to the premises on which the work or any part
defects during of its is being executed or if any damage shall happen to the work while in progress, from any cause

~ maintenance
 period

>

whatever or if any defect, shrinkage or other faults appear in the work within twelve months after a
certificate final or otherwise of its completion shall have been givenby the engineer-in-charge as
aforesaid arising out of defective or improper materials or workmanship the contractor shall upon a
’ receipt of a notice in writing on that behalf make the same good at his own expense, or in default, the
> engineer-in-charge may cause the same to be made good by other workmen and deduct the expense
, from any sums that may be due, or at any time thereafter may become due to the contractor, or from
. performance guarantee and security deposit or the proceeds of sale there of or of a sufficient portion
thereof. The performance guarantee and security deposit of the contractor shall not be refunded
before the expiry of twelve months after the issue of the certificate final or otherwise, of completion

of work, or till the final bill has been prepared and passed whichever is later.

CLAUSE 18

Contracto The contractor shall provide at his own cost all materials (except such special materials if any, as may
t in accordance with the contract be supplied from the engineer-in-charge’s stores), Plant, tools,
> rto appliances, implements, ladders, cordage, tackle, scaffolding and temporary works required for the
’ Supply proper execution of the work, whether original, altered or substituted and whether included in the
> Tools and specification or other documents forming part of the contract or referred to in these conditions or not,
, Plants or which may be necessary for the purpose of satisfying or complying with the requirements of
engineer-incharge as to any matter as to which under these conditions he is entitled to be satisfied, or
etc. which he is entitled to require together with carriage therefore to and from the work. The contractor,
shall also supply without charge the requisite number of persons with the means and
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materials, necessary for the purpose of setting out works, and counting, weighing and assisting in the
measurements or examination at any time and from time to time of the work of materials. Falling
his so doing the same may be provided by the engineer-in- charge at the expenses of the contractor
and the expenses may be deducted, from any money due to the contractor, under this contract or
otherwise and or from his performance guarantee or the proceeds of sale thereof, or of a sufficient
portions thereof.

CLAUSE 18 A

In every case in which by virtue of the provisions of section 12, subsection (i) of the workmen’s
compensation act, 1923. BSNL is obliged to pay compensation to a workmen employed by the
contractor, in execution of the works. BSNL will recover from the contractor, the amount of the
compensation so paid; and, without prejudice to the rights of the BSNL under section 12, sub-section
(ii) of the said act, BSNL shall be at liberty to recover such amount or any part thereof by deduction
from the performance guarantee or from any sum due by BSNL to the contractor whether under this
contract or otherwise.BSNL shall not be bound to contest any claim made against it under section
12, sub- section (i) of the said act, except on the written request of the contractor and upon his
giving to BSNL full secruity for all costs for which BSNL might become liable in consequence of
contesting such claim.

CLAUSE 18 B

Ensurlng In every case in which by virtue of the provisions of the e The Building & Other Construction
Payment & Workers( Regulation of Employment & Condition of Service) Act 1996, The The Building & Other
Amenities Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998, AND,
Contract Labour (Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation and
toWorkers, Abolition) Central Rules, 1971, amended from time to time, BSNL is obliged to pay any amounts of
if wages to a workman employed by the contractor in execution of the works, or to incur any
Contractor expenditure in providing welfare and health amenities required to be provided under the above said

. Act and the rules under Clause 19H or under the Contractor’s Labour Regulations, or under the
Fails Rules framed bythe Government / BSNL from time to time for the protection of health and sanitary
arrangements for workers employed by the Contractor, BSNL will recover from the contractor the
amount of wages so paid or the amount of expenditure so incurred ; and without prejudice to the
rights of the BSNL under relevant provisions of above mentioned Acts, BSNL shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit or from any sum
due by the BSNL to the contractor whether under this contract or otherwise BSNL shall not be
bound to contest any claim made against it under the relevant provisions of above mentioned Acts,
except on the written request of the contractor and upon his giving to the BSNL full security for all
costs for which BSNL might become liable in contesting such claim.

CLAUSE 19

The contractor shall comply with the provisions of the “The Building & Other Construction Workers(
Labour Regulation of Employment & Condition of Service) Act 1996” and the “The Building and Other
Construction Workers Welfare Cess Act 1996” amended from time to time and rules framed there-

Laws to under. The contractor shall comply with the provisions of the “The Building & Other Construction
be Workers ( Regulation of Employment & Condition of Service) Rules 1998” and the “The Building
Complied and Other Construction Workers Welfare Cess Rules 1998, amended from time to time. The BSNL
by the at the time of making any payment to the contractor for work done and measured under the contract

shall deduct such sum at the rate, as prescribed in the The Building and Other Construction Workers
Contracto Welfare Cess Rules as applicable to the State in which the work is situated, of gross value of the
r work
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done from each running bill and final bill. Such deduction will be transferred to the State Workers
Welfare Board by the Engineer-in-Charge as per the rules. The Engineer-in- charge, as Principal
Employer, shall continue to monitor the rigorous implementation of the act/rules during the currency

of the contract.

The contractor shall register himself under The Building & Other Construction Workers (Regulation
of Employment & Condition of Service) Act 1996” & The Building & Other Construction Workers (
Regulation of Employment & Condition of Service) Rules 1998, and, the “The Building and Other
Construction Workers Welfare Cess Act 1996” and the “The Building and Other Construction
% Workers Welfare Cess Rules 1998”, AND, shall also obtain a valid Licence under the Contract
> Labour (R&A) Act 1970, and the Contract Labour (Regulation and Abolition) Central Rules
$ 1971, as amended from time to time, before the commencement of the work and continue to have
. these validated until the completion of the work.

Any failure to fulfill the above requirements shall attract the penal provisions of thiscontract
arising out of the resultant of non-execution of the work.

Y CLAUSE 19 A

No labour below the age of eighteen years shall be employed on the work.
’ CLAUSE 19B
, Payment of wages:

’ Payment i)  The contractor shall pay to labour employed by him either directly or through sub-
g Ofwages contractors, wages not less than fair wages as defined in thecontractor’s Labour

Regulation or as per the provisions of The Building & Other Construction Workers
(Regulation of Employment & Condition of Service) Act 1996”, The Building &
> Other Construction Workers ( Regulation of Employment & Condition of Service)
> Rules 1998, AND, contract labour (Regulation and Abolition) Act 1970, and the
S contract labour (Regulation and Abolition) Central Rules, 1971, wherever
. applicable.

ii) The contractor shall, not withstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on thework, including
any labour engaged by his sub-contractors in connection with the said work, as if

> the labour had been immediately employed by him.

> ii) In respect of all labour directly or indirectly employed in the works for performance
> of the contractor’s part of this contract, the contractor shall comply with or cause to
> be complied with the contractor’s Labour Regulations made by the Government /
. BSNL from time to time in regard to payment of wages, wage period, deductions
from wages recovery of wages not paid and deductions unauthorisedly made,
maintenance of wage books or wage slips, publication of scale of wages and other
terms of employment, inspection and submission of periodical returns and all other
matters of the like nature or as per the provisions of The Building & Other
Construction Workers( Regulation of Employment & Condition of Service) Act
> 1996”, The Building & Other Construction Workers ( Regulation of Employment &
> Condition of Service) Rules 1998, AND, contract labour(Regulation & Abolition)
$ Act, 1970, and the Contract Labour (Regulation and Abolition)Central Rules, 1971,

wherever applicable.
e ——
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iv) a)The Engineer-in-Charge concerned shall have the right to deduct from the
moneys due to the contractor any sum required or estimated to be required for
making good the loss suffered by a worker or workers byreason of non-fulfillment
of the conditions of the contract for the benefit of the workers, non-payment of
wages or of deductions made from his or their wages which are not justified by their
terms of the contract or non- observance of the Regulations.

b) Under the provisions of Minimum Wages (Central) Rules, 1950, the contractor
is bound to allow to the labours directly or indirectly employed inthe works one
day rest for six days continuous work and pay wages at the same rate as for duty. In
the event of default the Engineer-in-Charge shall have the right to deduct the sum or
sums not paid on account of wages for weekly holidays to any labours and pay the
same to the persons entitled thereto from any money due to the contractor by the
Engineer-in-Charge concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily
wages fixed under Notification of the Delhi Administration No.F.12 (162)
MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time are inclusive of
wages for the weekly day of rest, the question of extra payment for weekly holiday would
not arise.

V) The contractor shall comply with the provisions of the Payment of WagesAct, 1936,
Minimum Wages Act, 1948, Employees Liability Act 1938, workmen’s
compensation Act, 1923, industrial disputes Act, 1947, Maternity benefits act, 1961,
and the contractor’s labour (Regulation and Abolition) Act, 1970, The Building &
Other Construction Workers (Regulation of Employment & Condition of Service)
Act 1996 or the modifications thereof or any other laws relating thereto and the rules
made there-under from time to time.

vi) The contractor shall indemnify and keep indemnified BSNL against payments to be
made under and for the observance of the Laws aforesaid and the contractor’s Labour
Regulations without prejudice to his right to claim indemnity from his sub-
contractors.

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher
than such wage, such wage shall be paid by the contractor to the Workmen directly
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct
or recover any amount from the minimum wage payable to the workmen as and by
way of commission or otherwise.

viii) The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadar from the wage of workmen.

Page 68



General Rules & Directions _ BSNL EW-8

CLAUSE19C

(1 In respect of of all labour directly or indirectly employed in the work for the performance of the
contractor’s part of this contract, the contractor shall,at his own expense, arrange for the safety
provisions as per Model Safety Code framed from time to time and shall, at his own expense,
provide for all facilities in connection therewith. The contractor shall ensure that at the
construction site of The Building or other construction work, adequate safety measures are taken
to protect The Building workers against any accident etc. The adequate safety measures in
conformity with the provisions of Part III of The Building and Other Construction Workers
(Regulation of Employment and condition of service) Central Rules 1998 should be provided in
addition to the safety measures laid down in Model Safety Code. In case of any discrepancy,
the safety measures as perPart III of the Building and Other Construction Workers (Regulation
of Employment and condition of service) Central Rules 1998 shall supercede other provisions.

(2) In case the contractor fails to make arrangements and provide necessary facilities as aforesaid
he shall be liable to pay a penalty of Rs.200/- foreach default and in addition the Engineer-
in-Charge shall be at liberty to make arrangement and provide facilities as aforesaid and recover
the costs incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Chargea true
statement showing in respect of the second half of the preceding month and the first half of
the current month respectively:-

(1) the number of labourers employed by him on the work,

(2) their working hours,

(3) the wages paid to them,

(4) the accidents that occurred during the said fortnight showing the circumstances
under which they happened and the extent of the damages and injury caused by
them, and,

(5) the number of female workers who have been allowed maternity benefit according
to Clause 19 F and the amount paid to them.

Failing which the contractor shall be liable to pay to BSNL a sum not exceeding Rs.200/-for each
default or materially incorrect statement. The decision of the Engineer-in- Charge shall be final in
deducting from any bill due to the contractor the amount levied as fine and be binding on the
Contractor.

CLAUSE 19 E

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be
complied with all the provisions of various statutes/enactments and rulesthere under
framed by the Central/State Governments, and rules framed by BSNL from time to time for
the protection of health and sanitary arrangements for the workers employed by the BSNL/
Deptt.of Telecommunications and its contractors. Notwithstanding the above provisions,
the contractor shall be liable for levy of any
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penalty in case he fails to meet the requirements of The Building and Other Construction
Workers (Regulation of Employment and Condition of Service) Act, 1996 and The Building
and Other Construction Workers (Regulation of Employment and Condition of Service)
Central Rules 1998 and Contract Labour (Regulation and Abolition) Act, 1970 and Contract
Labour (Regulation and Abolition) Central Rules, 1971, Industrial Disputes Act, 1947 or
any other Labour laws relating there of and rules made there under from time to time

CLAUSE 19 F

Leave and pay during leave shall be regulated as follows:-

1. Leave:
(i) in the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks, upto
and including the day of delivery and 4 weeks following that day,
(i) in case of miscarriage-upto 3 weeks from the date of miscarriage.

2. Pay:

(i) in case of delivery- leave pay during maternity leave will be at the rate of the
women’s average daily earnings, calculated on total wages earned on the days
when full time work was done during the period of three months immediately
preceding the date on which she gives notice that she expects to be confined
or at the rate of Rupee one only a day whichever is greater.

(i) in the case of miscarriage — leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has been employed
for a total period of not less than six months immediately preceding the date on
which she proceeds on leave,

4. The contractor shall maintain a register of Maternity (Benefit) in the prescribed
form as shown in Appendix-I and II, and the same shall be kept at the place of
work.

CLAUSE 19 G

In the event of the contractor(s) committing a default or breach of any of the provisions of
the Contractor’s Labour Regulation and Model Rules for the protection of health and
sanitary arrangements for the workers as amended from time to time or furnishing any
information or submitting or filing any statement under the provisions of the above
Regulation and Rules which is materially incorrect, he/they shall, without prejudice to any
other liability, pay to the BSNL a sum not exceeding Rs.200/- for every default, breach or
furnishing, making, submitting , filing such materially incorrect statements and in the event
of the contractor (s) defaulting continuously in this respect, the penalty may be enhanced to
Rs.200/- per day for each day of default subject to a maximum of 5 percent of the tendered
value of the Work. The decision of the Engineer-in-Charge shall be final and binding on the
parties.
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Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly
observing and complying with the provisions of the Contractor’s Labour Regulations and
Model Rules and the provisions of The Building & Other Construction Workers( Regulation
of Employment & Condition of Service) Act 1996”, The Building & Other Construction
Workers ( Regulation of Employment & Condition of Service) Rules 1998, AND, Contract
labour (Regulation and Abolition) Act, 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for the work-people
employed by the contractor(s)(hereinafter referred as “the said Rules”) the Engineer-in-
Charge shall have power to give notice in writing to the contractor(s) requiring that the said
Rules to be complied with and the amenities prescribed therein be provided to the work-
people within a reasonable time to be specified in the notice. If the contractor(s) shall fail
within the period specified in the notice to comply withand/or observe the said Rules and
to provide the amenities to the workpeople as aforesaid, the Engineer-in-Charge shall have
the power to provide the amenities herein before mentioned at the cost of the contractor(s).
The contractor(s) shall erect, make and maintain at his/their own expense and to approved
standards all necessary huts and sanitary arrangements required for his/their work-people
on the site in connection with the execution of the works, and if the same shall not have
been erected or constructed, according to approved Standards, the Engineer-in-Charge shall
have power to give notice in writing to the contractor(s) requiring that the said huts and
sanitary arrangements be re-modeled and/ or reconstructed according to approved standards,
and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the notice, the
Engineer-in- Charge shall have the power to remodel or reconstruct such huts and sanitary
arrangements according to approved standards at the cost of the contractor(s).

CLAUSE 19 H

The contractor(s) shall at his/their own cost provide his /their labour with a sufficient number of
huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of
land to be approved by the Engineer-in-Charge.

)
a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.)and
floor area to be provided will be at the rate of 2.7 Sq.ms. (30 Sq.Ft.) for each member
of the workers family staying with the labourers.

b) The contractor(s) shall in addition construct suitable cooking places having a
minimum area of 1.80m X 1.50m(6’X5’) adjacent to the hut for each family.

c) The contractor(s) shall also construct temporary latrines and urinals for the use of the
labourers each on the scale of not less than four per each one hundred of the total
strength, separate latrines and urinals being provided for women.

d) The contractor(s) shall construct sufficient number of bathing and washing places,
one unit for every 25 persons residing in the camp. These bathing and washing
places shall be suitably screened.

a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or
other suitable local materials as may be approved by the Engineer-in- Charge. In case
of sun-dried bricks, the walls should be plastered with mud
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gobri on both sides. The floor may be kutcha but plastered with mud gobri and shall
be atleast 15 cm (6”) above the surrounding ground. The roofs shall be laid with
thatch or any other materials as may be approved by the Engineer-in-Charge and the
contractor shall ensure that through out theperiod of their occupation the roofs remain
watertight.

b) The contractor(s) shall provide each hut with proper ventilation.

c) All doors, windows, and ventilators shall be provided with suitable leaves for security
purposes.

d) There shall be kept an open space of at least 7.2m(8yds.) between the rows of huts
which may be reduced to 6m(20ft.) according to the availability of site with the
approval of the Engineer-in-Charge. Back to back construction will be allowed.

i) Water Supply- The contractor(s) shall provide adequate supply of water for the use
of labourers. The provisions shall not be less than two gallons of pure and wholesome
water per head per day for drinking purposes and three gallons of clean water per head
per day for bathing and washing purpose. Where piped water supply is available,
supply shall be at stand posts and where the supply is from wells or river, tanks, which
may be of metal or masonry, shall be provided. The contractor(s) shall also at his/their
own cost make arrangements for laying pipe lines for water supply to his/their labour
camp from the existing mains wherever available, and shall pay all fees and charges
therefor.

iv) The site selected for the camp shall be high ground, removed from jungle.

v) Disposal of Excreta- The contractor(s) shall make necessary arrangements for the
disposal of excreta from the latrines by trenching or incineration, which shall be
according to the requirements laid down by the Local Health Authorities. If trenching
or incineration is not allowed the contractor(s) shall make arrangements for the removal
of the excreta through the Municipal Committee/Authority and inform it about the
number of labourers employed so that arrangements may be made by such
Committee/authority for removal of the excreta. All charges on this account shall be
borne by the contractor and paid direct by him to the Municipality/authority. The
contractor shall provideone sweeper for every eight seats in case of dry system.

vi) Drainage:- The contractor(s) shall provide efficient arrangements for draining away
sullage water so as to keep the camp neat and tidy.

vii) The Contractor(s) shall make necessary arrangements for keeping the camp area
sufficiently lighted to avoid accidents to the workers.

viii) Sanitation:- The contractor(s) shall make arrangements for conservancy and

sanitation in the labour camps according to the rules of the Local Public Health and
Medical Authorities.
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CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of
the work any person or persons in the contractor’s employment upon thework who may
be incompetent or misconducts himself and the contractor shall forthwith comply with such
’ requirements.

3 CLAUSE 19J

It shall be the responsibility of the contractor to see that the building under construction is
not occupied by any body unauthorisedly during construction, and is handed over to the
Engineer-in-Charge with vacant possession of complete building. If such building though
completed is occupied illegally, then the Engineer-in-Charge shall have the option to refuse
> to accept the said building/buildings in that position. Any delay in acceptance on this
> account will be treated as the delay in completion and for such delay a levy upto 5% of the
, tendered value of work may be imposed by the Superintending Engineer whose decision
. shall be final both with regard to the justification and quantum and be binding on the
contractor.

However, the Superintending Engineer, through a notice, may require the contractor to
remove the illegal occupation any time on or before construction and delivery.

> CLAUSE 19K

> Employees Provident Fund Scheme to be Complied by the Contractor :
Employees

Provident Fund
Scheme to be

> Complied by the
) Contractor

The contractor shall comply with the provision of the Employees Provident Fund Scheme
1952 as under the Employees Provident Funds and Miscellaneous Provisions Act 1952,
amended from time to time. The contractor shall get himself registered and get the allocation
of Registration Code No. from the competent authority as per provisions of the above
scheme. The contractor shall indemnify and keep indemnified BSNL against payment to be
> made under and for the observance of the above scheme. The Executive Engineer
> (Engineer-in-Charge) as Principal Employer shall continue to monitor the rigorous
; implementation of the act/ rules during the currency of the contract.

> CLAUSE 20

L. The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, The
: Minimum wages Building & Other Construction Workers (Regulation of Employment & Condition of
’ Actto be Service) Act 1996 and Contract Labour (Regulation and Abolition)Act, 1970, amended
> Compiled from time to time and rules framed there-under and other labour laws affecting contract
S labour that may be brought into force from time to time.

> CLAUSE 21

Work not to be The contract as a whole or part thereof shall not be assigned or sublet or transferred either
sublet, Action directly or indirectly whether by creating agent on the basis of General Power of Attorney or
in in any other manner or given on general power of attorney without the written approval of
) case of the Engineer-in-Charge. If the contractor assign or sublet (engagement of labour on a piece-
$ Insolvency work basis or of labour with materials not to be incorporated in the work, shall not be
. deemed to be subletting)
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or give on general power of attorney or transferred either directly or indirectly whether by
creating agent on the basis of General Power of Attorney or in any other manner, his
contract, or attempt to do so, or become insolvent or commence any insolvency proceedings
or make any composition with his creditors or attempt to do so, or if any bribe, gratuity,
gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or
indirectly, , consideration of any kind as an inducement or be given, promised or offered by
the contractor, or any of his servants or agent to any public officer or person in the
employment of BSNL inany way relating to his office or employment or if any such
officer or person shall become in any way directly or indirectly interested in the contractor,
or if the contractor shall obtain a contract with the BSNL as a result of wrong tendering
orby non bonafide methods, of competitive tendering; or if the contractor enters intoa
contract with BSNL in connection with which commission has been paid oragreed to be
paid by him or to his knowledge, unless the particulars of any such commission and the
terms of payment thereof have been previously disclosed in writing to Accepting Authority/
Engineer--in-Charge; or if the contractor being a company, shall pass a resolution or the
court shall make an order for the winding up of the company, or a receiver or manager on
behalf of the debenture holders or otherwise shall be appointed or circumstances shall arise
which entitle the court or shareholders debenture holders to appoint a receiver or managers,
Engineer-in- Charge on behalf of the Bharat Sanchar Nigam Limited shall have powers to
adopt the courses specified in Clause 3 hereof in the interest of BSNL and in the event of
any courses being adopted the consequences specified in the said Clause 3 shall ensue.

CLAUSE 22

All sums payable by way of compensation under any of these conditions shall be considered
as reasonable compensation to be applied to use of BSNL without reference to the actual
loss or damage sustained and whether or not any damage shall have been sustained.

CLAUSE 23

Changes in Where the contractor is a partnership firm, the previous approval in writing of the Engineer-
Firm’s in-Charge shall be obtained before any change is made in the constitution of the firm.
Constitution to Where the contractor is an individual or a Hindu undivided family business concern such
be approval as aforesaid shall likewise be obtained before the contractor enters into any
intimated partnership agreement where-under the partnership firm would have the right to carry out
the works hereby undertaken by the contractor. If previous approval as aforesaid is not
obtained, the contract shall be deemed to have been assigned in contravention of Clause 21
hereof and the same action may be taken, and the same consequences shall ensue as

provided in the said Clause 21.

CLAUSE 24

All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to
direct at what point or points and in what manner they are to be commenced, and from time
to time carried on.

CLAUSE 25
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Settlemen
tof
Disputes
&
Arbitratio
n

Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions herein before mentioned
and as to the quality of workmanship or materials usedon the work or as to any other
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the
contract, designs, drawings, specifications, estimates, instructions orders or these conditions
or otherwise concerning the works or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter:-

(i) If the contractor considers that he is entitled to any extra payment or compensation in
respect of the works over and above the amounts admitted as payable by the BSNL or
in case the contractor wants to dispute the validity of any deductions or recoveries made
or proposed to be made from the contract, the contractor shall forthwith give notice in
writing of his claim, in this behalf to the Engineer-in-Charge within 30 days from the
date of disallowance thereof for which the contractor claims such additional payment or
compensation or disputes the validity of any deduction or recovery. The said notice
shall give full particulars of the claim, grounds on which it is based and detailed
calculations of the amount claimed and the contractor shall not be entitled to raise any
claim nor shall the BSNL be in any way liable in respect of any claim by the contractor
unless notice of such claim shall have been givenby the contractor to the Engineer-in-
Charge in the manner and within the time as aforesaid. The contractor shall be deemed
to have waived and extinguished all his rights in respect of any claims not notified to
the Engineer- in-Charge in writing in the manner and within the time aforesaid.

(ii) The Engineer-in-Charge shall give his decision in writing on the claims notified by the
contractor within 30 days of the receipt of the notice thereof. If the contractor is not
satisfied with the decision of the Engineer-in-Charge, the contractor may within 15
days of the receipt of the decision of the Engineer-in- Charge submit his claims to the
conciliating authority named in Schedule ‘F’ for conciliation along with all details and
copies of correspondence exchanged between him and the Engineer-in-Charge.

(i

=

The party initiating conciliation shall send to the other party a written invitation to
conciliate. Conciliation proceedings shall commence when the other party accepts in
writing the invitation to conciliate. If the other party rejects the invitation, or does not
reply within thirty days from the date of invitation, there will be no Conciliation
Proceedings.

(iv

-

When it appears to the Conciliator that there exists element of a settlement which may
be acceptable to the parties, he shall formulate the terms of a possible settlement and
submit them to parties for their observation after receiving the observations of the
parties. He may reformulate the terms of a possible settlement in the light of such
observations. If the parties reach agreement on settlement of the dispute, they may draw
up and sign a written settlement agreement. Parties may request the Conciliator to
draw up or assist them in drawing up the settlement agreement. Such settlement
agreement shall have the same status and effect as if it is an arbitral award on agreed
terms on the substance of the dispute rendered by an arbitral tribunal under section 30
of Arbitration and Conciliation Act 1996. If a settlement does not appear possible, the
Conciliator, after consultation with the parties will give a written declaration that
further efforts at Conciliation are no longer justified and the Conciliation Proceedings
are terminated.
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(v) When conciliation proceedings have become in-fructuous or have been terminated the
party, which initiated the Conciliation shall, within a period of 30 days of termination
thereof shall give a notice, in the form prescribed by the BSNL, to the Chief Engineer,
Bharat Sanchar Nigam Limited in-charge of the work or if there be no Chief Engineer,
to the Administrative Head of the Bharat Sanchar Nigam Limited for appointment of an
arbitrator to adjudicate the notified claims failing which the claims of the contractor
shall be deemed to have been considered absolutely barred and waived.

(vi) Except where the decisions have become final, binding and conclusive interms of the
contract, all disputes arising out of the notified claims of the contractor as aforesaid and
all claims of the BSNL shall be referred for adjudication through the arbitration by the
Sole Arbitrator appointed by the Chief Engineer, Bharat Sanchar Nigam Limited in-
charge of the work or if there be no Chief Engineer, the Administrative Head of the
Bharat Sanchar Nigam Limited. It will also be no objection to any such appointment
that the Arbitrator so appointed is a BSNL Employee and that he had to deal with the
matters to which the Contract relates in the course of his duties as BSNL Employee. If
the arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reason whatsoever another sole arbitrator shall be
appointed in the manner aforesaid by the said Chief Engineer. Such person shall be
entitled to proceed with the reference from the stage at which it was left by his
predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each dispute along-with the notice for appointment of
arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief
Engineer, Bharat Sanchar Nigam Limited or the administrative head of the Bharat Sanchar
Nigam Limited as aforesaid should act as arbitrator and if for any reasons that is not
possible, the matter shall not be referred to arbitration atall.

The conciliation and arbitration shall be conducted in accordance with the provisions of
the Arbitration & Conciliation Act 1996 or any statutory modificationor re-enactment
thereof and the rules made thereunder and for the time being in force shall apply to the
arbitration proceeding under this clause

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as
are referred to him by the appointing authority and give separate award against each
disputes and claim referred to him. The arbitrator shall give reasons for the award for each
dispute referred to him.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be
paid equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue ofthe arbitration shall
be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of the
arbitrator shall, if required to be paid before the award is made and published, be paid half
and half by each of the parties. The cost of the reference and of the award (including the
fees, if any, of the arbitrator)
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shall be in the discretion of the arbitrator who may direct to any, by whom and in what
manner, such costs or any part thereof, shall be paid and fix or settle the amount of costs to
be so paid.

CLAUSE 26

Contractor to The Contractor shall fully indemnify and keep indemnified the Bharat Sanchar Nigam
Indemnify Limited against any action, claim or proceeding relating to infringement or use of any patent
BSNL or design or any alleged patent or design rights and shall pay any royalties which may be
against payable in respect of any article or part thereof included in the contract. In the event of any
Patent claims made under or action brought against BSNL in respect of any such matters as
Rights aforesaid the contractor shall be immediately notified thereof and the contractor shall be at
liberty, at his own expense, to settle any dispute or to conduct any litigation that may
arise therefrom, provided that the contractor shall not be liable to indemnify the Bharat
Sanchar Nigam Limited if the infringement of the patent or design or any alleged patents or
design right is the direct result of an order passed by the Engineer-in- Charge in this behalf.

CLAUSE 27

When the estimate on which a tender is made includes lump sum in respect ofparts of
the work ,the contractor shall be entitled to payment in respect of the items of work
involved or the part of the work in question at the same rates as are payable under this
contract for such items, or if the part of the work in question isnot ,in the opinion of the
Engineer-in —charge payable of measurement ,the Engineer-In charge may at his discretion
pay the lump sum amount entered inthe estimate ,and the certificate in writing of the
Engineer-In-Charge shall be final and conclusive against the contractor with regard to any
sum or sums payable to him under the provisions of the clause .

CLAUSE 28

Action where no

cps e In case of any class of work for which there are no such specifications as referredto in
Specifications are y P

Clause 11, such work shall be carried out in accordance with the Bureau of Indian

specified A . . . .
Standards specifications. In case there is no such specifications in Bureau of Indian
Standards, the work shall be carried out as per manufacturer’s specifications. In case no
such manufacturer’s specifications is available then asper District Specifications. In case
there are no such specifications as required above, the work shall be carried out in all
respects in accordance with the instructions and requirements of the Engineer-in-Charge.
CLAUSE 29
Withholding i)  Whenever any claim or claims for payment of a sum of money arises out of or under the
. contract or against the contractor, the Engineer-in-Charge or the Government shall be
and lien entitled to withhold and also have a lien to retain suchsum or sums in whole or in
in part from the security, if any, deposited by the contractor and for the purposes
respect of aforesaid, the Engineer-in-Charge or the Government shall be entitled to withhold the

security deposit, if any, furnished as the case may be and also have lien over the same
sumdue from pending finalisation or adjudication of any such claim. In the event of the security being
the insufficient to cover the claimed amount or amounts or if no security has been
Contractor taken fromthe contractor, the Engineer-in-Charge or the Government shall be entitled
to withhold and have a lien to retain such claimed amount or amounts referred to above,
from any sum or sums found payable or which may at any time
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thereafter become payable to the contractor under the same contract or any other
contract with the Engineer-in-Charge of the Government or any contracting person
through the Engineer-in-Charge pending finalisation of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Engineer-in- Charge or Government
will be kept withheld or retained as such, by the Engineer-in-Charge, till the claim
arising out of or under the contract is determined by the arbitrator (if the contract is
governed by the arbitration clause) or by the competent court, as the case may be and
that the contractor will have no claim for interest or damages whatsoever on any
account in respect of such withholding or retention under the lien referred to above and
duly notified as such to the contractor. For the purpose of this clause, where the
contractor is a partnership firm or a limited company, the Engineer-in- charge or the
Government shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable to any
partner/limited company as the case may be , whether in his individual capacity or
otherwise.

ii) Government shall have the right to cause an audit and technical examinationof the
works and the final bills of the contractor including all supporting vouchers, abstract,
etc., to be made after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any work
done by the contractor under the contract or any work claimed to have been done by
him under the contract and found notto have been executed, the contractor shall be
liable to refund the amount of over-payment and it shall be lawful for Government to
recover the same from him in the manner prescribed in sub-clause (i) of this clause or in
any other manner legally permissible; and if it is found that the contractor was paid less
than what was due to him under the contract in respect of any work executedby him
under it, the amount of such under payment shall be duly paid by the Government to the
contractor, without any interest thereon whatsoever.

Provided that the Government shall not be entitled to recover any sum overpaid, nor the
contractor shall be entitled to payment of any sum paid short where such payment has been
agreed upon between the Superintending Engineer or Executive Engineer on the one hand
and the contractor on the other under any term of the contract permitting payment for work
after assessment by the Superintending Engineer or the Executive Engineer.

CLAUSE 29 A

Any sum of money due and payable to the contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by wayof lien by the
Engineer-in-Charge or the Government or any other contracting person or persons or
through Engineer-in-Charge against any claim of the Engineer-in-Charge of Government or
such other person or persons in respect of payment of a sum of money arising out or under
any other contract made by the contractor with the Engineer-in-Charge or of the
Government or with such other person or persons.

Lien in respect of
claims in other
contracts

It is an agreed term of the contract that the sum of money so withheld or retained under this
clause by the Engineer-in-Charge or the Government will be kept
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withheld or retained as such by the Engineer-in-Charge or the Government or till his
claim arising out of the same contract or any other contract is either mutually settled or
determined by the arbitration clause or by the competent court, as the case may be and that
the contractor shall have no claim for interest or damages whatsoever on this account or on
any other ground in respect of any sum of money withheld or retained under this clause
and duly notified as such to the contractor.

CLAUSE 30
30.1 The contractor shall provide all necessary superintendence during execution of the work
and as long thereafter as may be necessary for proper fulfilling of the obligations under the
contract.

30..2 The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer-in-charge the name, qualifications,
experience, age, address and other particulars along with certificates, of the principal technical
representative to be in charge of the work. Such qualifications and experience shall not be lower than
specified as under :-

i) Work with estimated cost Recognised Diploma holder
Put to tender more than Rs.,2 lakh
But less than Rs.5 lakh.

ii) Work with estimated cost Graduate or recognised
Put to tender more than Rs. 5 lakh diploma holder with three years
experience .
30.3 The Engineer-in-charge shall within 15 days of receipt of such communication intimate in writing his

approval or otherwise of such a representative to the contractor. Any such approval may at any time
be withdrawn and in case of such withdrawal the contractor shall appoint another such representative
according to the provisions of this clause. Decision of the tender accepting authority shall be final and
binding on the contractor in this respect. Such a principal technical representative shall be appointed
by the contractor soon after receipt of the approval from Engineer-in-charge and shall be available at
site within fifteen days of start of work.

304 If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will
not be necessary for the said contractor to appoint such a principal technical representative but the
contractor shall designate and appoint a responsible agent to represent him and to be present at the
work whenever the contractor is not in a positionto be so present. All the provisions applicable to
the principal technical representative under the clause will also be applicable in such a case to
contractor or his responsible agent. The principal technical representative and/or the contractor shall
on receiving reasonable notice from the Engineer-in-charge or his designated representative(s) in
charge of the work in writing or in person or otherwise, present himself to the Engineer-in- charge
and/or at the site of work, as required, to take instructions. Instructions given to the principal
technical representative or the responsible agent shall be deemed to have the same force as if these
have been given to the contractor. The principal technical representative and/or the contractor or his
responsible authorised agent shall be actually available at site at least two working days every week,
these days shall be determined in consultation with the Engineer-in-charge as well as during
important stages of execution of work, during recording of measurements of work and whenever so
required by the Engineer-in-charge by a notice as aforesaid and shall also note down instructions
conveyed by the Engineer-in-charge or his designated representative in the site order book and
shall affix his signature in token of noting down the instructions and in token of
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acceptance of measurements. There shall be no objection if the representative/agent looks after
more than one work and not more than three works in the same station provided these details are
disclosed to the Engineer-in-charge and he shall be satisfiedthat the provisions and the purpose of
this clause are fulfilled satisfactory.

> 30.5 If the Engineer-in-charge, whose decision in this respect is final and binding on the

, contractor, is convinced that no such technical representative or agent is effectively

. appointed or is effectively attending or fulfilling the provision of this clause, a recovery
shallbe effected from the contractor as specified below :-

i) Rs. 4000/- per month for works costing above 5 lakhs
> ii) Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs

> 30.6 The decision of the Engineer-in-charge as recorded in the site book and measurement

> recorded in Measurement Books shall be final and binding on the Contractor. Further if
G the contractor fails to appoint a suitable technical representative or responsible agent and
if such appointed persons are not effectively present or do not discharge their
responsibilities satisfactorily, the Engineer-in-charge shall have full powers to suspend the
execution of the work until such date as a suitable agent is appointed and the contractor
shall be held responsible for the delay so caused to the work. The contractor shall submita
certificate of employment of the technical representative/responsible agent alongwithevery
> on account bill/final bill and shall produce evidence if at any time so required by the

> Engineer-in-charge.

30.7  The contractor shall provide and employ on the site only such technical assistants as are
skilled and experienced in their respective fields and such foremen and supervisory staffas are
competent to give proper supervision to the work.

30.8 The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is
’ necessary for proper and timely execution of the work.

, 30.9 The Engineer-in-charge shall be at liberty to object to and require the contractor to remove
. from the works any person who in his opinion mis-conducts himself, or is incompetent or negligent
in the performance of his duties or whose employment is otherwise considered by the Engineer-in-
charge to be undesirable. Such person shall not be employed again at works site without the written
permission of the Engineer-in-charge and the persons so removed shall be replaced as soon as
possible by competent substitutes.

’ CLAUSE 31

s 31.1 The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding,
temporary buildings and other things connected therewith shall be at the riskof the contractor
until, the work has been delivered to the engineer-in-charge and a

>

>C0mpensation certificate from him to that effect obtained. In the event of the work or any materials property
. during  warlike brought to the site for incorporation in the work being damaged or destroyed in consequence of
~ situations hostilities or warlike operations, activities covered by "excepted risk", the contractor shall, when

> ordered in writing by the engineer-in-charge, remove any debrisfrom the site, collect and properly
> stack or remove in store all serviceable materials salvaged from the damaged work and shall be
S paid at the contract rates in accordancewith the provision of this agreement for the work of clearing
the site of debris, stacking or removal of serviceable materials and for the re-construction of all works
ordered by the engineer-in-charge such payments being in addition to compensation upto the value of
the work, originally executed before being damaged or destroyed and not paid for. In case of works
damaged or destroyed but not already measured and paid for the compensation
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shall be assessed by the Engineer-in-charge upto Rs.5000/- and by the superintending engineer
concerned for a higher amount. The contractor shall be paid for the damage/destruction suffered and
for restoring the material at the rates based on the analysis of rates tendered for in accordance with
the provisions of the contract. The certificate of the engineer-in-charge regarding the quality and
quantity of materials and the purpose of which they were collected shall be final and binding on all
parties to this contract.

31.2 Provided always that no compensation shall be payable for any loss in activities covered by
"excepted risk" (a) unless the contractor had taken all such precautions against air raid as are
deemed necessary by the A.R.P. Officers or the engineer-in-charge, (b) for any materials etc not
on the site of the work or for any tools and plant, machinery, scaffolding temporary buildings
and other things not intended for the work.

31.3 In the event of the contractor having to carry out reconstruction as aforesaid he shall be allowed
such extension of time for its completion as is considered reasonable by the Engineer-in-charge.

CLAUSE 32

All electrical works shall be carried out in accordance with the provisions of Indian Electricity Act,
1910 and Indian Electricity Rule 1956 amended upto date. List of Rules of particular importance to
building installations is given in Appendix B & C of CPWD General Specifications for Electrical
Works (external and internal).

CLAUSE 33
Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate
Relea%e of from the Labour Officer. As soon as the work is virtually complete the contractor shall apply for the
Securl'ty clearance certificate to the Labour Officer under intimation to the Engineer-in-Charge. The Engineer-
Deposit after in-Charge, on receipt of the said communication, shall write to the Labour Officer to intimate if any
labour complaint is pending against the contractor in respect of the work. If no complaint is pending, on
clearance record till after 3 months after the completion of the work and/or no communication is received from
the Labour Officer to this effect till six months after the date of completion, it will be deemed to have
received the clearance certificate and the Security Deposit will be released if otherwise due.
CLAUSE 34
Insurance Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the Contract,

the Contractor shall at his own cost arrange, secure and maintain insurance in the joint names of the
BSNL and the contractor with any of the subsidiary of the General Insurance Corporation of India in
such a manner that the BSNL and the contractor are covered for all time during the period of
contract i.e. the time period allowed for completionof work, extended period and the defect liability
period. The insurance shall be effected in accordance with terms approved by the BSNL and the
contractor shall submit the insurance policies to the Engineer-In-Charge within one week of signing
of the agreement along with the receipt of premium. The contractor shall timely pay and submit the
receipts of payment of premiums for extensions of policies, if any. The insurance shall cover the
following: -
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a) Contractor’s All Risks Insurance

The contractor shall insure the work for a sum equivalent to the Contract value or such additional
sums as specified and the interests of the BSNL against ALL RISKS claims, proceedings, loss or
damages, costs, charges and expenses from whatsoever cause arising out of or in consequence of
the execution and maintenance of the work for which the contractor is responsible under the
contract

b) Workman Compensation & Employers Liability Insurance.

This insurance shall be effected for all the contractor’s employees engaged in the performance of the
contract. The BSNL shall not be liable in respect of any damages or compensation payable at law in
respect of or in consequence of any accident or injury to any workman or any other person in the
employment of the contractor and the contractor shall indemnify and keep indemnified the BSNL
against all such damages and compensation and against all claims, demands, proceedings, costs,
charges andexpenses, whatsoever in respect or in relation thereof.

Third Party Insurance.

The contractor shall be responsible for making good to the satisfaction of the Engineer-in- Charge
any loss or any damage to all structures and properties belonging to the BSNL or being executed or
procured or being procured by the BSNL or of the other agencies within the premises of all work of
the BSNL if such loss or damage is due to fault and or the negligence or willful acts or omissions of
the contractor, his employees, agents, representatives.

The contractor shall take sufficient care in moving his plants, equipments and materials from one
place to another so that they do not cause any damage to any person or to the property of the BSNL
or any third party including overhead and underground cables and in the event of any damage
resulting to the property of the BSNL or to a third party during the movement of the aforesaid plant,
equipment or materials, the cost of such damages including eventual loss of production, operation
or services in any plant or establishment as estimated by the BSNL or ascertained or demanded by
the third party, shall be borneby the contractor.

Before commencing the execution of the work, the contractor, shall insure and indemnify and keep
the BSNL harmless of all claims, against the contractor’s liability for any materials or physical
damage, loss or injury which may occur to any property, including that of the BSNL or to any
person including any employee of BSNL, or arising out of the execution of the work or in the
carrying out of the contract, otherwise than due to the matters referred to in the provision to (a)
above. Such insurance shall be effected for an amount sufficient to cover such risks. The terms shall
include a provision whereby, in the event of any claim in respect of which the contractor, would be
entitled to receive indemnify under the policy being brought or made against the BSNL, the insurer
willfully indemnify BSNL against such claims and any costs, charges and expenses in respect
thereof.

d) The contractor shall also at times indemnify the BSNL against all claims, damages or
compensation under the provisions of Payment or Wages Act, 1936, Minimum Wages Act, 1948,
Employer’s Liability Act, 1938, the Workman’s Compensation Act, 1947, Industrial Disputes Act,
1947 and Maternity Benefit Act, 1961, or any modification thereof or any other law relating thereof
and rules made there under from time to time.

Page 82



General Rules & Directions _ BSNL EW-8

e) Contractor shall also at his own cost carry and maintain any and all other insurance(s) which
he may be required to take out under any law or regulation from time to time. He shall also carry and
maintain any other insurance, which may be required by the Engineer-in-Charge.

34.1 The Contractor shall prove to the Engineer-in-charge from time to time he has taken out
all the insurance policies referred to above and has paid the necessary premiums for keeping the
policies alive till expiry of the Defects Liability Period.

34.2 The aforesaid insurance policies shall provide that they shall not be cancelled till the Engineer-in-charge
has agreed for cancellation.

34.3 Remedy on the contractor’s failure to insure

If the contractor shall fail to effect and keep in force the insurance referred to above or any other
insurance which he/they may be required to effect under the terms of the contractthen and in
any such case Engineer-in-charge may without being bound to, effect andkeep in force any such
insurance and pay such premium or premiums, as may be necessary for that purpose and from time
to time deduct the amount so paid by the Engineer-in-charge from any moneys due or which may
become due to the contractor or recover the same as a debt due from the contractor.
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BSNL SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When ladder is used, an extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well suitable footholds and handhold
shall be provided on the ladder and the ladder shall be given an inclination not steeper than %
to 1(1/4 horizontal and 1 vertical) .

Scaffolding of staging more than 3.6 m (12 ft.) above ground or floor ,swung or suspended
from an overhead support or erected with stationery support shall have a guard rail properly
attached or bolted ,braced and otherwise secured at least 90 cm(3 ft.) high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside and
ends there of with only such opening as may be necessary for the delivery of materials .such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platforms ,gangways and stairways should be so constructed that they should not
sag unduly or unequallly and if the height of the paltform or the gangwayor the stairway is
more than 3.6m (12ft) above ground level or floor level ,they should be closely boarded ,should
have adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platforms shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or railing
whose minimum height shall be 90 cm.

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over9m (30ft) in
length while the width between side rails in rung ladder shall in no casebe less than 29 cm
(111/2”) for ladder upto and including 3m (10 ft) in length. For longer ladders, this width
should be increased atleast Y4” for each additional 30 cm (1 foot) of length. Uniform step
spacing of not more than 30 cm shall be kept . Adequate precautions shall be taken to prevent
danger from electrical equipment . No materials or any of the sites or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor shall
provide all necessary fencing and lights to protect the public from the accident and shall be
bound to bear the expenses of defence of every suit ,action or other proceedings at law that may
be brought by any person for injury sustained owing to neglect of the above precautions and to
pay any damages and cost which may be awarded in any such suit, action or proceedings to any
such person or which may ,with the consent of the contractor, be paid to compensate any claim
by any such person.

Excavation and Trenching-All trenches 1.2m (4 ft) or more in depth ,shall at all times be
supplied with at least one ladder for each 30m (100 ft) in length or fraction thereof. Ladder
shall extend from bottom of the trench to at least 90 cm (3 ft) above the surface of the ground
.The side of the trenches which are 1.5 m(5 ft) or more in depth shall be stepped back to give
suitable slope or securely held by timber bracing, so as
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to avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5
m (5 ft) of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances undermining or undercutting shall be
done.

7. Before any rewiring work is commenced and also during the progress of the work, no electric
cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the
operator shall remain electrically charged.

8. Those engaged in welding works shall be provided with welder’s protective eye- shields.
9. The contractor shall not employ men and women below the age of 18 years on thework of
painting with products containing lead in any form. Wherever men above the age of 18 are

employed on the work of lead painting, the following precaution should be taken.

a) No paint containing lead or lead products shall be used except in the form of paste or ready
made paint.

b) Suitable face masks should be supplied for use by the workers when paint is appliedin the
form of spray or a surface having lead paint is dry rubbed and scraped.

) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be
provided to enable the working painters to wash during and on the cessation of work.

d) Instructions with regard to special hygienic precautions to be taken in the painting trade shall
be distributed to working painters.

10.Use of hoisting machines and tackle including their attachments, anchorage andsupports shall
conform to the following standards or conditions :-

i) a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

b)Every rope used in hoisting or lowering materials or as a means of suspension shall
be of durable quality and adequate strength, and free frompatent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked with
the safe working load. In case of a hoisting machine having a

Page 85



General Rules & Directions _ BSNL EW-8

variable safe working load each safe working load and the condition under which it is applicable
shall be clearly indicated. No part of any machine or any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any machinery to
site of work and get if verified by the Electrical Engineer concerned.

11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum risk of accidental descent of the
load. Adequate precautions should be taken to reduce to the minimum the risk of any part
of a suspended load becoming accidentally displaced. When workers are employed on
electrical installations which are already energized, insulating mats, wearing apparel, such
as gloves, sleeves and boots as may be necessary should be provided. The worker should
not wear any rings, watches and carry keys or other materials which are good conductors
of electricity.

12.  All scaffolds, ladders and other safety devices mentioned or described hereinshall be
maintained in safe condition and no scaffold, ladder or equipment shallbe altered or
removed while it is in use. Adequate washing facilities should be provided at or near
places of work.

13. These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of
the safety code shall be named therein by the contractor.

14. To ensure effective enforcement of the rules and regulations relating to safety precautions
the arrangements made by the contractor shall be open to inspection by the Labour

Officer or Engineer-in-Charge of the department or their representatives.

15. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.

16. At every work place, First Aid Box shall be provided and maintained so as to be easily
accessible during the working hours.

NOTE:

In case of difference or ambiguity in Hindi and English Version, the Englishversion will
prevail
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS
FOR WORKERS EMPLOYED BY
> BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS

1. APPLICATION

These rules shall apply to all buildings and construction works in charge of the Bharat Sanchar
> Nigam Limited in which twenty or more workers are ordinarily employedor are proposed
$ to be employed in any day during the period during which the contract work is in
progress.

: 2. DEFINITION
g Work place means a place where twenty or more workers are ordinarily employed in connection
3 with construction work, on any day during the period, during which thecontract work is in

. progress.
$ 3. FIRST-AID FACILITIES
> i) At every work place there shall be provided and maintained, so as to be easily accessible

> during working hours, first aid boxes at the rate of not less than one box for 150-contract
s labour or part thereof ordinarily employed.

i) The first-aid box shall be distinctly marked with a red cross on white back groundand
shall contain the following equipment: -

> a) For work places in which the number of contract labour employed does notexceed

50- Each first-aid box shall contain the following equipment: -

6 small sterilised dressings.

3 medium size sterilised dressings.
3 large size sterilised dressings.
3 large sterilised burn dressings.

1 (30 ml.) bottle containing a two percent alcoholic solution of iodine

I

1 (30ml) bottle containing salvolatile having the dose and mode of

administration indicated on the label.

N

1 snakebite lancet.

> 8. 1(30gms.) bottle of potassium permanganate crystals.
1 pair scissors.

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice
Service and Labour Institute, Government of India.

g 11. 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin.

5 12. Ointment for burns.

s 13. A bottle of suitable surgical antiseptic solution

b) For workplaces in which the number of contract labour exceeds 50- Eachfirst—
aid- box shall contain the following equipment.

. 1. 12 small sterilised dressing.

5 2. 6 medium size sterilised dressings.

< 3. 6 large size sterilised dressings.

. 4. 6 large size sterilised burn dressings.

¢ 5. 6 (15-gms.) packets sterilised cotton wool.
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1 (60 ml.) bottle containing two percent alcoholic solution iodine.
1 (60-ml.) bottle containing salvolite latile having the dose andmode

of administration indicated on the label.

8. 1 roll of adhesive plaster.
9. 1 snake bite lancet.
10. 1 (30 gms.) bottle of potassium permanganate crystals.
11. 1 pair of scissors.
12. 1 copy of the first-aid leaflet issued by the Director General Factory
Advice Service and Labour Institute/ Government of India.
13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.
14. Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.
iii) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

Nothing except the prescribed contents shall be kept in the First-aid box.

V) The first-aid box shall be kept in charge of a responsible person who shall always be
readily available during the working hours at the work place.

vi) A person in charge of the first-aid box shall be a person trained in First-Aid treatment, at
the work places where the number of contract labour employed is 150 or more.

vii) In work places where the number of contract labour employed is 500 or more andhospital
facilities are not available within easy distance from the works, First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall
be available at all hours when the workers are at work.

viii) Where work places are situated in places, which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken
ill to the nearest hospital.

DRINKING WATER
i) In every work place, there shall be provided and maintained, at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

ii) Where drinking water is obtained from an intermittent public water supply, each work
place shall be provided with storage where such drinking water shall be stored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any
latrine drain or other source of pollution. Where water has to be drawn from an existing
well, which is within such proximity of latrine, drain or any other source ofpollution, the
well shall be properly chlorinated before water is drawn from it or fordrinking. All such
wells shall be entirely closed in and be provided with a trap door,which shall be dust and
waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked
and opened only for cleaning or inspection which shall be done at least once a month.

Page 88



General Rules & Directions _ BSNL EW-8

5. WASHING FACILITIES
i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

i) Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS
i) Latrines shall be provided in every work place on the following scale namely:-

a) Where female are employed there shall be at least one latrine for every25
females.

b) Where males are employed, there shall be at least one latrine for every25
males.

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is
one latrine for 25 males or females as the case may be upto the first 100,and one for every
50 thereafter.

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, andshall
have a proper door and fastenings.

iii) Construction of latrines: The inside walls shall be constructed of masonry or somesuitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at
least once a year. Latrines shall not be of a standard lower than bore-hole system.

iv) a) Where workers of both sexes are employed, there shall be displayed outside each
block of latrine and urinal, a notice in the language understood by the majority of the
workers “For Men only” or “For Women only” as the case may be.

b) The notice shall also bear the figure of a man or a woman, as the case may be.

V) There shall be at least one urinal for upto 50 number of male workers and one forupto 50
number of female workers employed at a time, provided that where the number of male
or female workers, as the case may be, exceeds 500, it shall be sufficient if there is one
urinal for every 50 males or females, upto the first 500 and one for every 100 or part
thereafter.

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in aclean and
sanitary condition at all times.
b) Latrines and urinals other than those connected with a flush sewage systemshall
comply with the requirements of the Public Health Authorities.

vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible
in or near the latrines and urinals.

viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shallbe made
by means of a suitable incinerator. Alternately excreta may be disposedoff by putting a
layer of night soil at the bottom of a pucca tank prepared for the purpose and covering it
with a 15 cm. layer of waste or refuse and then covering it with a layer of earth for a
fortnight (When it will turn to manure).
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ix) The contractor shall at his own expense, carry out all instructions issued to him by the
> Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
$ respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges, which may be levied by Municipal or
Cantonment Authority for execution of such on his behalf.

> 7. PROVISION OF SHELTER DURING REST

S At every place there shall be provided, free of cost, four suitable sheds, two for meals and
the other two for rest separately for the use of men and women labour.The height of each
shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq. m.
> (6 sft.) per head.

3 Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of
the building under construction or other alternative accommodation to be used for the

purpose.

> 8. CRECHES

> i)  Atevery work place, at which 20 or more women worker are ordinarily employed, thereshall be
g provided two rooms of reasonable dimensions for the use of their children under the age of six
years. One room shall be used as a playroom for the children andthe other as their bedroom.
The rooms shall be constructed with specifications as perclause 19 H (ii) a, b & c.

> i) The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

. iii) The contractor shall supply adequate number of toys and games in the playroom andsufficient
> number of cots and beddings in the bedroom.

iv) The contractor shall provide one ayah to look after the children in the créche when thenumber
of women workers does not exceed 50 and two when the number of women workers exceeds
g 50.

. v) The use of the rooms earmarked as créches shall be restricted to children, their attendants and
mothers of the children.

. 9. CANTEENS

g i) In every work place where the work regarding the employment of contract labour is likely to
5 continue for six months and where in contract labour numbering one hundred or more are
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of
such contract labour.

> ii)  The contractor shall maintain the canteen in an efficient manner.

> iii) The canteen shall consist of atleast a dining hall, kitchen, storeroom, pantry and washing
places, separately for workers and utensils.

> iv) The canteen shall be sufficiently lighted at all times when any person has access to it.

v) The floor shall be made of smooth and impervious materials and inside walls shall belime-
washed or colour washed atleast once in each year. Provided that the inside wallsof the kitchen
shall be lime-washed every 4 months.

vi) The premises of the canteen shall be maintained in a clean and sanitary condition.

vii) Wastewater shall be carried away in suitable covered drains and shall not be allowed to
’ accumulate so as to cause a nuisance.
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viii) Suitable arrangements shall be made for the collection and disposal of garbage.

ix) The dining hall shall accommodate at a time 30 percent of the contract labour working at a
time.

X) The floor area of the dining hall, excluding the area occupied by the service counter and any
furniture, except tables and chairs, shall not be less than one square metre (10 sft.) per diner to
be accommodated as prescribed in sub-Rule 9.
Xi)
a) A portion of the dining hall and service counter shall be partitioned off and
reserved for women workers in proportion to their number.

b) Washing places for women shall be separate and screened to secure privacy.

xii) Sufficient tables’ stools, chair or benches shall be available for the number of diners tobe
accommodated as prescribed in sub-Rule 9.

xiii) a)
1. There shall be provided and maintained, sufficient utensils, crockery, furnitureand
any other equipment’s, necessary for the efficient running of the canteen.
2. The furniture utensils and other equipment shall be maintained in a clean andhygienic
condition.
b)
1. Suitable clean cloths for the employees serving in the canteen shall be providedand
maintained.
2. Aservice counter, if provided, shall have top of smooth and impervious material.
3.  Suitable facilities including an adequate supply of hot water shall be provided forthe
cleaning of utensils and equipment’s.

xiv) The foodstuffs and other items to be served in the canteen shall be in conformity withthe
normal habits of the contract labour.

XVv) The charges for foodstuffs, beverages and any other items served in the canteen shallbe based
on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen.

Xvi

In arriving at the price of food stuffs, and other articles served in the canteen, the

following items shall not be taken into consideration as expenditure namely: -

a) Therent of land and building.

b) The depreciation and maintenance charge for the building and equipment’sprovided for
the canteen.

c) The cost of purchase, repairs and replacement of equipment’s including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipment’sprovided
for the canteen.

xvii) Registered accountants and auditors shall audit the accounts pertaining to the canteenonce every
12 months.

10. ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to himby the
Engineer-in-Charge including the filling-up of any borrow pits which may have beendug by him.
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11. The contractor shall ensure that at the construction site of The Building or other construction work,
adequate safety measures are taken to protect The Building workers against any accident etc. The
adequate safety measures in conformity with the provisionsof Part III of The Building and Other
Construction Workers (Regulation of Employment and condition of service) Central Rules 1998
should be provided in addition to the safety measures laid down hereunder: In case of any
discrepancy, the safety measures as per Part III of The Building and Other Construction Workers
(Regulation of Employment and condition of service) Central Rules 1998 shall supercede.

12. Notwithstanding the provisions made above, the contractor shall be liable for levy of any penalty
in case he fails to meet the requirements of The Building and Other Construction Workers
(Regulation of Employment and condition of service) Act, 1996 and The Building and Other
Construction Workers (Regulation of Employment and condition of service) Central Rules 1998.

13. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form
an integral part of the contracts.

14. AMENDMENTS
Government/ BSNL may, from time to time, add to or amend these rules and issue directions it may
consider necessary for the purpose of removing any difficulty, which may arise in the
administration thereof.
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CONTRACTOR’S LABOUR REGULATIONS

1. SHORT TITLE

These regulations may be called the Contractors Labour Regulations.

2. DEFINITIONS

i)  Workman means, any person employed by BSNL or its contractor directly or indirectly,
through a subcontractor, with or without the knowledge of the BSNL, to do any skilled,
semiskilled or unskilled, manual, supervisory, technical or clerical work, for hire or reward,
whether the terms of employment are expressed or implied, but does not include any person: -

a)  Whois employed mainly in a managerial or administrative capacity; or,

b)  Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office
or by reason of powers vested in him, functions mainly of managerial nature; or,

c) Who is an out worker, that is to say, person to whom any article or materials aregiven
out by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out
either in the home of the out worker or in same other premises, not being premises
under the control and management of the principal employer.

i) Fair Wages means wages whether for time or piecework fixed and notified under the
provision of the Minimum Wages Act from time to time.

iii) Contractors shall include every person who undertakes to produce a given result other than
a mere supply of goods or articles of manufacture through contract labour or who supplies
contract labour for any work and includes a subcontractor.

iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

i)  Normally working hours of an adult employee should not exceed 9 hours a day and incase of
child 4 %2 hours a day. The working day shall be so arranged that inclusive of interval for rest,
if any, it shall not spread over more than 12 hours on any day.

ii)  When an adult worker is made to work for more than 9 hours on any day or for more than 48
hours in any week he shall be paid over time for the extra hours put in by himat double the
ordinary rate of wages. Children shall not be made to work extra hours.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with
the provisions of Minimum Wages (Central) Rules 1960, as amended from time to time,
irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Government, under the Minimum Wages Act, are
not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day
wages, at the rate applicable to the next preceding day, provided hehas worked under the same
contractor for a continuous period of not less than 6 days.
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c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on
a normal weekly holiday, he shall grant a substituted holiday to him for the whole day, on one
of the five days, immediately before or after the normal weekly holiday, and pay wages to
such worker for the work performed on the normal weekly holiday at the overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.
The contractor shall, before he commences his work on contract, display and correctly maintain
and continue to display and correctly maintain, in a clear and legible condition in conspicuous
places on the work, notices in English and in local Indian languages spoken by the majority of the
workers, giving the minimum rates of the wages fixed under MinimumWages Act, the actual wages
being paid, the hours of work for which such wage are earned, wages periods, dates of payments of
wages and other relevant information as perAppendix ‘IIT".

5. PAYMENT OF WAGES.
i) The contractor shall fix wage periods in respect of which wages shall be payable.
i)  Nowage period shall exceed one month.

iii) The wages of every person employed as contract labour in an establishment or by a
contractor, where less than one thousand such persons are employed, shall be paid before the
expiry of seventh day and in other cases before the expiry of tenth day afterthe last day of the
wage period in respect of which the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date
on which his employment is terminated.

v) All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completedbefore the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

vi) Wages due to every worker shall be paid to him direct or to other person authorised byhim in
this behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii

Wages shall be paid without any deductions of any kind except those specified by theCentral
Government by general or special order in this behalf or permissible under the Payment of
Wages Act 1956.

iX) A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

X) It shall be the duty of the contractor to ensure the disbursement of wages in presenceof the
Junior Engineer or any other authorised representative of the Engineer-in- Charge who will be
required to be present at the place and time of the disbursement of wages by the contractor to
workmen.

xi) The contractor shall obtain from the Junior Engineer or any other authorised representative of
the Engineer-in-Charge, as the case may be, a certificate under his signature at the end of the
entries in the “Register of Wages” or the “Wage-cum-MusterRoll”, as the case may be, in the
following form: -

“Certified that the amount shown in the column NoO .........ccccoeeuene has been paid to the workman
concerned in my presence on............... Al
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6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

U]

(ii)

The wages of a worker shall be paid to him without any deduction of any kind except the
following: -

(a) Fines

(b) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall bein proportion to
the period for which he was absent.

(c) Deductions for damage to or loss of goods expressly entrusted to the employed person
for custody, or for loss of money or any other deductions which he is required to account,

where such damage or loss is directly attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of overpayment of wages,
advances granted shall be entered in a register.

(e) Any other deduction, which the Central Government may from time to time, allows.

No fines should be imposed on any worker save in respect of such acts and omissionson his
part as have been approved of by the Chief Labour Commissioner.

Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at

(iii

(vi)

Appendix-X.

No fine shall be imposed on a worker and no deduction for damage or loss shall be made from
his wages until the worker has been given an opportunity of showing causeagainst such fines or
deductions.

The total amount of fine, which may be imposed, in any one-wage period, on a worker,shall not
exceed an amount equal to three paise in a rupee of the total wages, payableto him in respect of
that wage period.

No fine imposed on any worker shall be recovered from him by instalment, or after theexpiry
of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission inrespect of
which it was imposed.

7. LABOUR RECORDS

@

(ii)

(iii)

(iv)

The contractor shall maintain a Register of Persons employed on work on contract inForm
XIII of the CL (R&A) Central Rules 1971 (Appendix IV)

The contractor shall maintain a Muster Roll register in respect of all workmenemployed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971(Appendix V)

The contractor shall maintain a Wage Register in respect of all workmen employed by him
on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI)

Register of accident — The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars:

a) Full Particulars of the labourers who met with accident.
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b) Rate of wages.

c) sex

d) Age

e) Nature of accident and cause of accident

f) Time and date of accident

9) Date and time when admitted in hospital

h) Date of discharge from the hospital

i) Period of treatment and result of treatment

j) Percentage of loss of earning capacity and disability as assessed by MedicalOfficer.
k) Claim required to be paid under Workmen’s Compensation Act.

1) Date of payment of compensation

m) Amount paid with details of the person to whom the same was paid
n) Authority by whom the compensation was assessed

0) Remarks.

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules
1971 (Appendix XI) The contractor shall display in a good condition and in a conspicuous
place of work the approved list of acts and omission for which fines can be imposed
(Appendix X)

v) The contractor shall maintain a Register of deductions for damage or loss in FormXX
of the CL (R&A) Rules 1971 (Appendix XII).

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A)
Rules 1971 (Appendix-XIII).

i) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XIV).

ATTENDANCE CARD-CUM WAGE SLIP

i)  The contractor shall issue an Attendance card cum wage slip to each workman
employed by him in the specimen form at (Appendix-VII).

ii)  The card shall be valid for each wage period.

iii) The contractor shall mark the attendance of each workman on the card twice each day,once at
the commencement of the day and again after the rest interval, before he actually starts work.

iv) The card shall remain in possession of the worker during the wage period under reference.

V) The contractor shall complete the wage slip portion on the reverse of the card at leasta day
prior to the disbursement of wages in respect of the wage period under reference.

Vi) The contractor shall obtain the signature or thumb impression of the worker on thewage
slip at the time of disbursement of wages and retain the card with him.
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9. EMPLOYMENT CARD
The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules
1971 to each worker within three days of the employment of the worker (Appendix- VIII).

10. SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the workman whose
services have been terminated, a Service Certificate in the Form XV of the CL (R&A) Central
Rules 1971 (Appendix-IX).

11. PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in original
for a period of three years from the date of last entries made in them and shall be made available
for inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the
Ministry of Communication in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The labour officer or any person authorised by the Central Government on their behalf shallhave
power to make enquiries with a view to ascertaining and enforcing due and proper observance of
Fair Wage Clauses and provisions of these Regulations. He shall investigate into any complaint
regarding the default made by the contractor or subcontractor in regardto such provision.

13. REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of resultof his
investigation or enquiry to the Executive Engineer concerned indicating the extent, ifany, to which
the default has been committed with a note that necessary deductions from the contractor’s bill be
made and the wages and other dues be paid to the labourers concerned. In case an appeal is made
by the contractor under Clause 13 of these regulations, actual payment to labourers will be made
by the Executive Engineer after the Superintending Engineer has given his decision on such appeal.

i)  The Executive Engineer shall arrange payments to the labour concerned within 45 days from
the receipt of the report from the Labour Officer or the Superintending Engineer as the case
may be.

14, APPEAL AGAINST THE DECISION OF LABOUR OFFICER
Any person aggrieved by the decision and recommendations of the Labour Officer or otherperson
so authorised may appeal against such decision to the Superintending Engineer concerned within
30 days from the date of decision, forwarding simultaneously a copy of hisappeal to the Executive
Engineer concerned but subject to such appeal, the decision of theofficer shall be final and binding
upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

i) A workman shall be entitled to be represented in any investigation or inquiry under these
regulations by: -

a) Anofficer of aregistered trade union of which he is a member.

b) An officer of a federation of trade unions to which the trade union referred to inClause
(a) is affiliated.

¢) Where the employer is not a member of any registered trade union, by an officerof a
registered trade union, connected with the industry in which the worker is
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16.

17.

18.

employed or by any other workman employed in the industry in which the workeris
employed.

i)  An employer shall be entitled to be represented in any investigation or inquiry underthese
regulations by:-

a) Anofficer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association
referred to in Clause (a) is affiliated.

c) Where the employer is not a member of any association of employers, by an officer
of association of employer connected with the industry, in which the employer is
engaged or by any other employer, engaged in the industry in which the employer is
engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigationinquiry
under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers or tohis agent
at a convenient time and place after due notice is received or to the Labour Officer or any other
person, authorised by the Central Government on his behalf.

SUBMISSION OF RETURNS

The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government/ BSNL may from time to time add to or amend the regulations and on anyquestion

as to the application/interpretation or effect of those regulations the decision of the Superintending Engineer
concerned shall be final.
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Appendix’l’

REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the contractor

Name and Location of the work

Name of the Father’s/ Nature of Period of Date on which
Employee husband’s Employment actual notice of given
name confinement
1 2 3 4 5

Date on which maternity leave commenced and ended

Date of Delivery/

In case of delivery

In case of miscarriage

Miscarriage Commenced Ended Commenced Ended
6 7 8 9 10
Leave pay paid to the employee Remarks
In case of delivery In case of miscarriage
Rate of leave pay Amount paid Rate of leave pay Amount paid
11 12 13 14 15
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Appendix’Il’

SPECIMEN FORM OF THE REGISTER,.REGARDING
MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S
LABOUR IN DEPARTMENT OF TELECOM/ BSNL.

Name and address of the contractor

Name and location of the work

Name of the woman and her husband’s name.

Designation

Date of appointment.

Date with months and years in which she is employed.

Date of discharge / dismissal, if any.

Date of production of certificates in respect of pregnancy.

Date on which the woman informs about the expected delivery.

Date of delivery / miscarriage / death.

Date of production of certificates in respect of delivery / miscarriage.

10. Date with the amount of maternity/ death benefit paid in advance of expected delivery.

11. Date with amount of subsequent payment of maternity benefit.

12. Name of the person nominated by the woman to receive the payment of the maternitybenefit
after her death.

13. If the woman dies, the date of death, the name of the person to whom maternitybenefit
amount was paid, the month thereof and the date of payment.

14. Signature of the contractor for authenticating entries in the register.

15. Remarks column for the use of inspecting officer.

©OND oA WD~
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LABOUR BOARD

Name of work:

BSNL EW-8

Name of Contractor:

Address of Contractor:

Name and address of BSNL Division:

Name of BSNL Labour Officer :

Address of BSNL Labour Officer:

Name of Labour Enforcement Officer:

Address of Labour Enforcement Officer:

Appendix’lll’

SI.No Category Minimum Actual wage
wage Fixed paid

Number
Present

Remarks

Weekly holiday

Wage period

Date of payment of Wages

Working hours

Rest interval
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Appendix’IV’

Form-XIII (See Rule 75)
Register of Workmen Employed by contractor

Name and address of contractor

Name and address of establishment under which contract is carried

on

Nature and location of Work

Name and address of Principal Employer
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Appendix’V’
Form-XVI (See Rule 78(2)(a)
Muster Roll
Name and address of the contractor
Name and address of establishment under which contract is carried
on
Nature and location of work
Name and address of Principal Employer
_For the month of fortnight
Sl. No. | Name of Sex | Father’s/ Dates Remarks
workman Husband'’s
name

1 2 3 4 5 6

1 2 3 4
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Appendix’VI’

Form —XVII (See Rule 78(2)(a))Register
of Wages

Name and address of the contractor

Name and address of establishment under which

Contract is carried on

Nature and location of work

Name and address of Principal Employer

Monthly/fortnightly

Wages period
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Appendix’VIP
(Observe)
Wage Card No.
Wage Card
Name and address of the contractor Date of issue
Name and location of work Designation
Name of Workman Month/fortnight
Rate of Wages
DATE
1 2.| 3.| 4| 5.| 6. 7.| 8 9.| 10[ 11| 12| 13| 14| 15 16| 17| 18| 19| 20| 21| 22| 23| 24| 25| 26| 27| 28| 29| 30| 31
2
c
[e]
=
2
c
(0]
>
L
=
E
Rate Amount
Received from the sum of Rs. on account of
my wages.

Signature
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Form-XIX
(See rule 78(2)(b))

Wages Slip

Name and address of the contractor

BSNL EW-8

Appendix’VII’
(Reverse)

Name and Father’s/Husband’s name of workman

Nature and location of work

For the Week/Fortnight/Month ending
1.

2.

No. of days worked

No. of units worked in case of piece rate workers

Rate of daily wages/piece rate

Amount of overtime wages

Gross wages payable

Deduction, if any

Net amount of wages paid

Initials of the
representative

Contractors or his
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Appendix’VIIP

Form-XIV
(See rule 76)

Employment Card

Name and address of the contractor

Name and address of establishment under which contract is carried
on

Nature of work and location of work

Name and address of Principal Employer

1. Name of Workman

2. S1 No. in the register of workman employed

3. Nature of employment/designation

4. Wage rate (with particulars of unit in case of piece work)
5. Wages period

6. Tenure of employment

7. Remarks

Signature of contractor
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Appendix’IX’
Form-XV (See Rule 77)
Service Certificate
Name and address of the contractor
Nature and location of work
Name and Address of workman
Age or date of birth
_Identification marks
Father’s/Husband’s name
Name and address of establishment in/under which contract is carried
on
Name and address of Principal Employer
SI.No. | Total period for which | Nature of Rate of Wages (with Remarks
employed work done particulars of unit in case
From To of piece work)
1 2 3 4 5 6
Signature
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Appendix’X’

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE
IMPOSED

In accordance with rule 7 (v) of the DOT Contractors Labour Regulations to be
displayedprominently at the site of work both in English and local Language.

Wilful insubordination or disobedience, whether along or in combination with other.

Theft fraud or dishonestly in connection with the contractors beside a business orproperty
of DOT.

3 Taking or giving bribes or any illegal gratifications.

4 Habitual late attendance.

5. Drunkenness fighting, riotous or disorderly or indifferent behavior.

6. Habitual negligence.
7

8

9

N —

Smoking near or around the area where combustible or other materials arelocked.
Habitual indiscipline.
Causing damage to work in the progress or to property of the DOT or of the

contractor.

10. Sleeping on duty.

11. Malingering or showing down work.

12. Giving of false information regarding name and father’s name etc.

13. Habitual loss of wage cards supplied by the employers.

14. Unauthorized use of employer’s property of manufacturing or making of unauthorized
articles at the work place.

15. Bad workmanship in construction and maintenance by skilled workers which is not
approved by the Department and for which the contractors are compelled to undertake
rectification.

16. Making false complaints and/or misleading statements.

17. Engaging on trade within the premises of the establishment.

18. Any unauthorized divulgence of business affairs of the employees.

19. Collection or canvassing for the collection of any money within the premises of an
establishment unless authorized by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.

21. Threatening or intimidating any workman or employer during the working hours within the
premises.
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Appendix’XI’
Form-XII (See Rule 78(2)(d))
Register of Fines
Name and address of the contractors
Name and address of establishment under which contract is carried
on
Nature and location of work
Name and address of Principal Employer
SI.No. | Name of Father’'s/Husband'’s Designation/nature | Act/Omission Date of
workman name of employment For which fine | Offence
imposed
1 2 3 4 5 6
Whether Name of Wage period | Amount of Date on Remarks.
workman person in and wages fine imposed | which fine
Showed whose payable realized
cause against | presence
fine employees
explanation
was heard
7 8 9 10 11 12
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Appendix’XIl’
Form-XX(See Rule 78(2)(d))
Register of Deduction for Damage or Loss
Name and address of the contractors
_Name and address of establishment under which contract is
carried
on
Nature and location of work
Name and address of Principal Employer
Sl.No. Name of Father's/Husband’s | Designation/nature | Particulars of Date of
workman name of employment damage or damage or
loss loss
1 2 3 4 5 6
Whether Name of Amount of No. of Date of recovery Remarks
workman person in deduction installments
showed whose imposed
cause presence First Last
against employees installment | installment
fine explanation
was heard
7 8 9 10 11 12 13
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Form-XXII (See Rule 78(2)(d)

Register of Advances

Name and address of the contractors

Name and address of establishment under which contract is carried

on

Nature and location of work

Name and address of Principal Employer
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Appendix’XIV’
Form-XXIII (See Rule 78(2)(e))
Register of Overtime

Name and address of the contractors

Name and address of establishment under which contract is carried
on

Nature and location of work

Name and address of Principal Employer
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PROFORMA OF SCHEDULES
( Operative Schedules to be supplied separately to each of the intending tenderer)

Clause 10 i) SCHEDULE “B”
Schedule of Materials to be issued to the contractor

S. No. | Description of Quantity Rates in figures & words at Place of
Item which the materials will be issue
charged from the contractor

1 2 3 4 5

SCHEDULE “F”

Reference to General Conditions of Contract Name
of Work

Estimated cost of Work

Earnest Money

Performance Guarantee (5 % of the tendered value in the form of BG/CDR/FDR/DD
from Scheduled Bank

Rs.
(Rupees only)
Security Deposit In addition to performance guarantee stated above, a sum @ 10% of

the gross amount of the bill shall be deducted from eachrunning bill of
the contractor till the sum deducted will amount tosecurity deposit of
5% of the Tendered value of the work.

Rs.

(Rupees only)

GENERAL RULES AND DIRECTIONS

Officers inviting tender Executive Engineer (E)/SDE (E) BSNL Electrical Division/Sub
Division -
Definitions See below
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2(v) Engineer-in charge

2(vi)  Accepting Authority

2(x) Percentage on cost of materials and labor to =10 %
Cover all overheads and profitClause 5

i) Time allowed for execution of work. =
ii) Authority to give fair and reasonable
extension of time for completion of work =

Clause 12

12.2(iii) Schedule of rates for determining the ratesfor
additional, altered or substituted items
that cannot be determined under 12.2. (i) and (ii). = DSR 2007

12.2(iii) Plus/ minus the % over the rate entered in the schedule of rates.

Clause 25
Competent authority for conciliation

SE (E) not in charge of the work.
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