FILE NO. CGRYP-PLG/41(11)/9/2023-PLG RYP

L IE ARG LE S
BID DOCUMENTS

E-TENDER FOR SLA BASED OFC MAINTENANCE & OTHER ASSOCIATED WORKS AT RURAL
AREA UNDER RAIPUR BA.

NIT NO.CGRYP-PLG/41(11)/9/2023-PLG RYP DATED 26/04/2023

BID VALIDITY OF OFFER 150 DAYS

ARa #ar fm fatee
(AT TR F OF =)

BHARAT SANCHAR NIGAM LIMITED

(A Govt. of India Enterprise)
BSNL 2/
A generation ahead

Read this tender document along with clarifications/corrigendum uploaded on
website thoroughly before submission of bid & ensure all documents submitted are
fully authenticated by the authorised signatory.

Only tender submitted online will be accepted.

Asstt. General Manager (NWP)
Office of the General Manager Telecom,
Ground Floor, BSNL Admn. Building,
Fafadih, RAIPUR-492001
Tel no.: 0771-2537766
E-mail: agmnwpryp@gmail.com
Website: www.chhattisgarh.bsnl.co.in
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SECTION-1

BHARAT SANCHAR NIGAM LIMITED
Asst. General Manager (NWP),
Ground Floor, Telecom Bhavan,

% General Manager Business Area,
Fafadih, RAIPUR-492001.

YA H9R i fafres

(R TR 1 3THH)

BHARAT SANCHAR NIGAM LIMITED

(A Govt. of India Enterprise)

TENDER NO.CGRYP-PLG/41(11)/9/2023-PLG RYP DATED 26/04/2023

Sub:- E-TENDER FOR SLA BASED OFC MAINTENANCE & OTHER ASSOCIATED WORKS AT
RURAL AREA UNDER RAIPUR BA

This tender document contains the following:-

Section No. Item Page No.

1 PartA DETAILED NOTICE INVITING TENDER (DNI TENDER) 3-7

2 TENDER INFORMATION 8-10

3 PartA SCOPE OF WORK 11-22

3-Part-B TECHNICAL SPECIFICATION / REQUIREMENTS 23-41

4 Part A GENERAL INSTRUCTIONS TO BIDDERS(GIB) 42-56

4 PartB SPECIAL INSTRUCTIONS TO BIDDERS(SIB) 57-58

4 Part C E-TENDERING INSTRUCTIONS TO BIDDERS (IF APPLICABLE) 59-62

5Part A GENERAL (COMMERCIAL) CONDITIONS OF CONTRACT (GCC) 63-87

5 Part B SPECIAL (COMMERCIAL) CONDITIONS OF CONTRACT (SCC) 88-98

6 UNDERTAKING & DECLARATION 99

7 PROFORMA (S) 100-113

8 BIDDER’S PROFILE & QUESTIONNAIRE. 114-115

9 Part A BID FORM 116

9 Part B PRICE SCHEDULE AND FINANCIAL BID 117-130
CHECKLIST 131

A.G.M. (NWP)

Tel no.: 0771-2537766
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FILE NO. CGRYP-PLG/41(11)/9/2023-PLG RYP
SECTION-1 PART -A

DETAILED NOTICE INVITING TENDER (DNIT)

BHARAT SANCHAR NIGAM LIMITED
Asst. General Manager (NWP),

% General

Ground Floor, Telecom Bhavan,
Fafadih, RAIPUR-492001.

HRd FaR fm fafaee

(YT TR T 39RH)

BHARAT SANCHAR NIGAM LIMITED

(A Govt. of India Enterprise)

Manager Business Area,

NIT NO.CGRYP-PLG/41(11)/9/2023-PLG RYP DATED 26/04/2023

1. Digitally Sealed E-Tender is invited by the General Manager Telecom, Telecom BA, BSNL, RAIPUR-
492001,for :-E-TENDER FOR SLA BASED OFC MAINTENANCE &OTHER ASSOCIATED WORKS AT
RURAL AREA UNDER RAIPUR BA, BSNL, Chhattisgarh Telecom Circle for a period of one year and
extendable by additional one year, on the same terms and conditions.

Zone Estimated Estimated Total Tender EMD (In
Total |[Cost For SLA Cost for OFC Cost For One lranger  [RS)
S. Area Route [OFC Improvement Year In Rs Fee In
No length [Maintenance For [Work For One Rs.
(Kms) [One YearsInRs. [YearsInRs.
1| Zone-2| SDE(TX)-DURG [273.2  (18,45,499.00 553650.00 2399149.00  [590.00 [59979.00
RURAL
2| Zone-3| SDOT 370.961 [2534629.00 760389.00 3295017.00  [590.00 [82375.00
RAIJNADGAON/
DONGARGARH/
KHAIRAGARH
3| Zone-4| SDOT 392.375 [2678569.00 803571.00 3482140.00 [590.00 [387053.00
BEMETARA
/KAWARDHA
4| Zone-5| SDOT BALOD  [232.233 [1572066.00 471620.00 2043686.00  [590.00 [51092.00
5| Zone-6| SDOT 372.461 [2514395.00 754319.00 3268714.00 [590.00 [81718.00
DONGARGAON
6| Zone-7| SDOT 332.95 [2289364.00 686809.00 2976173.00  [590.00 [74404.00
DHAMTARI
7| Zone-8| SDOT 538.50 [3702726.00 1110818.00 4813544.00 [590.00 [120339.00
GARIYABAND/N
AYAPARA
g| Zone-9| SDOT 288.5  [1983726.00 595118.00 2578844.00 [590.00 [64471.00
MAHASAMUND/
BAGBAHRA/SAR
AIPALI
9| Zone- | SDOT 203.4  [1398578.00 419574.00 1818152.00  |590.00 }45454.00
10 BALODABAZAR/
BHATAPARA
Note 1: The Approximate Length in Km is estimated and BSNL reserves the right to vary
the quantity to the extent of -50% to +50% of above specified quantity without
any change in unit price or other terms & conditions.
Note 2: The scope of work involved in the Maintenance of Optical Fiber cable is defined in
Section-3 Part-A. The successful bidder has to deploy minimum one Fault Repair Team
(FRT) for every 300 km length of OFC route.
Note 3: Participation in this tender is not acceptable, whose field performance was found
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FILE NO. CGRYP-PLG/41(11)/9/2023-PLG RYP
not satisfactory in Raipur BA for SLA OFC maintenance work.

Note4: The Contractor will have to supply FRTs for Preventive as well as Corrective
Maintenance of OFC routes and take all measures to minimise occurrence of faults. The
FRTs will report to DE in-charge of BSNL office. In case of any OFC Fault, FRT has to
move immediately to restore the fault and restore the OF Cable to maintain Minimum
Time to Restore (MTTR), as per SLA Parameters.

Note 5: The contractor can be asked to work in any other area of RAIPUR BA/(Chhattisgarh
Circle)at the rate approved for that BA in case of any exigency.

Note 6: The successful bidders shall also have to engage specialized manpower for OFC pulling /
Jointing/Splicing/Termination of Fibre on FDMS/FDF, as approved as and when
required by Engineer-in charge.

Note 7: The evaluation of the tender will be done on the total price quoted in the Price Schedule
at Section-9 Part-B of the tender document.

Note 8: Period of Contract shall be one year from the date of agreement and extendable by
additional one year. The approved bidder/s will have to submit the Performance Security
Deposit /PBG valid for a period of 18 months from the date of approval of tender. In case
the tender is extended for additional one year, the approved bidder will have to deposit
additional BG, valid for a period of 18 months from the commencement of extended
period.

Note 9: Additional Performance Security: Bidders quoting price lower than 25% of the
Estimated rate will be required to deposit Additional Performance Security equivalent to
the applicable PBG i.e. the amount of PBG will be two times of that of original PBG.

Note 10: (As per Ltr. F.No. CA/MMT/3-1/2018 dtd. 17.07.2018 from AGM (MMY), BSNL C.0,,
ND.,the requirement of compulsory advertisement in Newspapers - as per GFR, 2005 -
has been dispensed with. Advertisements in case of tenders above certain threshold
value should be given on Central Public Procurement Portal (CPPP). Accordingly, this
NIT is being published on e-procure website www.etenders.gov.inof NIC/CPPP & CG
Intranet with link to www.chhattisgarh.bsnl.co.in.

Note 11: One bidder may quote for all Zones but he will be awarded tender for maximum of
three zones if he is L1 for more than three zones. GM BA Raipur has right to ask
from L2 /L3/L4... bidders for award of tender in the rate of L1 for respective zone.
GM BA reserve right to award to L1 bidder for more three zones if L2/L3/L4....
bidders are not ready to work in L1 rate of respective zone .

2.  Purchase of Document:
Tender document can be obtained by downloading it from the website
www.etenders.gov.inin using Tender ID The physical copy of the Tender document would
not be available for sale.

2.1 The bidders downloading the document are required to submit the Tender fee amount
(along with applicable GST) through Crossed DD/ Banker’s Cheque issued by any
Nationalised /Scheduled Bank in favour of “The AO(Cash) O/o GMTDBSNL, RAIPUR”,
along with their tender bid failing which the tender bid shall be left archived unopened/
rejected.

2.2 The Crossed Demand Draft/ Bankers Cheque or Original Cash Receipt should be
submitted offline in the envelope as mentioned in clause 4.2 of Section-4 Part-C.

2.3 Successful Bidders are required to sign & submit the Agreement of Contract
(AOC)(format as per Section 7(I)) along with the unconditional acceptance letter after
receipt of ‘Letter Of Intent’ (LOI).
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The Tender fee is non-refundable & non-transferable.

The MSE units shall be exempted from submission of Bid Security deposit & Tender Fee
on production of requisite proof in respect of valid certification from MSME for the
tendered item (please note that only ‘Micro’ and ‘Small’ category businesses are eligible
for this concession).There is no exemption to MSE units/ bidders from submission of PBG
and Material Security, which they will be required to submit, as applicable, if the tender is
awarded to MSE units/ bidders.

MSME bidders shall have to produce proof of registration on CPPP with UAM number.
The bidders who fail to submit UAM number will not be able to avail the benefits
available to ‘Micro’ and ‘Small’ Enterprises as contained in Public Procurement Policy for
MSE Order, 2012 issued by MSME. Bids of MSE Bidders, who have not submitted proof of
registration on CPPP with UAM number, shall be rejected at the initial stage itself.

Availability of Tender Document:

In case of Tender invited through e-tendering process, physical copy of the Tender
document would not be available for sale.

The Tender document shall not be available for download on its submission / closing date.

. Eligibility Criteria:

The Bidder shall be a company registered in India under the companies Act 1956/ 2013
or a partnership firm/proprietorship firm registered in India.

Financial Turnover: -Average Annual financial turnover (to be submitted along with
balance Sheet certified by CA) during of last 3 years i.e. 2019-20,2020-21,2021-22should
be at least 30% of the annual estimated cost. Audited Annual Financial Reports in support
of this is to be enclosed along with the bid to substantiate eligibility in this regard.

Solvency Certificate: -Certified copy of Solvency Certificate from the nationalized/
scheduled bank of the bidder for 30% of the estimated tender cost for BA has to be
submitted. The Solvency Certificate should not be older than one year from the date of
issue of this Tender(DNIT).

Experience in terms of Technical Eligibility Criteria:

Bidders should have experience of having successfully completed SLA based OFC
Maintenance/ OFC laying and associated works / UG Cable Laying and Maintenance
works /BSNL TIP Works in single/multiple contracts in last Seven financial years (i.e. FY
2016-17, 2017-18, 2018-19, 2019-20 ,2020-21, 2021-22& 2022-23) in
DOT/BSNL/MTNL/Central Govt. & their CPSUs/State Govt. and their PSUs, other licensed
telecom service provider during the last Seven financial years ending last day of month
previous to the one in which application are invited, and should be one of the following: -

Three completed works costing not less than the amount equal to 40% of the estimated
cost/quantity.

OR
Two completed works costing not less than the amount equal to 50% of the estimated
cost/quantity.
OR

One completed works costing not less than the amount equal to 80% of the estimated
cost/quantity.

The experience certificate should be issued by the officer not below the rank of DGM (JAG
Level officer) or tender approving authority in case of BSNL/ MTNL/ DOT/ Govt. PSU/
Govt. Department and by work order issuing authority in case of licensed telecom service
provider.

Bidders should have office in the states of Chhattisgarh. Valid proof of office address is to
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be submitted.

4.6 The Bidder should also possess the following documents and self-attested copies of these
documents should be submitted -

(i) EPF/ESI Registration Certificate along with latest EPF/ESI payment certificate.

(ii) Income tax return for the last 3 years i.e. assessment year2020-21, 2021-22 ,2022-23
along with the annual turnover certificate and Profit & Loss statements for these years.

(iii) Solvency Certificate.
(iv) Valid PAN Number.
(v) Deleted.

(vi) A self-declaration on the company’s letterhead along with the evidence that the bidder is
not black listed by GST authorities. In case the bidder gets black-listed during the tenure
of BSNL contract, then any loss of Input Tax credit thereof shall not be borne by BSNL due
to default of the bidder.

(vii) In case of multiple GST numbers, all the numbers shall be provided atSection-8:“Bidders
Profile & Questionnaire”.

(viii) Near Relative Certificate, in case of proprietorship firm, the certificate will be given by the
proprietor, for partnership firm by all partners and in case of limited company by all the
directors of company.

(ix) The Bidder must not be black-listed for Telecom business by any Central/ State
Governments/ PSUs in India at the time of submission of bid. An undertaking must be
submitted in this regard.

4.7  The Bidder should NOT be a licensed Telecom Service Provider to provide Basic Services
/ Cellular Telephony Services / Internet Services/ UASL/ NLD/ ILD Services anywhere
in India. Self-undertaking to this effect must be submitted by the bidder.

4.8 A self-declaration on the company’s letterhead giving List of employed skilled technical

personnel and/or Undertaking regarding employment of skilled technical personnel has
to be submitted by the Bidder.

4.9 The bidders shall submit necessary documentary proof showing that they meet the
eligibility criteria in their Tender bid. All documents submitted should be self-attested by
the bidder.

410 Deleted.

Note 12: The successful bidders shall have to engage specialized manpower for OFC pulling /
jointing/ splicing/Termination of Fibre on FDMS/FDF as approved by Engineer-in charge.

Note 13:

(a)The conformance to this requirement shall be explicit from the submitted certificates in the
format provided at Section 7(H)as required in Clause 4.4 above.

(b) In case any certificate submitted are covering for a period of more than two years, pro-
rata amount will be assumed to arrive at the value attributable to two year period in order
to evaluate eligibility in this regard.

(© Once the bidder has submitted his bid through E-Tender, it will be presumed that bidder
has understood & accepted all the terms and condition of the tender and no
correspondence at later stage will be entertained in this matter.

5. Bid Security/EMD:

5.1 The bidder shall furnish the bid EMD (2.5 % of the total estimated cost for ONE year) in
the form of Demand Draft/ Banker’s cheque issued by any Nationalised /Scheduled Bank
drawn in favour of “The AO(Cash) O/o GMTD BSNL RAIPUR”.

5.2 The MSE bidders registered with the designated MSME bodies like National Small Scale
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FILE NO. CGRYP-PLG/41(11)/9/2023-PLG RYP
Industries Corporation etc are exempted from payment of bid security. However, they shall
furnish a proof regarding registration with bodies under the Ministry of Micro, Small &
Medium Enterprises for Operation and Maintenance of CSCs or similar work, valid on the
date of opening of the EOI. The scope of area of the above MSE registered bidders.

5.3  Bid Security Declaration needs to be submitted by bidder at the time of submission of bid
and Bid Security Declaration accepting that if they withdraw or modify their bids during
period of validity etc. they will suspended/debarred/banned for the period of one year
same as specified for MSE bidder.

6.  Availability of Tender Document & of submission of On line Tender: The tender document
shall be available for downloading be uploaded On line on portal :(www.etenders.gov.in) -
27/04/2023, 10:00AM on wards up to 12:00 Hrs. of 11/05/2023

7. Time and last Date of submission of Off line Tender: All required document should be
submitted at AGM (NWP), Ground Floor, Room No: 101, O/o GM BA BSNL FAFADIH
TELECOM BHAVAN RAIPUR Chhattisgarh-492001before 12:30 Hrs. on Date 12/05/2023

Note 14: In case the date of submission (opening) of bid is declared to be a holiday, the date of
submission (opening) of bid will get shifted automatically to next working day at the
same scheduled time. Any change in bid opening date due to any other unavoidable
reason will be intimated to all the bidders separately on eprocure.gov.in website.

8.  Online opening of Tender Bids: 12/05/2023,14:00 Hrs
9. Place of opening of Tender bids:

In case of Tenders invited through e-tendering process, the Tenders shall be opened
through ‘Public Online Tender Opening Event (POTOE)’. BSNL’s Tender Opening Officers,
as well as, authorized representatives of bidders can attend the Public Online Tender
Opening Event (TOE) from the comfort of their offices. Kindly refer clause 6 of Section-4
Part C of Tender document for further instructions.

10. Tender bids received after due time & date will not be accepted by the online system.
11. Incomplete, ambiguous, Conditional, unsealed Tender bids are liable to be rejected.

12. The GM BA, BSNL RAIPUR reserves the right to accept or reject any or all the bids without
assigning any reasons whatsoever and he is not bound to accept the lowest Tender rate.

13. Tender document for e-bidding process can be downloaded from the e- tender
portalwww.etenders.gov.in following the Link - “e-Tender” from 27/04/2023 10:00 AM
onwards.

13.1 The bidder shall furnish a declaration in his Tender bid that no addition / deletion /
corrections have been made in the downloaded Tender document being submitted and it
is identical to the Tender document appearing on the e-tender portal
www.etenders.gov.in.

13.2 In case of any correction/ addition/ alteration/ omission in the Tender document, the
Tender bid shall be treated as non-responsive and shall be rejected summarily.

Note 15: All documents submitted in the bid offer should be preferably in English. In case the
certificate viz. experience, registration etc. is issued in any other language other than
English, the bidder shall attach an English translation of the same duly attested by the
bidder & the translator, to be true copy in addition to the relevant certificate.

Note 16: All computer-generated documents should be digitally signed/ attested by the
bidder/vendor organization.
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SECTION- 2

TENDER INFORMATION

1. Type of Tender: - Single Stage bidding using Two Electronic Envelopes system.
Note 1:- The bidder shall submit Techno-commercial & Financial bid simultaneously.

Note 2:- The bids will be evaluated techno-commercially first and thereafter financial bids
of techno-commercially compliant bidders only shall be opened.

2. Bid Validity Period / validity of Bid offer:-150 days from the date of Tender opening
and can be extended.

3. Bid Document: -The Tender is invited under two envelopes system. The 1st electronic
envelope will be named as “Techno-Commercial Envelope”& will contain documents of
bidder’s satisfying the eligibility / Technical & Commercial conditions; and 2nd electronic
envelope will be named as “Financial Envelope” containing financial quote.

These envelopes shall contain one set of the following documents: -

a) Techno-Commercial Envelope shall contain one set of following documents: -

The Bidder shall be a company registered in India under the companies Act 1956/ 2013 or a

1 partnership firm/proprietorship firm registered in India.
Average Annual financial turnover (to be submitted along with balance Sheet certified by CA)
2 during of last 3 years i.e. 2019-20, 2020-21,2021-22 should be at least 30% of the annual estimated
cost. Audited Annual Financial Reports in support of this is to be enclosed along with the bid to
substantiate eligibility in this regard.
Certified copy of Solvency Certificate from the nationalized/ scheduled bank of the bidder for 30%
3 | of the estimated tender cost for BA has to be submitted. The Solvency Certificate should not be older
than one year from the date of issue of this Tender (DNIT).
4 Income tax return for the last 3 years i.e. assessment year 2020-21, 2021-22, 2022-23along with
the annual turnover certificate and Profit & Loss statements for these years.
5 | EMD - As per Section-1,Part A / BID Security Declaration.
6 | Cost of the Tender documents i.e. Tender fee as per Section-1, Part A.
7 | Self-attested copy of PAN Card.
8 | Valid proof of office Address in Chhattisgarh Telecom Circle as per Section-1, Part A.
9 | Clause by clause compliance OR Statement of deviation as per format given at Annexure-7(G)
10 | Bidder's Profile & Questionnaire duly filled & signed as per Section 8.
11 | “Undertaking & declaration” duly filled& signed in Section 6 (A).
12 | Tender /Bid Form as per Section 9 Part A.
13 List of employed skilled technical personnel and/or Undertaking from Bidder regarding
employment of sKilled technical personnel.
14 | Documentary proof of valid GST registration.
15 | Self-declaration along with the evidence, that Bidder is not black-listed by GST authorities.
16 List of all GST registration numbers to BSNL, where supplier holds multiple valid GST numbers, if
applicable. (To be mentioned /attached separately in Bidder’s Profile & Questionnaire).
17 | Certificate of Incorporation, if applicable.
18 Article or Memorandum of Association or Partnership deed or proof of sole Proprietorship; viz.
Shop & Estt. Act License, as the case may be.
19 List of all Directors including their name(s), Director Identification Number(s) (DIN) and
address(es) along with contact mobile nos., Email Id & telephone numbers of office and residence
20 Documentary proof in respect of valid certificate from MSME for tendered item/work (if
applicable).
21 | Undertaking with respect as per clause 4.7 Section-1 Part-A(that the Bidder is NOT a licensed
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Telecom Service Provider to provide Basic Services / Cellular Telephony Services / Internet
Services/ UASL/ NLD/ ILD Services anywhere in India).

22 | EPF/ESI Registration Certificate along with latest EPF/ESI payment certificate.
23 Power of Attorney in accordance with clause 14.3 (a) of Section-4 Part-A and authorization for
executing the power of Attorney as per clause 14.3 (b) & (c) of Section-4 Part-A.
Power of Attorney (POA) in accordance with clause 14.3(e) of Section - 4 Part-A in favour of DSC (if
24 | applicable). The “Power of Attorney” shall not be older than the date of issue of NIT.(Offline as

well as Online)

Attestation of specimen signature of authorized signatory by company's Banker as per

25 | clause14.3(d) of Section-4 Part A of tender (to be submitted by all Bidders including proprietorship,
partnership, joint ventures, companies, etc.)
26 | Experience certificate as per Clause No. 4.4Section-1 Part-A in format at Annexure-7(H).
27 | Non relationship certificate as per clause 34 of Section-4 Part-A.
The Bidder must not be black-listed/banned for Telecom business by any Central/ State
28 | Governments/ PSUs/BSNL in India at the time of submission of bid. An undertaking must be
submitted in this regard.
Note1l: -

(i) Participation in this tender is not acceptable, whose field performance was found not
satisfactory in Raipur OA for SLA OFC maintenance work..

(ii) In e-Tendering portal due to limitation of software only 15 files in PDF Format can be
uploaded. Hence each PDF file is clubbed with more than one document as mentioned above

(i.e. Doc.(a) of (1), Doc.(b) of (1), Doc.(c) of (1) etc.)

Therefore while preparing the PDF file, please scan all the documents mentioned in the
respective Sr. No. of the above table. Each document of this PDF file should be named as
Doc.(a) of file-(1), Doc.(b) of file-(1) & Doc.(c) of file-(1) and upload the said PDF file on e-
portal.

(iii) Scanned copies of all documents mentioned above should be signed with Digital Signature
Certificate (DSC) by the authorized signatory of the bid offer (Power of Attorney holder). In
case the representative of bidder company, who uploads the documents on e-tender portal
using his Digital Signature Certificate (DSC), is different from the authorized signatory for the
bid (Power of Attorney holder) then the representative who uploads the documents on e-
tender portal using DSC issued in his name, shall also be made as one of the Power of
Attorney holder by the bidder Company, in addition to the authorized signatory for the bid.

(iv) Submission of documents listed under Clause-3is mandatory and non-compliance may result in
rejection of the Bid during evaluation.

(v) If some document is not applicable for the bidder then he has to upload scanned copy of
paper mentioning “The document < Name> called vide clause is not applicable on
us”. (Note: In <NAME> give full detail of that document).

(vi) ForJoint ownership/ partnership firms, the following shall be submitted -
I.  Certificate of incorporation/ partnership deed.
II.  Articles of Memorandum of Association or proprietorship deed of the company

b) Financial envelope shall contain Bid form- Price Schedule (Section-9 Part-B) BOQ.xls Excel
format file duly filled & digitally signed(Please refer Section-4 Part-C).

Note 2:-

The following documents are required to be submitted Online, as well as, Offline
(physically)to “AGM(NWP), Room No 101 Ground Floor, Telephone Bhawan, Fafadih,
RAIPUR- 492001” on or before the last date & time of submission of bids in a sealed envelope
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(i) EMD - Bid security (original copy)

(i) DD/ Banker’s Cheque or Cash Receipt from the AO(Cash)O/o GMTDBSNL RAIPUR as per
Clause 2.1 of Section-1 Part-A of bid document for tender fee

(iii) Power of Attorney in accordance with clause 14.3 (a) of Section-4 Part-A and authorization
for executing the power of Attorney as per clause 14.3 (b) & (c) of Section-4 Part-A.

(iv) Attestation of Specimen Signature of POA holder by Company's / Firm's Banker as per clause
14.3(d) of Section-4 Part-A.

(v) Power of Attorney for DSC in accordance with clause 14.3 (e) of Section-4 Part-A (if
applicable)along with Attestation of Specimen Signature of DSC holder by Company's / Firm's
Banker as per clause 14.3(e) of Section-4 Part-A.

Note 3:-Deleted.

The envelope shall bear the Tender number, name of work and the phrase: “Do Not
Open Before (due date& time of opening of Tender)’.

4. Payment terms: As detailed in clause 14 of section-5 part A of the Tender document.
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SECTION- 3 PART A

SCOPE OF WORK

SCOPE OF CONTRACT:

GM BA Raipur, Raipur BA is a unit of Chhattisgarh Telecom BSNL (A Govt. of India Enterprise),
responsible for the maintenance of Optical Fiber Cable network and systems in clusters of Raipur
City. The OF cable is generally laid along the side of the Road (National Highways, State Highways,
Municipal Corporation, Rural roads) to connect Telecom Installations and various network
elements in BSNL.

Tenders are invited from reputed, qualified, experienced and financially strong Firms / Agencies
for comprehensive maintenance of OFC network of 12F/24F/96F /288F routes & other Works as
defined in the Scope of Work in the tender at appropriate places “

The maintenance activities shall mainly consists of :

1) Preventive maintenance of OFC routes.

2)  Corrective maintenance of OFC routes.

3) Scheduled and planned Maintenance of OFC routes etc.

4) Improvement of technical parameters of Network

5) Collection of GPS coordinates and mapping them on MAP.

Service Level Agreement (SLA)

To ensure the following SLAs:

a) At least 25% of the road routes patrolling on daily basis. 25% reduction in the cable
cuts/damages/theft compare to last year cable faults on monthly basis.

b) The permissible/unavoidable OFC cuts shall be within 3 cable cuts per 100 km per month.

c) The fiber loss shall not exceed0.1 Db per each splice.

d) The mean time to repair (MTTR) OFC cut shall be within 8 Hours (averaged over a month from
the time of OFC cut occurrence).

e) However in total faults in a month, up to 90% OFC cuts, the restoration time permitted is <8
Hrs and for 10% OFC cuts, restoration time permitted is greater than 8 Hrs with overall
restoration time permitted is < 8Hrs for all OFC cuts during a month.

The Detailed scope for outsourced agency is as under:

1. Preventive Maintenance:
Prevention is better than cure is a recommended philosophy applicable in all spare of life.

Accordingly the laid optical fiber can have the maximum up-time if the probable damages/ cuts/
theft could be prevented. For that all the routes should be properly patrolled and guarded time to
time as and when required to know any perceived threat to the laid underground fiber cable
generated due to planned/under-execution digging activities undertaken by other agencies on laid
fiber route or otherwise.

Now a day’s largely all the digging activities require prior permission of various civic agencies and
in majority of cases the permission process is online and such digital records are available to the
interested parties. Therefore, the effectiveness of the patrolling is co-related to the efficacy of
gathered information for the preapproved/sanctioned digging permission by various civic agencies
like Municipal corporations, PWD etc. Accordingly, it is expected that the vendor will develop an
eco system to obtained maximum real time relevant information from the civic agencies and would
utilized the gathered information to protect the laid underground cables at the proposed locations
or at the perceived digging points or at potential threat points on account of the physical activities
undertaken by other agencies/private bodies. Further, it is also observed that many such digging
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activities are executed in night/wee hours due to various reasons especially due to heavy road
traffic evasion. Therefore, availability of patrolling and preventive activities on 24*7 basis is a must.

Accordingly, it is expended that the vendor would ensure:-

i.  Availability of resources on 24x7 basis.
ii.  Atleast 25% of the road routes patrolling on daily basis in a scientific manner to achieve its
objective effectively.

iii. =~ BSNL expects a 25% reduction in the cable cuts/damages/theft compare to last year cable
faults on monthly basis. Exceeding to permissible faults/cuts/damages/theft limit on
monthly basis would attract penalty as defined.

iv.  Develop an eco-system to obtain maximum real time relevant information from various
agencies.

v.  The contractor may use any mode of transport as convenient and required for proper
patrolling on the route.

vi.  The contractor shall make/update the O.F cable route diagrams using GPS having the
details of pits/joint locations/coils/RCC chambers etc. regularly and submit to BSNL

vii.  Closely liaison with all Government and Non-Government bodies/ authorities and also
farmers/ land owners to collect their plan of activities for the routes on weekly basis, which
may prevent damages to the OF Cables.

viii.  The Outsourced Agency shall be constantly in touch with the following authorities so as to
update himself with the proposed works that may be executed by them in near future. The
Outsourced Agency shall safeguard BSNL OFC against any signs of damage or potential
damages, which is required to avoid OFC cuts that may arise during the execution of works
by those authorities / agencies. The Outsourced Agency shall take suitable precautionary
steps in consultation with designated officer of BSNL ahead of time, such as re-routing of
OFC either underground or overhead, providing additional protection to the existing
alignment etc.

The activities which are likely to cause damages to OF cable are as under: -

a. National Highway works such as widening of roads, embankment works, major bridge,
sub-way, Flyover, culvert works and tar melting work on the cable routes, which may
cause damage to the cable.

State Highways, R&B Departments as mentioned above.

c. Water Supply Department works may trench on our cable route and as such extreme
care is to be taken.

d. Railway department works such as construction of over bridges / under
bridges, etc.

e. Forest department works, such as plantation / removal of trees on the cable routes, which
may cause damage to cable.

f.  Electricity board works like trenching on our cable routes, erection / removal of
electricity boards posts on cable routes, etc.

g. Other Telecom Operators activities like trenching, HDD (Horizontal Directional Drilling),
erection of Telegraph posts etc.,, and the like by other local telephone / BSNL working
parties.
h.Any and all Central / State / District / Municipal / Local / Panchayat / Political
Authorities / Agencies /  Bodies, etc.

i. Putting up of pandals, by social organizations in connection with the visit of VIP meetings
and functions.

Digging wells / pump sets by private parties near the brim of the Highways.

k. Works carried out like storm water drain, diversion of rain water on the Highways

concerned, by Village Panchayat and Municipal Authorities of the area.

. Excavation / Renovation work being undertaken by private land owners through which

BSNL OFC is passing.

—
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ix. Outsourced Agency has to keep a good rapport and effective coordination with local
bodies/ agencies including those mentioned above, of their proposed activities
which may pose a threat to the OFC. On receipt of any such information the
Outsourced Agency must immediately inform the designated officer of BSNL and
undertake all precautionary measures that will prevent any harm or damage to the OFC.

x. Outsourced Agency also has to ensure that, the Route indicators already placed at regular
intervals along the routes are not stolen. The missing / damaged indicators if any shall be
planted by the Outsourced Agency as per BSNL specifications for which the indicators will
be supplied by BSNL.

xi. Outsourced Agency has to maintain Management Information System (MIS) reports on a
regular basis as per BSNL approved formats and will submit to the designated officer of
BSNL within the specified time limits.

2 Corrective Maintenance:

2.1 The OFC cuts can happen due to the activities of various agencies as listed above or due to any other
reason. In spite of the efforts of the Outsourced Agency to prevent the cable cuts, if cable cuts occur,
the Outsourced Agency shall restore the fault within the permissible time period as specified under
SLA. The fault restoration shall be done on a permanent basis.

2.2 One FRT (Fault Repair Team) for approx. 300 Km of OFC in plain area & 250Km in
Hilly/LWE/Naxal/difficult area Availability of resources on 24x7 basis.

2.3 However may not be practical to do permanent restoration of all cases. Wherever it is not able to
restore the fault permanently, temporary restoration can be resorted to avoid traffic loss at
Outsourced Agency’s own cost and permanent restoration can be done subsequently by the
Outsourced Agency.

2.4 The corrective maintenance activities to be carried out by the Outsourced Agency are broadly
classified as under:

a. Localization of OFC break.

Obtaining permissions from the concerned local authorities.

Excavation of earth to expose cable for fault rectification.

Identification of broken OFC ends and laying additional OFC.

Laying of required length of OFC with protection wherever required.

Testing of fibers.

Preparation of jointing pit and back filling of pit with Sand, soil etc.

Splicing of cable.

Protection arrangement for OFC joint.

Planting of cable Route indicators and Joint indicators.

Final Testing of OFC splices loss at the joint from the terminal station using power meter.

Final updating of route index diagrams.

The Outsourced Agency should take the detailed link budget for all routes from BSNL at start

of contract and should show at least 10 % improvement in each section.

2.5 On receipt of information of OFC fault, the Fault repair team (FRT) shall move immediately for
locating and rectifying the fault as per the response time specified, under SLA. The working fibers
shall be restored first, followed by others. Sufficient labour shall be engaged for speedy
restoration.

2.6 After attending the fault, and ensuring the splice loss is within limits as specified above, the route
index diagram shall be updated by incorporating the new details like OFC coils used at the joint
and other locations.

2.7 Response time is the time taken by the Outsourced Agency to mobilize (set in motion) all the
necessary resources (like materials, labour and equipment) required for attending the fault. It
shall be maximum half-an-hour from the time BSNL so advises. And the intimation to the
Outsourced Agency will be through SMS/ Whatsapp/E-mail/ fax/ telephone.

2.8 Restoration of all systems / fibers in the OF cable shall be ensured within 8 hours and in extreme
cases only where the permanent restoration is not possible immediately, temporary OH
restoration shall be made within 4 hours with the approval of BSNL’s designated officer.
However, permanent restoration shall be done during night hours after getting maintenance shut
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down within 10 days of temporary restoration. The RID will be provided by BSNL team for above
work. The Outsourced Agency has to submit a detailed report regarding the cause of fault,
restoration details within 24 hrs to the designated officer of BSNL.

2.9 During the corrective action by the Outsourced Agency, in case other service cables/utilities like
existing OFC, local telephone copper cable, water pipes, electricity cables, any other pvt./ public
Property etc. are damaged, the penalty/ compensation if any, shall be borne by the Outsourced
Agency only. The restoration of all such damages caused will be rectified immediately by the
Outsourced Agency at his own cost. However this shall not hamper the BSNL OF cable restoration
activity.

2.10 The route index diagram with offset, along with route and joint indicators etc., details shall be
prepared and updated immediately after the rectification of O F cable fault by the Outsourced
Agency.

2.11 Damages/ Theft of OF cables: - Incident Report for all damages/ theft of O F cables shall be
submitted by the Outsourced Agency to the concerned Police station through the designated
officer of BSNL and photos taken immediately on the spot and submitted to BSNL. FIR shall be
taken from concerned police station and submitted to the designated officer of BSNL. The
Outsourced Agency shall own a camera with a provision for date and time stamp for the photos
taken. The necessary documentation required and compiled by the Outsourced Agency including
investigation report is to be submitted to the designated officer of BSNL.

2.12 If any service rendered by the vendor is found defective or abnormal delay, the same shall be got
completed from outside or BSNL source and the cost of any such work made by BSNL shall be
deducted from the amount payable to the Outsourced Agency.

3 Scheduled Planned Maintenance:

3.1 The scheduled planned Maintenance is a planned activity for improving the quality of fibers in a
OF cable for bringing the overall section loss within the permissible limits. The standard OF
section loss specified per KM is 0.3 dB at 1550nm. The standard splice loss is specified as < 0.1dB
for all joints/ tapings. The fibers in a section shall have continuity from end to end. This planned
activity is required to be done at the discretion of by BSNL.

3.2 The planned maintenance activity shall be carried out with prior approval of designated officer of
BSNL. The shutdowns for carrying out the activity will be permitted by BSNL generally during
00:00 to 05:00 hours only on Saturdays and Sundays. But only in exceptional cases where the
designated officer of BSNL is satisfied the shutdown will be given during day hours.

3.3 The scheduled planned activity caters to the following activities:-

Check for rectification of fault to avoid repeat faults.

Protection for the exposed OFC due to various reasons.

Laying of OF cable on overhead for the sections, identified by BSNL.

Cable exposed due to soil erosion.

Re-splicing of fibers for improving the fiber performance.

Verification of route and joint indicators.

3.4 The fiber loss measurements shall be taken and submitted to the designated officer of BSNL by

the Outsourced Agency as specified.

o a0 o

3.5 ALLIED ACTIVITIES:

a. Transportation of Materials: The materials required for executing the work entrusted to the
Outsourced Agency against a work order shall be made available at BA Store Depot. In some
cases the materials may be available at Sub-Divisional Store Godown. The Outsourced Agency
shall be responsible for transporting the materials, to be supplied by the department of
otherwise to execute the work under the contract, to site at his/their own cost. The costs of
transportation are subsumed in the standard Schedule Rates and therefore no separate charges
are payable on this account.

b. Disposal of Empty Cable Drums: The Outsourced Agency shall be responsible to dispose off
the empty cable drums after laying of the cables. The cost of various sizes of empty cable drums
recoverable from the Outsourced Agency has been fixed taking into account the prevailing
market rates as mentioned in this document.
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c. It shall be obligatory on part of the Outsourced Agency to dispose off the empty cable drums at
his/their level and the amount fixed for various empty cable drums shall be recovered from the
bill for the work for which the drum(s) was/were issued or from any other amount due to the
Outsourced Agency or the Security Deposit.

d. The Outsourced Agency shall not be allowed to dump the empty cable drums in Govt./Public
place which may cause inconvenience to the department / public. If the Outsourced Agency does
not dispose of the empty cable drums within 3 days of becoming empty, the Department shall be
at liberty to dispose of the drums in any manner deemed fit and also recover the amount fixed in
this contract from the bill/security deposit/any other amount due to the Outsourced Agency.

e. Supply of Materials: There are some materials required to be supplied by the Outsourced
Agency for execution of works under this contract like Bricks, Cement, Wire Mesh and steel for
protection, etc., besides using other consumables which do/don't become the part of the asset.
The Outsourced Agency shall ensure that the materials supplied are of best quality and
workmanship and shall be strictly in accordance with the specifications.

4  Route improvement/ Expansion work

4.1 The route improvement/expansion work has to be taken by the Outsourced Agency on the
direction of EIC. The work will broadly require the laying of the PLB, protection pipes, RCC, cable
pulling jointing, fixing of route indicator, splicing etc. as per below mentioned specifications. For
this, detailed work orders will be issued separately and payment will be made as per the approved
rates.

4.2 The optical Fiber Cable is laid through PLB Pipes by surface burying at a nominal depth of 1.65
meter and at about 2.0 M to 3.0 M in trenchless sections. The steps involved in OF Cable
construction are as under:

a. Excavation of trench or ground surface up to a nominal depth of 1.65 M to 3 M., according to
Construction specifications along National/State Highways/other roads and also in city limits
as per specification.

b. Laying of PLB pipes/coils coupled by PLB sockets in excavated trenches, on bridges and
culverts, drawing of 6mm Polypropylene para pro rope (P.P. rope) though the PLB pipes/coils
as per Construction Specifications and sealing of PLB pipe ends at every manhole by PLB end
caps of suitable size.

c. Providing of mechanical protection by R.C.C. Pipes/DWC Pipes and/or concreting /chambering
according to construction specifications, wherever required.

d. Fixing of DWC Pipes/troughs with clamps at culverts/bridges and/or chambering or
concreting of DWC Pipes/through, wherever necessary.

e. Back filling and dressing of the excavated trenches according to construction specifications.

f. Opening of manholes (of size 3 meters x 1 meters x 1.65 or 3 meters x 1 meters x 1.20 meters
depth), replacing existing 6mm P.P. ropes by 8 mm P.P. rope (from manhole to manhole) for
ensuring smooth passage for pulling the cable. Pulling of Optical Fiber Cable with proper tools
and accessories as per construction specifications. Sealing of both ends of the manholes by
hard rubber bush of suitable size to avoid entry of rodents into the PLB pipes, putting, putting
split PLB pipes and split RCC pipes with proper fixtures over cable in the manhole to protect
the bare cable in the pulling manhole. Back filling and dressing of manholes.

g. Digging of pit of size 2 meter x 2 meter x 1.8 meter (depth) for construction of jointing
chamber at approximately every two kilometers of internal size of 1.5 meter x 1.5 meter x 1.2
meter using bricks and mortar or fixing pre-case jointing chamber of internal of 1.2 meter
filling of jointing chamber with clean sand, placing either pre-case RCC cover or stone of
suitable size on jointing chamber to protect the joint and back filling of jointing chamber with
excavated soil.

h. Digging of pits 1 meter towards jungle side at every manhole and jointing chamber to a depth
of 60 cms,, fixing of route indicator/joint indicator, concreting and back filling of pits. Painting
of route indicators with yellow colour and joint indicator by red colour and sign writing
denoting route/joint indicator number, as per construction specifications.

i. Splicing of OF cable and making terminations at the exchanges/BTS containers as per norms of
BSNL by fitting of OF cable through green pipe with proper protection and end to end testing
of fibers.
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j- Conversion of O/H OFC cables (if any) to U/G OFC cables, as per instructions of the Work
Order issuing authority.
k. Documentation.

5 Collection and mapping of GPS data of network elements:

To collect all the relevant data for GIS mapping of joints, routes and specific landmarks on the route
index diagram (RID).En-route Capturing of Existing OFC route alignment (Left or Right), OFC
crossing points, Splicing Joints/ Manholes, Hand holes, etc. through GPS up to 7 decimal place and
mapping the same on RID.

6 THE OUTSOURCED AGENCY’S OFFICE:

The Outsourced Agency’s office shall be equipped with the following facilities
Fax,
Land line,
E-mail facility with PC
Mobile
GPS coordinates of all offices & locations of team

The Outsourced Agency’s office should be located at BA/SUB REGION headquarter/as directed by
PGM/GM/TDM/TDE of Concerned BA/SUB REGION, however for operational convenience it
is preferable that the Outsourced Agency may have multiple offices in route as per the area,
falling under the jurisdiction of PGM/GM/TDM/TDE Concerned BA/SUB REGION.

ANANANANY

7 SUBMISSION OF REPORTS:

The Outsourced Agency shall be responsible for submitting regular reports consisting of -

7.1 Weekly report on activities.

7.2  Weekly stock position report for the inventory issued by BSNL.

7.3 Monthly report of faults

7.4 Monthly report on spare fiber loss with OTDR

7.5 Quarterly report on spare fiber loss using Power meter.

7.6  The special reports consisting of Splice loss details, OTDR report of all fibers in a cable, total loss
report for a section of the cable using Power meter.

8 DETAILS OF MANPOWER TO BE DEPLOYED FOR:
8.1 The Outsourced Agency shall deploy Manpower for the following works:
Preventive maintenance.
Corrective Maintenance.
Scheduled and planned Maintenance.
Network Improvement initiatives
GPS Coordinates collection for network elements.

© oo o

8.2 BSNL shall be represented by the following Manpower for day to day interaction with the
Outsourced Agency.
a. JTO/SDE/DE: Person responsible for a portion of the route/routes.
b. PGM/GMTD/TDM/TDE: Final authority for the routes in his BA/ sub region.

However, The BA (Business Area) Head will be the overall in-charge for addressing any unresolved
issues.

8.3 Outsourced Agency has to furnish within 7 days, the information about their staff i.e. name,
designation, contact mobile / landline phone numbers, office and residence address at various
locations.

8.4 BSNL shall give the names, designations, mobile / landline, e-mail, FAX Nos., of BSNL staff
responsible for each section of OF routes to the Outsourced Agency before commencement of
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the contract; along with the details of the OFC Routes to be maintained by the Outsourced
Agency.
Supervisor:
The Outsourced Agency shall depute a supervisor for the awarded work, who shall coordinate
and manage all the maintenance activities. He shall keep a daily liaison with the designated
officer of BSNL. The Supervisor shall have at least 3 years of experience in OFC maintenance
works. BSNL will issue an entry pass to the supervisor for entering BSNL premises for taking
tests on OF cable whenever it so required. However, for taking tests at unmanned stations, the
designated officer of BSNL will have to be contacted for making necessary arrangements.

MATERIALS:

Material to be issued by BSNL: Following materials will be issued by BSNL for stocking with
the Outsourced Agency as and imprest stock per FRT (Fault Repair Team), which will be
replenished as per consumption. The Outsourced Agency shall be responsible for the safety of the
materials. The transportation from BSNL offices is to be arranged by the Outsourced Agency at his
own cost. The maximum quantity of items that can be issued are as below:

S1No Item Quantity

1 OF cable 6F/12 F/24 F/48F /96F /288F 1 Km

2 PLB pipe along with accessories 500m

3 Patch cords (5m, SC type) 6 Nos.

4 Pig Tails 10 Nos.

5 Couplers for HDPE duct 10 Nos.

6 Simple Plug 10 Nos.

7 End Plug 10 Nos.

8 Joint Closures(SJC/B]C) 8 Nos.

9 Splicing sleeves 200 Nos.

10 RCC pipes - 150 mm dia (1m length) half cut/ full 10 Nos.each

11 GI pipe - 110mm dia.(6m) 2 Nos.

12 Route Indicator As per
Availability

13 Joint Indicator

14 Splice Chambers ( Split type)

Note : The Quantity of above material is only indicative.

Outsourced Agency to maintain adequate (at least 50%) stock of above at his location and
replenish items before depletion. For this purpose, Outsourced Agency shall send
requirements by the 1st day of every month, in the prescribed format. BSNL will make the
materials available to the Outsourced Agency within 7 days of receiving the request from the
Outsourced Agency.
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For the materials issued, Outsourced Agency shall maintain a record register on replenishment
and consumption, with date and countersigned by the designated officer of BSNL on each
incidence of consumption (Fault restoration)/ replenishment.

In case BSNL is not able to supply the material, the Outsourced Agency is liable to supply the
following essential materials from his own arrangement. The Outsourced Agency is also liable
to keep stock of these quantities and ensure that it is readily available at all times during the
period of contract & may or may not be asked to supply the same to BSNL. BSNL is not liable to
pay any amount to the Qutsourced Agency, in case the material is not used by BSNL.

The material so utilized from Outsourced Agency’s arrangement from market will be replenished or

cost will be reimbursed to the Outsourced Agency as per 90% of the approved rates of the same
item in BSNL'’s Circle/ Region Store Depot (CSD)

1 Supply of S]C/BJC

2 Supply of 4F Optic Cable

3 Supply of Up to 6F T]B

10 Re-laying of OFC routes:-

Outsourced Agency is expected to relay the OFC route including laying of PLB pipes, pulling
OFC and jointing of the cable for UPTO MAXIMUM 1% OF THE ESTIMATED QUANTITY OF
ROUTE LENGTH PER ANNUM in order to maintain the SLA parameters. No separate cost
shall be paid by BSNL for relaying work of PLB pipe including pulling, splicing, and
termination of cable and testing, etc. under this condition. For ensuring this responsibility
the required activities and their standards are given in table below:

S.N | Description of activities for relaying work of 1% OFC routes per annum as per
standard specifications of BSNL.

1 Excavating trenches up to a depth of 165 cms in urban area and back filling the
excavated trenches after laying the PLB pipe with or without protection.

2 Laying of PLB Pipes / Coils, coupled with sockets and drawing 6 mm PP rope.

3 Opening of Manholes, replacing 6 mm PP Rope by 8 mm PP Rope, Pulling of O.F. Cable
of any size, Sealing of PLB pipes by Rubber Bushes in Manholes, providing RCC Split
Pipes in Manhole/Back filling of Manholes.

4 Excavation by JCB in exceptional circumstances (hours)

5 Digging of Pit For Jointing Chamber, Supply & Fixing Of Pre-Cast RCC Chamber, Filling
of RCC Chamber With Clean Sand, Placing Of Pre-Cast RCC slabs on RCC chamber, and
back filling of jointing pit.

6 Road/Rail Crossing through horizontal boring(HDD) method and inserting 65/40 dia
G.I. Pipes and Pushing PLB Pipes/coils inside and drawing 6mm PP rope.

7 RCC (15 CM*15CM) Cement Concrete work on bridges/ culverts wherever OFC
exposed (RCC 1:2:4)
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8 Laying of overhead OFC on poles including messenger wire with material excluding
OFC.

9 Route indicator, fixing with RCC painting and sign writing

10 | Route indicator Supply

11 | Conversion of O/H OFC (if any) to U/G OFC, if required.

*Note: Maintenance work for cable length less than 400 m. at a time will be awarded against
this item. In case of exigencies, the work beyond 400 m -with the prior permission of
concerned Business Head- can asked to be executed against this item.

11 INSPECTION AND TESTING:
a. For inspection of the works carried out by the Outsourced Agency, BSNL will depute
suitable officer.

b. All results of inspection and test results will have to be recorded in the inspection
reports, Proforma of which shall be approved by BSNL.

12 EXAMINATION OF WORK DURING PREVENTIVE MAINTENANCE:
The Outsourced Agency shall give advance notice to designated officer of BSNL, whenever

any work or materials are intended to be covered up in the earth, in bodies or walls or

otherwise to be placed beyond the reach of measurement, in order that the work may be

inspected or that correct dimension may be taken before being so covered, placed beyond
reach of measurement. In default of such notice, the same shall, at the option of BSNL or its
representative, be uncovered and measured at the Outsourced Agency’s expenses. The
work shall again be covered up at the Outsourced Agency’s expenses.

13 Payment of ROW charges: - Outsourced Agency shall be responsible for obtaining
approval at his own cost from civic authorities like Municipal Corporations, Gram
Panchayats, Development authorities, Electricity department, PWD, NHAI or any other
concerned authority as required for carrying out the repair. However, the demand note
towards right of way (ROW) or compensation charges, if any, shall be paid by BSNL.

14

The route index drawings will be provided to the Outsourced Agency by BSNL during the

currency of the maintenance contract once. However, the locations of the cable as
reflected in the drawings/ details are indicative only and it is the responsibility of the
Outsourced Agency to determine the actual location along the routes &handover updated
documented details of the Network to the concerned BA/SUB REGION BSNL Incharge
(DE/SDE/]JTO) at the end of currency of the CONTRACT. At certain sections multiple OFC
cables have been laid on the same trench/ other side of the road.

15 SLA parameter

SL
No Type of Mtce Parameter Permissible range Remarks
1 Patrolling service& Daily along the route - |Daily patrolling of all Allotted
Permissible/unavoidable 25% of the total route |sections and reporting to the
up & down Three designated officer.
p . No. of OFC Cuts/100KMs/cable/M
reventive . -
maintenance Cuts/100KMs/cable/Mont onth Faults which are within the
h avoidable circumstances of the
Outsourced Agency.
In case of multiple cables in a
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trench, eachCable cut is treated
as one OFC cut.

The contractor has to provide
overhead protection to avoid
any cut during any
development/ Mtce works by
Govt. Departments as
preventive maintenance.

2| Corrective Splice loss per fibre <0.1dB For each splice
Maintenance
3| Corrective Mean Time to Repair <8 Hrs Up to 90% OFC cuts, the
Maintenance restoration time permitted is <
(MTTR) OFC cuts 8 Hrs and for 10% OFC cuts,
restoration time permitted is
greater than 8 Hrs with overall
restoration time permitted is <
8 Hrs for all OFC cuts during a
month.
4 | Corrective Submission of diagram with{Within 3 days of the fault
Maintenance marking of rectification
joint pits, fixing of
route/joint indicators for
updation of record
5| OF Cable 1. Trenching 1. depth 165 cms Within a month from the date
strengthening by of work order
Scheduled and 2. Cable loss 2.0.3 dB/KM
Planned

Maintenance Patch
works

Fault shall be intimated over telephone/mobile/Fax/Email of the Outsourced Agency.
During office hours SDE/]JTO concerned shall release signed WO copy for each fault. All
the faults shall be booked in Transnet System by the route in charge. After attending
the fault, opening time and closing time of each fault taken from Transnet shall be
recorded in WO office copy.

For faults attended beyond permissible range >8 Hrs, DE shall countersign all such
cases in addition to SDE/]TO.

For incentive to the Outsourced Agency DE certificate is must.

Office of DE including the SDE and JTO concerned shall be fully responsible for
accuracy of measurement of work. JTO, SDE, DE shall give Test Check on 100%, 50%
and 10% of value of work done respectively.

0/o0 GM/DGM of concerned BA/SUB REGION Head shall be responsible for payment
accuracy and taxes component, arrived on the basis of measurements recorded by O/o

DE concerned.

16 Arrangement for communication and response mechanism/Establishment of control

room/call centre.

The BSNL have their system of OFC fault and alarm generation through network
operating Centre (NOC)Raipur.

b. A call centre and control room at Raipur is to be established by contractor under this
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tender.
c. The control room/call centre will have computer terminals with broadband access and
power supply backup.
d. For manning and operation of call centre there may be operation on 24x7 basis with
two to three persons.
e. The call centre will cater to all Transmission Nodal incharges of Raipur BAs of BSNL
Chhattisgarh Circle including those incharge of OFC .
f. Contractor should be provide contact number of control room, supervisory staff and
their staff of control Room to Transmission/OFC Maintenance Team of Raipur BA.
g. The intimation to the Outsourced Agency will be through SMS/ Whatsapp/E-mail/ fax/
telephone.
17 RESOURCES TO BE DEPLOYED BY THE OUTSOURCED AGENCY
17.1 MANPOWER AND VEHICLE:
The Outsourced Agency shall deploy at least one FRT (Fault Repair Team) for approx. 300 Km
of OFC in plain area & 250Km in Hilly/LWE/Naxal/difficult area. The Outsourced Agency can
deploy more than these number of Teams as per the need to meet the SLA requirement.
However, ordering and billing will be done on monthly basis at per metre rate for SLA
maintenance for the length of OFC routes handed over by the BA/SUB REGION, with minimum
300 kms in plain area & 250Km in Hilly/LWE/Naxal/difficult area.

An FRT shall consist of following logistics and manpower:

(a) 1 No. of Supervisor.

(b) 1 No. of Splicing Engineer.

(c) 1 No. Splicing Assistant per splicing vehicle.

(d) Adequate no of helpers/ labourers or more for trenching, laying, preparation of joint
pits, closing and reinstatement.

(e) Hard Top Commercial Vehicle for each FRT team.

(f) The intending Outsourced Agency must own/lease JCB machine either in his name or
in the name of firm.

(g) The intending Outsourced Agency must have minimum Teams with tools and testers
for the maintenance work like splicing machine, OTDR, power source and power
meter etc. with hard top Utility vehicle either in his name or in the name of firm.

Note: In case the manpower specified above is not adequate, the Outsourced

Agency may engage on the higher side subject to minimum of above.

17.2 LIST OF EQUIPMENT:
The following items and Equipment shall be arranged by the Outsourced Agency at his own

cost per FRT
a. Tool Kit consisting of:-

SINo | NAME OF TOOLS QUANTITY

1 Masonry Tool Kit As required

2 Helmets, Gloves, Safety Shoes, Gum Boots As required

3 Spades, Shovels, Pick-axe, Crow-bar etc. As required

4 Emergency lights/Torch/Night lamps with capacity suitable for | As required
splicing work at night

5 1 KVA DG set (Portable) 1 No.
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6 Digital Camera (with date and stamp facility) 1 No.
7 Small Canvas Tent 1 No.
8 Measuring tape - 5m/ 10m, 1 No.
9 Barricading tape (while executing OF cable restoration works) | Adequate
lengths
10 Display boards, night warning lamps(while executing OF cable | Adequate nos
restoration works)

b. Testing Equipment/ Meters consists of:

S.N Item Quantity
1 OTDR 1 No.
2 Power Meter 1 No.
3 Power source 1 No.
4 Splicing Machine 1 No.
5 Optical Fiber Tool Kit (including Sheath Cutter, Striper, Cleaver, | 1 Set
Ceramic Scissors etc.
6 Rodo meter 1 No.
7 GPS Tool 1 No.

Note 1: - Any other items other than those listed above, if required for execution of the work
should be arranged by the Outsourced Agency.

Note 2: Outsourced Agency to work in any other BA/SUB REGION of Circle/ Region at the rate
approved for that BA/SUB REGION in case of any exigency.

Note 3:

a. Routes have to be taken over and maintained “as it is” basis i.e. O/H or U/G.

b. There will be no limit on relaying in case of damage during currency of the contract i.e.
any Amount of O/H or U/G has to be redone the way it was before damage i.e. O/H to
O/Hand U/G to U/G.

c. However upto 1% of the handed over OFC length in the cluster per annum is to be
converted from overhead to underground or rehabilitation of damaged OFC by Bidder
during the tender period. Beyond 1% a separate mechanism (tender) will be used.
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SECTION -3 PART-B

Technical Specification / Requirements
1. INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC:-

Fusion splicing is used for splicing the fiber in BSNL network. This is accomplished by applying
localized heating (i.e. by electric arc or flame) at the interface between two butted, pre-aligned
fiber ends, causing them to soften and fuse together. For this purpose fusion splicing machine
is used. There are various types of joint closures in use for BSNL, namely SJC (Straight Joint
Closure) and BJC (Branch Joint Closure). The SJCs are predominantly used along the cable
routes, and the B]Cs are used where ever, the fiber toppings and branching of cable is required.
The Procedure for assembly of joint closures is generally supplied by the manufacturers along
with the joint closures. However the general procedure for assembly of joint closure is
described below:

1.1 Jointing of Optical fiber Cable

a) The manufacturer’s manual contains the following:
b) Material inside joint closure kit.

c) Installation tools required.

d) Detailed procedure for cable jointing.

e) Procedure for re-opening the closure.

1.2 However, generally, the following steps are involved for jointing of the cable.
a) Preparation of cable for jointing.

b) Stripping/cutting the cable.

c) Preparation of cable and joint closure for splicing.
d) Fiber splicing.

e) Organizing fibers and finishing joints.

f)  Sealing of joint closure end.

g) Placing joint in pit.

h) Marking of cable end.

i)  Marking of fibers in tray.

2. PREPARATION OF CABLE FOR JOINTING:-

2.1 During the installation, a minimum of 10 meters of cable of each end is coiled in the jointing pit
to provide for jointing to be carried out at convenient location as well as spare length to be
available for future use in case of failures.

2.2 The pit size must be chosen carefully to ensure the length of the way on which joint is mounted
is greater than closure length plus twice the minimum bending radius of the cable. A pit length
of 1.2 meter is sufficient for most of the cable and joint closures. Bracket to support the cable
coil are also fixed on the wall of the pit.

2.3 The cable is then coiled on to the pit wall in the same position as required after the joint is
complete. The marking is done on all the loops so that it will be easier to install it later.

2.4 The distance from the last centre to the end of the cable must be at least 1.8 meter. This is
being the minimum to be stripped for preparation of joint.

2.5 Sufficient cable at each end up to the jointing vehicle/enclosure is then uncoiled from the pit
for jointing.
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STRIPPING/ CUTTING THE CABLE: -

3.1 The cable is stripped of their outer and inner sheath with each sheath, staggered
approximately 10mm from the one above it.

3.2 Proper care must be taken when removing the inner sheath, to ensure the fibers are not
scratched or cut with the stripping knife or tool. To prevent this, it is best to only score the
inner sheath twice on opposite sides of the cable, rather than cut completely through it. The
two scores marking on either side of the cable are then stripped of the inner sheath by hand
quite easily.

3.3 The fibers are then removed from cable one by one and each fiber is cleaned individually
using isopropyl solution to remove the jelly.

PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING: -

4.1 The type of preparation work performed on the cable prior to splicing differs on the type of
joint closure and fiber organizer used. However, the following steps are usually common:

4.2 The strength member of each cable is to be fixed to the central frame of the joint.

4.3 The sealing compound or heat shrink sleeve is applied to the cables and closure or prepared
for application after splicing is complete.

4.4 The fibers are protected (usually with plastic tubing) in their run from the cable core to the
fiber organizer trays (particularly if cable construction is slotted core type). Two Nos of
plastic tie shall be used to hold fiber tube with splicing tray.

4.5 Tags which identify the fibers numbers are attached at suitable locations on the fibers.

4.6 Splice protectors are slipped over each fiber in readiness for splicing over the bare fiber
after splicing.

FIBER SPLICING STRIPPING AND CLEAVING OF FIBER:

5.1 Prior to splicing each fiber must have approximately 50mm of its primary protective U.V.
cured coating removed, using fiber stripper which are manufactured to fine tolerances and
only score the coating without contacting the glass fiber.

5.2 The bare fiber is then wiped with a lint free tissue doused with ethyl alcohol.

5.3 Cleaning of the fiber is then performed to obtain as close as possible to a perfect 90 face on
the fiber.

FUSION SPLICING OF THE FIBER:-

Some of the general steps with full automatic micro processor controlled splicing machine are
as under:

6.1 Wash hands thoroughly prior to connecting this procedure.

6.2 Place the bare fiber inside “V* groove of the splicing machine by opening clamp handle
such that the end of fiber is app.1 mm. over the end of the “V" groove towards the
electrodes.

6.3 Repeat the same procedure for other fiber, however first insert heat shrink splice
protector.

6.4 Press the start button on the splice controller.

6.5 The machine will pre fuse, set align both in “X" and “Y" direction and then finally fuse the
fiber.

6.6 Inspect the splice on monitor if provided on the fusion splicing machine and assure no
nicking, bulging is there and cores appear to be adequately aligned if the splice does not
visually look good repeat the above procedure.
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Slide the heat shrink protector over the splice and place in tube heater. Heat is complete
when soft inner layer is seen to be “oozing" out of the ends of the outer layer of the
protector.

Repeat the same procedure for all the other fibers.

ORGANISING FIBER AND FINISHING JOINTS: -

7.1  After each fiber is spliced, the heat shrink protection sleeve must be slipped over the bare
fiber before any handling of fiber takes place, as uncoated fibers are very brittle and
cannot withstand small radius bends without breaking.

7.2 The fiber is then organized into its tray by coiling the fibers on each side of the protection
sleeve using the full tray side to ensure the maximum radius possible for fiber coils.

7.3  The tray is placed in the position.

7.4 OTDR reading taken for all splices in this organized state and recorded on the test sheet
to confirm that all fibers attenuation are within 0.1 db per splice. This OTDR test confirms
fibers were not subjected to excessive stress during the organizing process.

7.5 The splice loss measurement on each fiber is also to be taken from the terminal station
using power meter to determine the splice loss of each fiber< 0.1 db.

7.6  Only after satisfactory confirmation of the splice loss within limits i.e. 0.1 db using power
meter, the joint pit is to be closed with proper sealing,

PLACING JOINT IN PIT: -

8.1 Joint is taken out from the vehicle and placed on the tarpaulin provided near the pit.

8.2 The cable is laid on the ground; coil the cable such that pen mark previously placed on
the cable line up. Tape these loops together at the top of the coil.

8.3 The joint can now be permanently closed and sealed by heating heat shrinkable sleeve
etc.

8.4 If required for attending to faults etc.,, manufacturers supply special kits for opening of
the joint and the steps to be followed. However the general steps are as under:

8.5 Using suitable knife cut heat shrink sleeve longitudinally along its entire length.

8.6 Do not damage the smaller heat shrunk sleeve on the ends of the joint.

8.7  Apply heat to the cut sleeve until it begins to separate.

8.8  Gently remove the cut sleeve from the joint. Now the joint can be opened.

8.9 Protective sleeve/cover can be removed for attending to faults etc.

EXCAVATION AND BACK FILLING OF TRENCHES FOR ATTENDING TO FAULTS:

9.1 Itis recommended that excavation of trench be done manually, since use of mechanical
devices like JCB likely to damage existing cables other utility pipes etc.

9.2 The excavation shall include excavation of trial holes clearing bushes and roots of trees
along the trenches.

9.3 During excavation of the trenches, the earth shall be thrown by the side of the trenches.

Complete excavated earth shall be back filled in the trench after laying the cable and well
rammed.
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Requirements of Quantity: Route Work (Route List are Enclosed at Annexure-I)

TABLE-1
Over Head ..
N P Under Ground Cable ; Otatll Ml?;mrn? No.
S.No| 'ameo Zone Name Cable Length Length In oute o Spricing
BA Length team
In KM KM
In Km @300Km
(Approx)
1 RAIPUR [Zone-2 265.20 8 273.20 01
2 RAIPUR [Zone-3 367.061 3.9 370.961 01
3 RAIPUR (Zone-4 387.675 4.7 392.375 01
4 RAIPUR [Zone-5 226.233 6 232.233 01
5 RAIPUR [Zone-6 361.161 11.3 372.461 01
332.95 332.95 01
6 RAIPUR 7 one-7 00
538.50 538.50 01
7 RAIPUR Zone-8 00
288.5 288.5 01
8 RAIPUR Zone-9 00
203.4 203.4 01
g | RAIPUR 1y he-10 00

Note: Number of teams required will be @300km/team at time of award of work based on the route KMs

handed over for maintenance. i.e.

/300KM(rounded off to the nearest integer)

Minimum Nos. of teams N=zone length (L)in KM
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ANNEXURE-1:

DETAILS OF THE ROUTE OF ZONE-2

The route particulars of the OFC proposed for outsourcing is given below. The routes mentioned below are
tentative and may change while issuing work order

UNDER GROUND OFC ROUTE
S.N. Route Capacity RKM

1 | C MOBILE TXC DMD NANDINIKHURD-C TXC DMD NANDINI-01 24 2.4

2 | CTXC DMD MURMUNDA-C TXC DMD NANDINI-01 12 9.96

3 | CTXC DMD KUMHARI-C TXC DMD MURMUNDA-01 12 9.62

4 | C TXC DHAMDHA-C MOBILE TXC DMD PARPODI-01 24 21.34

5 | CTXC DHAMDHA-C TXC DMD BORI-01 24 19.5

6 | CTXC DUG BORAI-C TXC DUG NAGPURA-01 6 6.19

7 | C MOBILE TXC DMD KAPSADA-C TXC DMD MURMUNDA-01 24 5.7

8 | LL DUG KHAPRI DAMDHA ROAD SSIET-BJC DUG DEVSANKRITY-01 24 0.81

9 | C MOBILE TXC DMD DARGAON-C MOBILE TXC DMD MOHRENGA-01 24 10.06
10 | C MOBILE TXC DMD GHOTA-BJC DMD OLD SABJI MANDI DAMDHA-01 24 15.57
11 | LL DUG CHANDRAKHURI CSITS-BJC DUG CSIT COLLEGE-01 24 0.48
12 | C TXC DUG JEORA SIRSA-BJC DUG FOR JEORA T E-01 12 1.1
13 | CTXC DMD NANDINI-VST DUG KODIYA-01 12 6.9
14 | C MOBILE TXC DUG BODEGAON-BJC DUG NANKHATTI-01 24 1.1
15 | C TXC DUG BORAI-LL DUG BORAI SONA BEVERAGE BORAI-01 24 2.17
16 | VST DUG KODIYA-C MOBILE TXC DUG MEDESARA-01 24 2
17 | LL DUG KARANJA BHILAI SITA REFINERY-BJC DUG SITA REFINERY-01 24 1.5
18 | C TXC DUG ANDA-VST DUG ANDA OLD EXCHANGE-01 12 0.25
19 | C TXC DUG BORAI-BJC DUG RASMADA BORAI WTR JOINT-01 6 5.2
20 | BJC DMD CHANDIBHATA-C MOBILE TXC DMD MOHRENGA-01 24 2.4
21 | CTXC DUG KARANJA BHILAI-BJC DUG FOR KARANJA T E-01 12 0.7
22 | BJC DUG KHEDAMARA JOINT-BJC DUG BJC NANDINIKHURD-01 24 11.7

LL DUG DHAMDA JANPAD OFFICE DHAMDA JANPAD OFFICE-BJC DUG
23 | DHAMDA JANPAD OFFICE-01 24 0.43
C TXC DUG ANJORA OLD EXCH-BJC DUG ANJORA OLD EXCHANGE

24 | WTR JOINT-01 6 0.37
25 | CTXC DUG GUNDERDEH I-C MOBILE TXC DUG SIKOSA-01 24 4.185
26 | CTXC DUG ANDA-VST DUG ARJUNDA CHOWK-01 24 12.3
27 | CTXC DUG ARJUNDA-C TXC DUG NIKUM-01 12 15.8
28 | C TXC PATAN-C TXC PTN RANITARAI-01 12 4.242
29 | C MOBILE TXC DUG HALDI-C MOBILE TXC DUG SIKOSA-01 24 11.37
30 | C TXC DUG GUNDERDEH I-C TXC PTN RANITARAI-01 12 21.97
31 | C MOBILE TXC PTN BATREL-C TXC BLD ARMARIKALA-01 12 5.2
32 | C MOBILE TXC DUG SIKOSA-C TXC DUG SIKOSA-01 12 0.465
33 | CTXC DUG ARJUNDA-C TXC DUG GUNDERDEH I-01 12 9.8
34 | CTXC PATAN-C TXC PTN GADADIH-01 24 4.758
35 | LL DUG RANITARAI CSPDCL-BJC DUG CSPDCL RANITARAI JOINT-01 24 0.5
36 | C TXC DUG SIKOSA-LL DUG SIKOSA CSPDCL-01 24 0.72
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37 | CTXC DUG GUNDERDEH I-BJC DUG GUNDERDEHI SIKOSA FRP-01 96 1
38 | CTXC DUG GUNDERDEH I-VST DUG ARJUNDA CHOWK-01 96 0.9
39 | BJC DUG KANDUL BTS JOINT-C MOBILE TXC DUG KANDUL-01 12 0.05
40 | CTXC PTN GADADIH-C MOBILE TXC DUG MACHANDUR-01 24 10
LL DUG GUNDERDEHI E COURT-BJC DUG GUNDERDEHI SIKOSA FRP-
41|01 48 0.81
42 | BJC PTN AMLESHWAR BTS JOINT-C MOBILE TXC PTN AMLESHWAR-01 24 1.2
43 | CTXC PATAN-C TXC DUG UTAI-02 12 11.55
44 | CTXC DUG MARODA-C TXC DUG UTAI-1 12 10.9

Tentative Overhead OFC for Lease Ckts & Misc = 8 Km

Total RKM=265.2 Km
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DETAILS OF THE ROUTE OF ZONE-3

The route particulars of the OFC proposed for outsourcing is given below. The routes mentioned below are
tentative and may change while issuing work order

UNDER GROUND OFC ROUTE
FIBRE
S.N CAPACI
0 ROUTE NAME TY RKM
1 | C TXC RAJINANDGAON-C TXC RIN SOMNI-1 24 3.932
2 | C TXC RAINANDGAON-C MOBILE TXC RJN LAKHOLI ROAD-1 96 1.826
3 | CTXC RIN SOMNI-C TXC RIN SURGI-1 24 0.01
4 | C MOBILE TXC RIN BHARRIGAON-BJC RIN BHARREGAON-1 24 0.08
5 | C TXC RIN SINGHOLA-BJC RIN HALDI CHOWK-1 6 2.2
6 | C TXC RAJINANDGAON-C TXC CRI DONGARGAON-1 24 21.765
BJC RIN RDN MW TO TUMDIBODE BJC-C MOBILE TXC RIN OLD MEDICAL
7 | COLLEGE-1 24 1.2
8 | C MOBILE TXC RIN LAKHOLI ROAD-C MOBILE TXC RIN KILAPARA-1 48 1.5
9 | C TXC RAJNANDGAON-C TXC RIN RAJINANDGAON M W-3 24 4.2
10 | C TXC RIN SOMNI-C MOBILE TXC RIN MUDHIPAR-1 12 6
11 | C TXC RIN SUNDRA-BJC RJIN RAINANDGAON TO SOMNI ROUTE JOINT-1 24 0.13
12 | LL RIN PARRINALA CSPDCL-BJC RIN PARRINALA-1 24 0.337
13 | C TXC RIN RAJINANDGAON M W-C TXC RIN TUMDIBOD-1 24 3.86
14 | C MOBILE TXC DGH MOHARA-C MOBILE TXC KRH CHICHOLAGAON-1 24 9.41
15 | C TXC KHAIRAGARH-C MOBILE TXC KRH JALBANDHA-1 24 22
16 | C MOBILE TXC CHK UDAYPUR-C MOBILE TXC KRH BAZARA TARIYA-1 12 6.7
17 | C MOBILE TXC KRH BAZARA TARIYA-C TXC KRH ATARIA-1 12 0.4
18 | C MOBILE TXC DGH KHURSIPAR-C TXC KRH THELKADIH-1 24 11.12
19 | C TXC KHAIRAGARH-C TXC KRH PANDADAH-1 24 10.142
20 | C TXC KHAIRAGARH-C TXC KRH ATARIA-1 12 19.7
21 | C MOBILE TXC DGH SHIVPURI-C MOBILE TXC KRH BHANDARPUR-1 24 9.48
22 | C MOBILE TXC RIN GHUMKA-C TXC RIN GHUMKA-1 12 0.3
23 | C MOBILE TXC CHK SALHEWARA-C TXC CHK GANDAI-1 24 46.8
24 | C MOBILE TXC KRH SAHASPUR KHAIRAGARH-BJC KRH SAHASPUR CHOWK-1 24 1.7
25 | C MOBILE TXC CHK NARMADA-BJC CHK NARMADA CHOWK-1 12 0.3
26 | C MOBILE TXC CHK PELIMETA-BJC CHK PELIMETA CHOWK-1 12 0.2
27 | C MOBILE TXC CHK SALHEWARA-C TXC CHK SALHEWARA-1 12 0.75
28 | C MOBILE TXC KRH MUDHIPAR KHAIRAGARH-BJC KRH MUDHIPAR KGH-1 24 5
29 | C TXC KRH PANDADAH-C TXC KRH GATAPAR JUNGLE-1 24 19.2
30 | C TXC KHAIRAGARH-C TXC KRH IKSV UNIVESITY KHAIRAGARH-1 24 1.4
31 | BJC CHK GHIRGHOLI-C MOBILE TXC CHK GHIRGHOLI-1 12 0.2
32 | C TXC CHHUIKHADAN-BJC CHK KGH GANDAI WTR ROUTE JOINT-1 12 0.3
33 | BJC KRH KGH PANDADH ROUTE JOINT-C MOBILE TXC KRH KGH DAUCHURA-1 24 0.2
34 | C TXC KHAIRAGARH-LL KRH KHAIRAGRH CIVIL COURT-1 48 0.625
35 | C TXC CHHUIKHADAN-LL CHHUIKHADAN CIVIL COURT-1 48 0.75
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36 | C MOBILE TXC KRH BHANDARPUR-C TXC KRH PANDADAH-1 24 15.5
37 | C MOBILE TXC DGH SUKUL DAIHAN-C TXC DGH MUSRA-1 24 9.72
38 | C MOBILE TXC DGH BORTALAB-C MOBILE TXC DGH PANIYAJOG-1 12 7.71
39 | CTXC DONGARGARH-C TXC RIN TUMDIBOD-1 12 24.6
40 | C TXC CHHURIYA-C TXC DGH CHICHOLA-1 12 8.5
41 | C MOBILE TXC DGH RAMATOLA-BJC DGH RAMATOLA-1 12 0.05
42 | C TXC DGH LALBAHADUR NAGAR-BJC DGH LB NAGAR-1 12 0.864
43 | C MOBILE TXC DGH MURMUNDA-BJC DGH MURMUNDA CHOWK-1 12 0.2
44 | C TXC DONGARGARH-VST DGH ACHOLI CHOWK-1 24 6
45 | C MOBILE TXC DGH PANIYAJOG-BJC DGH OLD BUS STAND DNGH-1 24 8.3
46 | C MOBILE TXC DGH SHIVPURI-VST DGH ACHOLI CHOWK-1 12 5.66
47 | C TXC DGH MUSRA-VST DGH ACHOLI CHOWK-1 12 12.3
48 | C MOBILE TXC DGH JATKANHAR-BJC DGH BELGAON-1 12 3.5
49 | BJC DGH TAPPA-C MOBILE TXC DGH TAPPA-1 12 1.4
BJC DGH CHICHOLA DEVRI WTR ROUTE JOINT-C MOBILE TXC DGH
50 | MOHANPUR-1 24 4.8
51 | CTXC DONGARGARH-C TXC DGH CHICHOLA-2 48 19.754
52 | BJC DGH GHORTALAB-C MOBILE TXC DGH GHORTALAB-1 12 0.986
BJC DGH SHIVPURI BHANDARPUR ROUTE JOINT-C MOBILE TXC DGH
53 | MOHARA-1 12 5.5
54 | LL DONGARGARH LAND RECORD-BJC DGH OLD BUS STAND DNGH-1 24 0.2
55 | LL DGH DHARA CSPDCL-BJC DGH CSPDCL DHARA-1 24 0.2
56 | LL DGH CSPDCL DONGARGARH CSPDCL-BJC DGH DGH CSPDCL-1 24 1
57 | CTXC RIN TUMDIBOD-BIC DGH BJC TUMDIBODE-1 12 0.7
58 | CTXC RIN TILAI-BJC KRH RDN KGH WTR ROUTE JOINT-1 6 0.9
59 | CTXC KRH THELKADIH-BJC KRH THELKADIH WTR ROUTE JOINT-1 6 1
60 | C TXC RIN GHUMKA-BJC KRH THELKADIH WTR ROUTE JOINT-2 12 14
Total RKM = 367.061
KM

Tentative Overhead OFC for Lease Ckts & Misc = 3.9 Km
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DETAILS OF THE ROUTE OF ZONE-4

The route particulars of the OFC proposed for outsourcing is given below. The routes mentioned below are
tentative and may change while issuing work order

UNDER GROUND OFC ROUTE
FIBRE
S. CAPACIT
No. ROUTE Y RKM
1 | CTXC BEMETARA-C TXC DHAMDHA-1 24 42
2 | C MOBILE TXC BTR BALSAMUND-C MOBILE TXC BTR MAU-1 24 16.05
3 | CTXC BEMETARA-C MOBILE TXC BTR BALSAMUND-1 24 19.57
4 | C MOBILE TXC BTR CHHIRHA-C TXC BTR NAVAGARH-1 24 5.82
5 | C MOBILE TXC BER ANANDGAON-C MOBILE TXC BER BHIMBHORI-1 24 12.48
6 | C MOBILE TXC BER BHIMBHORI-LL BER CSEB BHIMBHOURI CSEB-1 24 3.2
7 | CTXC BER KHATI-C TXC BER THANKHAMARIYA-1 6 13
8 | BJC BER SORLA BJC-C TXC BERLA-1 12 8.1
9 | C MOBILE TXC BTR CHUNDUNU-BJC BTR BITKURI-1 12 5.05
10 | CTXC BER DEVKAR-BJC BER FOR DEVKAR-1 12 1.5
11 | C MOBILE TXC BER KODWA-VST BER FOR KODWA SAJA-1 12 0.5
12 | CTXC BER SAJA-VST BER FOR KODWA SAJA-1 12 8.1
13 | C MOBILE TXC BER ANANDGAON-BJC BER SORLA BJC-1 24 5.4
14 | BJC BTR UMARIYA BJC-C TXC BTR DADHI-1 6 7.42
15 | BJC BTR KARESARA BJC-C TXC BER KHATI-1 6 6.63
16 | CTXC BTR DADHI-LL BTR DADHI CSEB-1 2 1.25
17 | CTXC BERLA-C TXC DMD NANDINI-1 12 30.2
18 | C TXC BEMETARA-C TXC BTR PIKRI-1 12 14.2
19 | CTXC BTR ANDHIYARKHOR-BJC BTR MURARIDHABA BJC-1 12 15
20 | CTXC DHAMDHA-C MOBILE TXC BER KODWA-1 12 20
21 | CTXC BER RANKA-C TXC BER BJC RANKA-1 24 2.1
22 | CTXC BER SAJA-LL BER SAJA SUB REGISTRY SAJA-1 24 4.5
23 | CTXC BER KUSMI-BJC BER KUSMI BJC-1 12 2.6
24 | CTXC NAWAGARH - TEHSIL NAWAGARH 24 1.5
25 | CMOBILE TXC KWD SAH LOHARA-C TXC KWD SAH LOHARA-1 24 1.65
26 | CTXC KWD SAH LOHARA-C TXC KWD RANVEERPUR-1 24 19.2
27 | CTXC KAWARDHA-C MOBILE TXC BOD MOHGAON-1 24 6.4
40.1
28 | C TXC KWD SAH LOHARA-C TXC BOD RENGAKHAR-1 24 2
29 | CTXC BOD KHARIYA-C TXC BODLA-1 24 8.9
30 | CTXC KWD MINIMATA-C TXC KWD RAJANAWAGAON-1 12 11.2
31 | BJCKWD DHAWAIPANI BTS JOINT-C MOBILE TXC KWD DHAWAIPANI-1 24 0.12
32 | CTXC KWD SAMNAPUR-BJC KWD SAMNAPUR BTS JOINT-1 24 0.8
33 | BJCKWD KHARA BTS JOINT-C MOBILE TXC KWD KHARA-1 24 0.75
34 | BJC KWD USHARWAHI BTS JOINT-C MOBILE TXC KWD USHARWAHI-1 24 2.65
35 | CTXC KRH GANDAI-C MOBILE TXC KWD SINGHANPURI-1 24 15
36 | CTXC KWD PIPARIYA-BJC KWD PIPARIYA JOINT-1 12 6

Page 31 of 131



FILE NO. CGRYP-PLG/41(11)/9/2023-PLG RYP

37 | BJCKWD MAHARAJPUR BTS JOINT-C MOBILE TXC KWD MAHARAJPUR-1 24 0.28
LL KWD MAHARAJPUR POLYTECHNIC COLLEGE-C MOBILE TXC KWD
38 | MAHARAJPUR-1 24 1
39 | BJC KWD UDAIYAKHURD BTS JOINT-C MOBILE TXC KWD UDAIYAKHURD-1 24 0.4
40 | CTXC KWD MINIMATA-BJC KWD MINIMATA CHOWK BTS-1 24 0.2
41 | CTXC BOD RENGAKHAR-BJC BOD RENGAKHAR BTS JOINT-1 24 15
42 | C TXC KWD RAJANAWAGAON-C MOBILE TXC KWD BHORAMDEV-1 12 7.67
43 | LL KWD SAHASPUR LOHARA LRO-BJC KWD LRO JOINT-1 12 0.08
0.81
44 | CTXC BOD PONDI-BJC KWD PONDI-1 24 5)
45 | BJC KWD RENGAKHAR CHILPHI-C MOBILE TXC BOD BAMHANI-1 24 5.2
46 | C TXC KWD DASHRANGPUR-BJC KWD WTR DASHRANGPUR-1 12 0.9
47 | CTXC KWD KAWARDHA EXCHANGE-C MOBILE TXC KWD RAJMAHAL-1 96 2
48 | KUKDUR TO POLMI 24 8
C TXC KWD KAWARDHA EXCHANGE-LL KAWARDHA COLLECTORATE
49 | KAWARDHA-1 24 0.67

Total RKM= 387.675 Km

Tentative Overhead OFC for Lease Ckts & Misc = 4.7 Km
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DETAILS OF THE ROUTE OF ZONE-5

The route particulars of the OFC proposed for outsourcing is given below. The routes mentioned below are
tentative and may change while issuing work order

UNDER GROUND OFC ROUTE
S. FIBRE
No. ROUTE NAME CAPACITY | RKM
1 | CTXC DLR DALLIRAJH ARA-VST DLR CHIKHLAKASA CHOWK-1 96 3.4
2 | CTXC BALOD-VST DLR CHIKHLAKASA CHOWK-1 24 22.5
3 | C MOBILE TXC BLD MULLAGUDA-C MOBILE TXC DLR BELODA-1 24 6.57
4 | C MOBILE TXC DLR BHARRITOLA-C TXC DLR DONDI-1 12 9.6
5 | CTXC BLD PALARI-C TXC BLD PURUR-1 12 4.16
6 | C MOBILE TXC DLR BHANWARMARA-C TXC DLR DONDI LOHARA-1 24 15.6
7 | CTXC DLR DEORY-C TXC DLR DONDI LOHARA-1 12 14.9
8 | CTXC DLR DALLIRAJH ARA-C TXC DLR DONDI-1 12 12.7
9 | C MOBILE TXC DLR BITAL-VST DLR CHIKHLAKASA CHOWK-1 24 4.7
10 | C MOBILE TXC DLR AMADULA-BJC DLR SUDONGARH-1 24 17.79
11 | CTXC BLD ARMARIKALA-C TXC DUG GUNDERDEH I-1 12 19
12 | CTXC BLD GURUR-CTXC BLD PURUR-1 12 3
13 | CTXC BALOD-C TXC DLR DONDI LOHARA-1 12 13.6
14 | CTXC DUG KURDI-BJC DUG ARJUNDA-1 12 10.5
C TXC BLD DONDILOHARA-LL DUG DONDILOHARA CIVIL COURT
15 | DONDILOHARA-1 24 0.855
C TXC DUG BHAISHBOD BTS-BJC DUG DANITOLA JOINT FOR
16 | BHAISHBOD BTS-1 12 3.5
17 | CTXC BLD GURUR-C TXC BLD PURUR-2 48 9.853
18 | CTXC BALOD-C TXC BLD KARHIBHADAR-1 48 5.556
19 | BJC DUG BHIMKANHAR JOINT-C MOBILE TXC DUG BHIMKANHAR-1 12 8.2
20 | CTXC DUG PENDERWANI-BJC DUG PENDERWANI JOINT-1 24 0.171
C TXC DUG COLLECTRATE BUIDING BALOD-BJC DUG HIRAPUR JOINT-
21 |1 24 3.5
22 | BJC DUG KAPSI BTS JOINT-C MOBILE TXC DUG KAPSI-1 24 1.5
C TXC DLR DALLIRAJH ARA-C MOBILE TXC DUG DALLI GUEST HOUSE-
23 |1 24 2.1
24 | CTXC BLD GURUR-VST BLD JHALMALA-1 12 22.8
25 | CTXC DLR DEORY-C MOBILE TXC DLR BHARDATATENGA-1 12 9.7

Tentative Overhead OFC for Lease Ckts & Misc = 6 Km

Total RKM=226.233
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DETAILS OF THE ROUTE OF ZONE-6

The route particulars of the OFC proposed for outsourcing is given below. The routes mentioned below are
tentative and may change while issuing work order

UNDER GROUND OFC ROUTE
S. FIBRE
No. ROUTE NAME CAPACITY | RKM
1 | C MOBILE TXC MAN DIGHWADI-C MOBILE TXC MAN KHADGAON-1 24 11.584
2 | C MOBILE TXC MHL GOTATOLA-C TXC MOHLA-1 24 15.8
3 | C MOBILE TXC MAN KHADGAON-C TXC MANPUR-1 24 24.56
4 | CTXC CHHURIYA-C MOBILE TXC CRI GANDATOLA-1 24 17.99
C MOBILE TXC MHL A CHOWKI MEREGAON-C MOBILE TXC MHL
5 | ATERGAON-1 24 15.43
6 | C MOBILE TXC CRI KAL DABRI-C TXC CRI DONGARGAON-1 24 12.6
7 | CTXC CHHURIYA-C TXC CRI DONGARGAON-1 12 26.6
8 | C TXC MOHLA-C MOBILE TXC MHL BHOJTOLA-1 24 12.9
9 | C MOBILE TXC MAN AUNDHI-C TXC MANPUR-1 24 44.08
10 | C MOBILE TXC DLR BITAL-C MOBILE TXC MAN KHADGAON-1 24 22.7
11 | C MOBILE TXC MHL BANDHA BAZAR-C TXC MHL BANDHANAZAR-1 12 0.497
12 | C MOBILE TXC CRI MOHAD-BJC CRI MOHAD-1 12 0.6
13 | C MOBILE TXC CRI BELARGONDI-BJC CRI SITAKASA PAHADI-1 24 8.4
14 | C MOBILE TXC MAN SITAGAON-BJC MAN SITAGAON-1 24 0.35
15 | C MOBILE TXC CRI UMARWAHI-BJC CRI BARHUM-1 24 12.5
16 | C MOBILE TXC MAN BHARRITOLA-BJC MAN KAHARDABRI-1 24 2.03
C MOBILE TXC MHL RANGA KATHERA DONGERGAON-BJC MHL
17 | RANGKATHERA NALA-1 24 3.94
C TXC CRI DONGARGAON-C MOBILE TXC MHL A CHOWKI
18 | MEREGAON-1 24 25.5
19 | C TXC MOHLA-C MOBILE TXC MHL A CHOWKI MEREGAON-1 24 26.2
20 | C TXC MOHLA-C TXC MANPUR-1 24 26.5
21 | C MOBILE TXC CRI KUMARDA-BJC CRI KUMARDHA-1 12 1.2
C MOBILE TXC MHL A CHOWKI MEREGAON-BJC MHL MEREGAON-
22 |1 12 0.2
23 | C TXC CRI DONGARGAON-C TXC RIN ARJUNI-1 12 10.4
24 | BJC MHL TULUNG-C MOBILE TXC MHL TULUNG-1 12 0.9
25 | C TXC RIN TILAI-BJC KRH RDN KGH WTR ROUTE JOINT-1 6 0.9
26 | C TXC KRH THELKADIH-BJC KRH THELKADIH WTR ROUTE JOINT-1 6 1
27 | C TXC RIN GHUMKA-BJC KRH THELKADIH WTR ROUTE JOINT-2 12 14
BJC CRI DONGARGAON RDN ROUTE JOINT-C MOBILE TXC CRI DGO
28 | BIJEBHATA-1 6 4
29 | C TXC MOHLA-C MOBILE TXC MHL MOHALA PAHADI-1 12 3
30 | C TXC RIN TUMDIBOD-BJC DGH BJC TUMDIBODE-1 12 0.7
31 | LL MOHLA CG SWAN-BJC MHL MOHALA MANPUR ROUTE JOINT-1 12 0.75
32 | C TXC MHL A CHOWKI-BJC MHL MEREGAON-1 12 2
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LL MHL BHARSENA BANK OF INDIA-C MOBILE TXC MHL A CHOWKI
33 | MEREGAON-1 24 9.1
34 | LL MHL KUMARDA CSPDCL-BJC CRI KUMARDHA-1 24 0.55
35 | CTXC MHL BANDHANAZAR-BJC MHL BANDHA BAZAR BJC-1 12 1.2
36 | CTXC MANPUR-LL MANPUR JANPAD PANCHAYAT-1 24 0.5

Total RKM =361.161 KM

Tentative Overhead OFC for Lease Ckts & Misc = 11.3 Km
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DETAILS OF THE ROUTE OF ZONE-7

The route particulars of the OFC proposed for outsourcing is given below. The routes mentioned below are
tentative and may change while issuing work order

UNDER GROUND OFC ROUTE
NS:) SDOT | A-End B-End ':;:r:f Distance (in Km)
1 Dhamtari | Dhamtari Rudri 96F 7
2 Dhamtari | Dhamtari Sadar 24F 3
3 Dhamtari | Dhamtari Bathena 48F 5
4 Dhamtari | Dhamtari Amdi 12F 12
5 Dhamtari | Dhamtari Nagri 24F 67
6 Dhamtari | Kurud Magarlod 24F 22
7 Dhamtari | Kurud Bhakhara 12F 23
8 Dhamtari | Kurud G-Jamgaon 12F 25
9 Dhamtari | Nagri Sankara 12F 10
10 | Dhamtari | Nagri Semra 12F 12
11 | Dhamtari | Semra Gattasilli 12F 22
12 | Dhamtari | Sankara Belargaon 12F 22
13 | Dhamtari | Belargaon Aamgaon 12F 8
14 | Dhamtari | Singpur Dugli 12F 15
15 | Dhamtari | Singpur Kusumkhunta 12F 8
16 | Dhamtari | DMT Main Exch. Ratnabandha 96F 2.35
17 | Dhamtari | DMT Main Exch. Rudri Exchange 96F 6.3
18 | Dhamtari | DMT Main Exch. Shyamtarai Joint 48F 2.2
19 | Dhamtari | Bhakhara Korra 12F 11
20 | Dhamtari | Korra Silauti 12F 6.1
21 | Dhamtari | Bhakhara Bagod 12F 14
22 | Dhamtari | Ji-Jamgaon Chatod 12F 10
23 | Dhamtari | Ji-Jamgaon Kachana 12F 9
24 | Dhamtari | Kurud Seonikala 12F 5
25 | Dhamtari | Kurud Charmudiya 24F 6
Total RKM 332.95
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DETAILS OF THE ROUTE OF ZONE-8(SDOT GARIYABAND /NAYAPARA)

The route particulars of the OFC proposed for outsourcing is given below. The routes mentioned below are
tentative and may change while issuing work order

UNDER GROUND OFC ROUTE
Sr. No. of | Distance
No. SDOT A-End B-End Fibre (in Km)
1 Gariyaband | Gariyaband Kopra 24F 27
2 Gariyaband | Gariyaband Chhura 12F 24.5
3 Gariyaband | Chhura Rasela 12F 20
4 Gariyaband | Gariyaband Madanpur 12F 215
5 Gariyaband | Nawagarh Darripara 12F 13
6 Gariyaband | Darripara Kosmi 12F 12
7 Gariyaband | Kosmi Bindranavagarh 12F 16
8 Gariyaband | Gariyaband Bindranavagarh 24F 22
9 Gariyaband | Bindranavagarh Mainpur 24F 23
10 | Gariyaband | Mainpur Dhawalpur Dih 24F 12
11 | Gariyaband | Mainpur Nagri 24F 45
12 | Gariyaband | Mainpur Indagaon 24F 45
13 | Gariyaband | Indagaon Deobhog 24F 42
14 | Gariyaband | 5’17 (IndagaonToDeobhog | o, \ iiBTs 24F 4.5
Route)
15 | Gariyaband | Deobhog Urmal 12F 37
16 | Gariyaband | Urmal Amlipadar 12F 16
17 | Gariyaband | Collectrate BTS Gariyaban Exchange 24F 4
18 Nayapara | Nayapara Exchange Rajim Ex 24F 5.1
19 Nayapara | Nayapara Exchange Torla BTS 24F 17
20 | Nayapara | oF'2(nayaparaExtoTorla CSPDCL Paragaon 6F 0.9
Route)
21 Nayapara BrJ3 (nayapara Ex to Torla Champaran Ex 12F 4.2
Route )
22 Nayapara BrJ7 (nayapara Ex to Torla Champaran Ex 12F 5.1
Route)
23 Nayapara | Nayapara ExExchange Abhanpur Ex 12F 16
24 Nayapara | Nayapara Exchange Dulna 24F 4.6
25 Nayapara | Nayapara Exchange Katiya 12F 14.8
26 Nayapara Br J5 (nayapara Ex to Katiya CRPF CAMP Dhounad 24F 1
Route)
27 Nayapara Br 4 (Nayapara Ex to Abhanpur Manik Chouri BTS 24F 0.3
Route)
28 Nayapara | Abhanpur Khorpa 12F 14.8
29 Nayapara BrJ5 (Abhanpur to Khorpa Kalptaru Powerplant 24F 0.6
Route)
30 Nayapara | Khorpa Ex Chhachhanpairy 24F 9.5
31 Nayapara | Rajim Kopra 12F 11
32 Nayapara | Kopra Panduka 24F 6
33 Nayapara | Rajim Fingeshwar 24F 17
34 Nayapara | Fingeshwar Sarkada 12F 6.5
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35 Nayapara Borsi Br J5 (Rajim to Fingeshwar Basin 12F 5
Route)
36 Nayapara | Fingeshwar Kopra 24F 2
Bendri Br j3 ( Abhanpur to
38 Nayapara Raipur Rojutt(e) WTR P Dhusera 24F 5.8
39 Nayapara | Kopra Dewari 24F 6.8
Total RKM= 538.5KM
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DETAILS OF THE ROUTE OF ZONE-9(SDOT MAHASAMUND /SARAIPALI/BAGBAHARA)

The route particulars of the OFC proposed for outsourcing is given below. The routes mentioned below are
tentative and may change while issuing work order

UNDER GROUND OFC ROUTE
Sr No. Route
No ) SSA SDOT A-End B-End of Length
) Fibre (in Km)
1 Raipur Mahasamund Mahasamund Ex Kharora Hospital Ex 24F 4
Mahasamund
2 Raipur Mahasamund Mahasamund Ex Tumgaon Road BTS 24F 3
Mahasamund
3 Raipur Mahasamund Mahasamund Ex Baronda bazar BTS 24F 8
4 Raipur Mahasamund Mahasamund Ex Khatti 24F 14
5 Raipur Mahasamund Rasni Ex Kosrangi 24F 27
6 Raipur Mahasamund Rasni Ex CRPF Aarang 24F 8
7 Raipur Mahasamund Tumgaon Ex Sirpur BTS 24F 23
8 Raipur Mahasamund Patewa Ex Manpur GP 24F 8
9 Raipur Mahasamund Manpur Gp Pali GP 24F 13
10 Raipur Mahasamund Bagbahara GPMungasher Exch & 12F 24
Br J5 ( Bagbahra
11 Raipur Mahasamund | To Khariyar Road Komakhan 12F 5
Route WTR)
12 Raipur Mahasamund Khalari Ex Khallari BTS 12F
13 Raipur Bagbahara Bagbahara Bakma 12F 6
. Nartora
14 Raipur Bagbahara Bagbahara (Kalmidadar BIC) 12F 9
15 Raipur Bagbahara Khallari ngartora (Khusrupali 24F 15
. . Patewa
16 Raipur Bagbahara Khallari (Kanharpuri BIC) 24F 4
17 Raipur Bagbahara Khallari JE CSPDCL Khallari 12F 0.5
18 Raipur Bagbahara Komakhan Kasekera 24F 18
19 Raipur Bagbahara Komakhan Bakma 24F 12
20 Raipur Bagbahara Komakhan NARRA 12F 9
21 Raipur Bagbahara Mungasher Mungasher CSPDCL 12F 0.5
. JE CSPDCL
22 Raipur Bagbahara Tendukona Tendukona 12F 3
23 Raipur Bagbahara Pithora Baya 24F 16
24 Raipur Bagbahara Pithora WTR Joint Jhalap Exch 12F 3
25 Saraipali SDO Bhawarpur 17
Raipur Saraipali Office Exchange 12F
26 Raipur Saraipali Jhilmila Exchange Sagarpali BTS 12F 3
27 Raipur Saraipali Jhilmila Exchange Kedua 6F 5.5
28 Raipur Saraipali Jognipali Baloda (CSPDCL) 12F 15
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29 Raipur Saraipali Basna Exchange Sankra Exchange 12F 3

30 Raipur Saraipali Basna Exchange Barouli BTS 12F 5

31 Raipur Saraipali Jagdishpur Pirda BTS 12F 6
Total 288.5
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DETAILS OF THE ROUTE OF ZONE-10(SDOT BALODABAZAR/BHATAPARA)

The route particulars of the OFC proposed for outsourcing is given below. The routes mentioned below are
tentative and may change while issuing work order

UNDER GROUND OFC ROUTE
r. No. of | Distan
NSO_ SDOT | A-End B-End F?br: (i;t;nf)e
1 Balodabazar | Balodabazar Ex Sonadih Exchange 6F 14
2 Balodabazar | Balodabazar Ex Collectrate & District Hos 24F 4
3 Balodabazar | Kishnayan Ex CSEB 24F 1.5
4 Balodabazar | Balodabazar Ex Court 24F 1.5
5 Balodabazar | Saragaon Exchange WTR Jt Chandkhuri Exchange 12F 14
6 Balodabazar | Lawan Exchange SBI Lawan 12F 2
7 Balodabazar | Bilaigarh Exchange WTR Joint | Bhatgaon Exchange 12F 17
8 Balodabazar | Bilaigarh Exchange Bilaigarh Court 24F 2
9 Balodabazar | Kasdol Exchange Kasdol Court & Tehsil 24F 0.6
10 | Balodabazar | Bhatgaon Exchange Bhatgaon Court 24F 2.5
11 | Balodabazar | Amety University Kharora WTR Joint 48F 1
12 | Balodabazar | ITBP Kharora WTR Joint 24F 1.5
13 | Balodabazar | Chandkhuri Police Acadamy SSA Joint 24F 0.3
14 Bhatapara | Bhatapara Exchange Mopka OLT 24F 30
15 Bhatapara | Bhatapara Exchange Bhatapara Court 24F 7
16 Bhatapara | Bhatapara Exchange Rohra BTS 24F 10
17 Bhatapara | Incom tax off BTO Alesur BTS 24F 3
18 Bhatapara | Arjuni Exchange Arjuni Main Road 24F 1
19 Bhatapara | Commercial Tax Off City Center Mall BTO 24F 1
20 Bhatapara | Suhela Exchange Hanthband Exchange 24F 25
21 Bhatapara | Suhela Exchange CSPDCL Suhela 24F 1
22 Bhatapara | Hathband Exchange CSPDCL Hathband 24F 1.5
23 Bhatapara | Simga Exchange Court Simga 24F 1
24 Bhatapara | Hirmi old Exchange Hirmi New Exchange 24F 2
25 Bhatapara | Neora Baikunth Exchange 12F 12
26 Bhatapara | Baikunth Siliyari Exchange 12F 13
27 Bhatapara | Neora Exchange Konari Exchange 24F 11
28 Bhatapara | Ghasidas Chowk Neora CSPDCL & Court Neora 12F 1
29 Bhatapara | CSPDCL Tulsi Main Ro.ad Tulsi (Hariom 12F 1
Electronics)
30 Bhatapara Ra_ilway Exchange Over Tilda BTS 24F 1.5
Bridge
31 Bhatapara | Tarpongi BTS Main Road Tarpongi 12F 15
32 Bhatapara | Dharsiwa Exchange CSPDCL Dharsiwa 24F 1
33 Bhatapara | Neora Exchange GMR 6F 17

Total RKM=203.4 KM
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SECTION-4 PART A

GENERAL INSTRUCTIONS TO BIDDERS (GIB)

1. DEFINITIONS: -

(a) "The Purchaser" means the General Manager, RAIPUR Telecom BA, RAIPUR on behalf of the
B.S.N.L. or any other officer working under the delegated authority of GM, BSNL RAIPUR
TD,RAIPUR.

(b) "The Bidder" means the individual or company/firm who participates in this TENDER and
submits its bid.

(c) "The Supplier" or “The Vendor” or “The contractor” or “Service Provider "means the
individual or firm supplying the goods & services under the contract.

(d) "The Goods" means all the equipment, machinery, and/or other materials which the Supplier is
required to supply to the Purchaser under the contract.

(e) "The Advance Purchase Order (APO) / Advance Work Order (AWO)" or “Letter of Intent
(LOI)” means the intention of Purchaser to place the Purchase order and / or Work Order on

the bidder. Conveyance of approved rates by BSNL and acceptance of approved rates of APO /
AWO / LOI by bidder shall form the contract.

(f) "The Purchase Order (P.0.) / Work Order (W.0.)" means the order placed by the Purchaser
on the Supplier signed by the Purchaser containing the good’s to be delivered/services to be
performed for various BSNL customers as per requirement from time to time during validity of
contract.

(g) "The Contract Price" means the price payable to the Supplier under the purchase order / work
order for the full and proper performance of its contractual obligations.

(i) "validation" / POC (Proof of concept)is a process of testing the equipment as per the
specification &customer’s Requirements for use in BSNL network. Validation/POC is carried out
at selected sites to check stability, reliability, security and compliance to technical specification.

(ii) "Telecom Service Provider" means any Telecom operator in India, who is licensed by the
Department of Telecommunications (DOT), Government of India to provide telecom services to
the general public or to the other DOT licensed Telecom operators. "Telecom Service Provider"
also refers to any Telecom operator in other countries providing telecom services to general
public of that country or to other telecom operators of the same country.

(j) “Successful Bidder(s)” means the bidder(s) to whom work in this Tender is awarded.

(k) “Bid validity period” is the duration during which BSNL will convey its intention to procure
tendered material by way of issue of Advance Purchase Order/Advance work order / letter of
Intent.

() The term 'GST Act' shall include Central Goods and Services Tax Act,2017 (CGST), State Goods
and Service Tax Act, 2017 (SGST), Integrated Goods and Service Tax Act,2017(IGST),Union
Territory Goods and Service Tax Act,2017(UTGST), Rules and any other GST related legislation
in India.

(m)For the purpose of this agreement, the term 'GST' shall include Central Goods and Service Tax
Act, 2017(CGST), State Goods and Service Tax Act, 2017 (SGST),Integrated Goods and Service
Tax Act,2017(IGST), Union Territory Goods and Service Tax Act, 2017 (UTGST) and any other
taxes levied under the GST related legislation India, as may be applicable.

2. ELIGIBILITY CONDITIONS: -
2.1 Kindly refer to Clause-4 of Section - 1, Part A i.e. detailed NIT Tender.
3. COST OF BIDDING: -

a. The bidder shall bear all costs associated with the preparation and submission of the bid.
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The Purchaser will, in no case, be responsible or liable for these costs, regardless of the
conduct or outcome of the bidding process.

4. DOCUMENTS REQUIRED: -

4.1 The goods required to be supplied; bidding procedures and contract terms and conditions are
prescribed in the Bid Documents. The contents of the Bid documents are specified in the
covering letter.

4.2 The Bidder is expected to examine all instructions, forms, terms and specifications in the Bid
Documents and clarifications/ amendments/ addenda, if any. Failure to furnish all information
required as per the Bid Documents or submission of the bids not substantially responsive to the
Bid Documents in every respect will be at the bidder's risk and may result in rejection of the
bid.

4.3 Any alterations/modifications in the downloaded copy of the Tender document will lead to
rejection of Bid, in case it is detected prior to finalization of tender, however, after tender
finalization or signing of contract, if any deviation is found or dispute is raised, the terms and
conditions as contained in printed Bid document shall prevail.

5 CLARIFICATION OF BID DOCUMENTS: -

5.1. A prospective bidder, requiring any clarification on the Bid Documents shall notify the
Purchaser in writing by FAX or by Email of the Purchaser as indicated in the invitation of
Bid. The Purchaser shall respond in writing to any request for the clarification of the Bid
Documents, which it receives 10 days prior to the date of opening of the Tender. Copies
of the query (without identifying the source) and clarifications by the Purchaser shall be
posted on website www.eprocure.gov.in for information of prospective bidders.

5.2 Any clarification issued by BSNL in response to query raised by prospective bidders shall
form an integral part of bid documents and shall amount to an amendment of the relevant
clauses of the bid documents.

6 AMENDMENT OF BID DOCUMENTS: -

6.1 The Purchaser may, for any reason, whether at its own initiative or in response to a
clarification requested by a prospective bidder, may modify bid documents by amendments
prior to the date of submission of Bids with due notification to prospective bidders.

6.2 The amendments shall be posted on e-tendering portal (www.etenders.gov.in) to all
prospective bidders and these amendments will be binding on them.

6.3 In order to afford prospective bidders a reasonable time to take the amendment into
account in preparing their bids, the purchaser may, at its discretion, extend the deadline for
the submission of bids suitably.

7 DOCUMENTS COMPRISING THE BID: -
The bid prepared by the bidder shall ensure availability of the following components:

7.1 Documentary evidence establishing that the bidder is eligible to bid and is qualified to
perform the contract if its bid is accepted in accordance with the clause 2 & 10.

7.2 Bid Security furnished in accordance with clause 12 & cost of the Tender document paid, if
applicable.

7.3 A Clause by Clause compliance as per clause 11.2 (c)
7.4 A Bid form and price schedule completed in accordance with clause 8.
8 BID FORM: -

The bidder shall complete the bid form and appropriate Price Schedule furnished in the Bid
Documents, indicating the goods to be supplied / services to be performed with brief
description of the goods, services, quantity and prices as per section- 9.

9 (Deleted)
10 DOCUMENTS ESTABLISHINGBIDDER'S ELIGIBILITY AND QUALIFICATION: -
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Documents as listed in clause-3 of Section-2 are to be submitted towards eligibility.

11 DOCUMENTS ESTABLISHING GOODS’ CONFORMITY TO BID DOCUMENTS: -

11.1 Pursuant to clause 7, the bidder shall furnish, as part of its bid, documents establishing the
conformity of its bid to the Bid Documents of all goods and services which he proposes to
supply under the contract.

11.2 The documentary evidences of the "goods and services" conformity to the Bid Documents may
be, in the form of literature, drawings, data etc. and the bidder shall furnish:

(a) adetailed description of goods with essential technical and performance characteristics;
(b) (deleted)

(c) A clause-by-clause compliance on the purchaser's Technical Specifications and
Commercial Conditions demonstrating substantial responsiveness to the Technical
Specifications and Commercial Conditions. In case of deviations, a statement of the
deviations and exception to the provision of the Technical Specifications and Commercial
Conditions shall be given by the bidder.

11.3 For the purpose of compliance to be furnished pursuant to the clause11.2(c) above, the bidder
shall note that the standards for the workmanship, material and equipment and reference to
the brand names or catalogue number, designated by the Purchaser in its Technical
specifications are intended to be descriptive only and not restrictive.

12 BID SECURITY / EMD: -
12.1 The bidder shall furnish, as part of its bid, a bid security as mentioned in Section-1(DNI tender).
12.2 The MSE (Micro and Small Units) bidders are exempted from payment of bid security:

a. A proof regarding valid registration with body specified by Ministry of Micro, Small & Medium
Enterprise for the tendered items will have to be attached along with the bid.

b. The enlistment certificate issued by MSME should be valid on the date of opening of tender.

c. If a vendor registered with body specified by Ministry of Micro, Small & Medium
Enterprise claiming concessional benefits is awarded work by BSNL and subsequently
fails to obey any of the contractual obligations, he will be debarred from any further
work/ contract by BSNL for one year from the date of issue of such order.

12.3 The bid security is required to protect the purchaser against the risk of bidder's conduct, which
would warrant the forfeiture of bid security pursuant to Para 12.8.

12.4 The bid security shall be in the form of a Bank Guarantee issued by a Nationalised/Scheduled
Bank in favour of the Purchaser, valid for a period of 180 days from the date of Tender
opening. However, in cases where bidder is not in a position to submit the BG for whatever
reason, Crossed Demand Draft / Pay Order drawn in favour of “ THE AO(CASH) O/0 GMTD
BSNL,RAIPUR” submitted shall also be acceptable, but no interest shall be payable.

12.5 A bid not secured in accordance with Para 12.1 & 12.2 shall be rejected by the Purchaser being
non-responsive at the bid opening stage and archived unopened on e-tender portal for tenders.

12.6 The bid security of the unsuccessful bidder will be discharged/ returned as promptly as
possible and within 30 days of finalization of the Tender or expiry of the period of the bid
validity period prescribed by the purchaser pursuant to clause 13.

12.7 The successful bidder's bid security will be discharged upon the bidder's acceptance of the
Advance Purchase Order (APO) satisfactorily in accordance with Clause 27 (given below) and
furnishing the performance security.

12.8 The bid security may be forfeited:

(a) If the bidder withdraws or amends its bid or impairs or derogates from the bid in any respect
during the period of bid validity specified by the bidder in the bid form or extended
subsequently; or

Page 44 of 131



FILE NO. CGRYP-PLG/41(11)/9/2023-PLG RYP
(b) If the bidder does not accept the APO/ AWO(Advance work order) / LOI and/ or does not
submit PBG& sign the contract/ agreement in accordance with clause 28.

12.9 The bidder has to submit the bid security for items quoted as per DNI Tender in Section-1.
13  PERIOD OF VALIDITY OF BIDS: -

13.1 Bid shall remain valid for period specified in clause 2 of Section -2(Tender Information). A bid
valid for a shorter period shall be rejected by the purchaser being nonresponsive.

Note: - In case, the date of opening of the Tender is postponed due to any reason and the bidder has
already prepared BG towards Bid Security, in such cases, BG validity as per earlier Tender
opening date would be acceptable.

13.2 In exceptional circumstances, the purchaser may request the consent of the bidder for an
extension to the period of bid validity. The request and the response thereto shall be made in
writing. The bid security provided under clause 12 shall also be suitably extended. The bidder
may refuse the request without forfeiting its bid security. A bidder accepting the request and
granting extension will not be permitted to modify its bid.

13.3 Placement of AW.0. (Advance Work Order) / APO / LOI within bid validity period shall
constitute the intention of Purchaser to procure the tendered material /services. Regular W.O.
(Work Order)/P.0 (Purchase Order)will be issued after unconditional acceptance of
AW.0/A.P.O. by bidder along with submission of Performance Bank Guarantee. Work order
(W.0.)/ Purchase Order (P.0.) need not be issued within bid validity period.

14 FORMAT AND SIGNING OF BID: -

14.1 The bidder shall submit his bid, online complying all eligibility conditions, other terms and
conditions of Tender document to be read along with the clarifications and amendments issued
in this respect. All the documents must be authenticated, using Digital Signature, by the
authorized person. The letter of authorization shall be indicated by written power of attorney
accompanying the bid.

Note:- The Purchaser may ask the bidder(s) to supply, besides original bid, additional copy ofbids as
required by him.

14.2 The bid shall contain no interlineations, erasures or overwriting except as necessary to correct
errors made by the bidder in which case such corrections shall be signed by the person or
persons signing the bid. All pages of the original bid, except for un-amended printed literatures,
shall be digitally signed by the person or persons signing the bid.

14.3 Power of Attorney

(a) The power of Attorney should be submitted and executed on the non-judicial stamp
paper(as per format at 7(D) of Section-7) of appropriate value as prevailing in the
concerned states(s) and the same be EITHER attested by a Notary public OR registered
before Sub-registrar of the state(s) concerned.

(b) The power of Attorney be executed by a person who has been authorized by the Board of
Directors of the bidder in this regard, on behalf of the Company/ institution/ Body
corporate. Copy of Board resolution / authorization shall also be submitted along with POA.

(c) In case of the bidder being a firm, the said Power of Attorney should be executed by all the
partner(s) in favour of the said Attorney.

(d) Attestation of the specimen signatures of authorized signatory by the Company’s/ firm’s
bankers shall be furnished. Name, designation, Phone number, mobile number, email
address and postal address of the authorized signatory shall be provided.

(e) In case the representative of bidder company, who uploads the documents on e-tender
portal using his Digital Signature Certificate (DSC), is different from the authorised
signatory for the bid (Power of Attorney holder) then the representative who uploads the
documents on e-tender portal using DSC issued in his name, shall also be made as one of the
Power of Attorney holder by the bidder Company, in addition to the authorised signatory
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for the bid.

15  SEALING AND MARKING OF BIDS: -
15.1 The bid should be submitted as per Clause 3 of Section 2(Tender information).
(@)  The bids shall be submitted as under:-

Single Stage Bidding & Two Electronic Envelope System

The details of sealing & marking of bids in this case is given below:

(b)  In Single stage bidding & two electronic envelopes system, the bidder shall submit as per Clause
3 of Section-2.

15.2

(a) The envelope, containing Offline documents mentioned in clause 4.2 of Section-4 Part-C shall
be sealed properly by the bidder and addressed to:

THE ASST. GENERAL MANAGER (NWP)

O/0 THEGENERAL MANAGER,RAIPUR BUSINESS AREA,
GROUND FLOOR, ADMIN BUILDING, FAFADIH,
RAIPUR-492001.

TEL NO: - 0771-2537766

E-mail: agmnwpryp@gmail.com

(b)  The envelope shall bear the name of the Tender, the Tender number and the words ‘DO NOT
OPEN BEFORE' (due date & time).

(c)  The inner and outer envelopes shall indicate the name and complete postal address of the
bidder to enable the purchaser to return the bid unopened in case it is declared ‘LATE’.

(d) The envelope containing all above offline documents shall be sealed properly by the bidder and
shall be delivered on or before due Date & Time of submission of bid as specified in DNI
Tender (Section-1 Part-A) to above said address mentioned in clause 15.2(a).

(e)  The envelope should be deposited in the Tender box available at the AGM (NWP), o/0 General
Manager, RAIPUR Business Area, Ground Floor, Admin Building, Fafadih, RAIPUR -492001
or sent by Registered Post/Speed Post or delivered in person on the above mentioned address
(in clause 15.2(a) above) before the time and date of submission of Bid mentioned in this
Tender. The responsibility for ensuring that outstation envelope is delivered in time shall rest
with the bidder. The Purchaser shall not be responsible if the bids are delivered elsewhere.

(f) Venue of Tender Opening: The Tender will be opened online in the chamber of AGM(NWP), o/0
General Manager, RAIPUR Business Area, Ground Floor, Admin Building, Fafadih, RAIPUR
-492001 on the date & time specified in NIT Tender.

(g) If due to administrative reasons, the venue of Bid opening is changed, it will be displayed
prominently at venue and notice board on Ground Floor, Admin Building, Fafadih, RAIPUR -
492001 and also on web site www.etenders.gov.in

15.3 If offline documents are not delivered up to date & time of submission of bid as specified in
Tender, the bid shall be rejected.

16. SUBMISSION OF BIDS: -

16.1 Bids must be submitted online on e-tender portal www.etenders.gov.inand offline documents
(Bid Cost, EMD, POA etc.) by the bidders at the address specified under clause 15.2, not later
than given date & time of submission as specified in DNIT under Section-1 Part -A .

16.2 The Purchaser may, at its discretion, extend this deadline for the submission of bids by
amending the Bid Documents in accordance with clause 6 in which case all rights and
obligations of the purchaser and bidders previously subject to the deadline will thereafter be
subjected to the extended deadline.

16.3 The bidder shall submit its bid offer against a set of bid documents purchased by him for all or
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some of the systems/ equipment as per requirement of the Bid Documents. He may include
alternate offer, if permissible as per the bid. However, not more than one independent and
complete offer shall be permitted from the bidder.

17. LATE BIDS: -

17.1 No bid shall be accepted either online by E-Tender Portal or offline document by the purchaser
after the specified deadline for submission of bids prescribed by the purchaser pursuant to
clause 16.

18. MODIFICATION AND WITHDRAWAL OF BIDS: -

18.1 The bidder may modify, revise or withdraw his bid after submission prior to deadline
prescribed for submission of bid.

18.2 The bidder’s modification, revision or withdrawal shall have to be online and digitally
authenticated as per clause 15.

18.3 Subiject to clause 20, no bid shall be modified subsequent to the deadline for submission of bids.

19 OPENING OF BIDS BY PURCHASER: -

19.1 The purchaser shall open bids online in the presence of the authorized representatives of
bidders physically present who chose to attend, at time & date specified in DNIT under
(Section-1 PART A) on due date.

The bidder's representatives, who are present, shall sign in an attendance register. Authority
letter to this effect shall be submitted by the authorized representatives of bidders before they
are allowed to participate in bid opening (A Format is given in enclosed in Section-7 (C).

19.2 A maximum of one representatives of any bidder shall be authorized and permitted to attend
the bid opening.

19.3 For sequence & procedural details of opening of Bid, please refer Clause 6 of Section-4 Part-C.

19.4 The date fixed for opening of bids, if subsequently declared as holiday by the BSNL/submission
of bid is not possible due to unavoidable circumstances , the bid will be opened on the following
working day, time and venue remaining unaltered unless the revised date of opening of bids is
notified before opening of Tender.

20 CLARIFICATION OF BIDS: -

20.1 To assist in the examination, evaluation and comparison of bids, the purchaser may, at its
discretion ask the bidder for the clarification of its bid. The request for the clarification and the
response shall be in writing. However, no post bid clarification at the initiative of the
bidder shall be entertained.

20.2 If any of the documents, required to be submitted along with the technical bid is found
wanting, the offer is liable to be rejected at that stage. However the purchaser at its discretion
may call for any clarification regarding the bid document within a stipulated time period. In
case of non compliance to such queries, the bid will be out rightly rejected without entertaining
further correspondence in this regard.

21 PRELIMINARY EVALUATION(Refer Clause 1 of Section-4 Part-B)

22 EVALUATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS (Refer Clause 2
of Section-4 Part-B)

23 CONTACTING THE PURCHASER: -

23.1 Subject to Clause 20, no bidder shall try to influence the Purchaser on any matter relating to
its bid, from the time of the bid opening till the time the contract is awarded.

23.2 Any effort by a bidder to modify its bid or influence the purchaser in the purchaser's bid
evaluation, bid comparison or contract award decision shall result in the rejection of the bid.

24 PLACEMENT OF ORDER / AWARD OF WORK: -

24.1 After evaluation of financial proposals (bids), BSNL shall prepare a separate list of Bidders
arranged in increasing order of their evaluated prices starting from the lowest against this
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Tender (i.e. L1, L2, L3 and so on), for the purpose of awarding work. The BSNL reserves the
right to counter offer against the quoted price by any bidder.

24.2 BSNL reserves the right to increase/decrease up to 50% of the quantum of work and services
specified in the schedule of requirements as per DNIT without any change in the unit price or
other terms and conditions.

24.3 In case of extension of quantity of work additional security deposit of 3 % of the amount of
enhanced quantity of work has to be deposited.

24.4 In case of weekly progress wise non-performance by L-1 bidder, balance quantity of work of L-
1 bidder can be passed to L-2 bidder at L-1 rate. In such case security deposit of 5% of the
amount of enhanced quantity of work has to be deposited by L-2 bidder.

24.5 Similarly, in case of weekly progress wise non-performance by L-2 bidder, balance quantity of
work of L-2 bidder can be passed to L-1 bidder at L-1 rate.

24.6 In case of non-satisfactory performance of weekly progress by L-1, L-2 bidder, BSNL
reserves the right to get the balance quantity of work executed by any means including
awarding the balance work to any of the existing contractor of RAIPUR BA at the risk and cost of
respective bidder.

24.7 The Successful Bidder/Contractor can be asked to execute the work anywhere in Chhattisgarh
at the approved L1 rates for the work. The area can be in the same or different Cluster/ BA/BA.

25 BSNL'S RIGHT TO ACCEPT ANY BIDAND TO REJECT ANY OR ALL BIDS: -

BSNL reserves the right to accept or reject any bid, and to annul the bidding process and reject
all bids, at any time prior to award of contract without assigning any reason whatsoever and
without thereby incurring any liability to the affected bidder or bidders on the grounds of
BSNL’s action.

26 ISSUE OF ADVANCE PURCHASE ORDER (ADVANCE WORK ORDER): -

26.1 The issue of Advance Purchase Order/ Advance Work Order shall constitute the intention
of BSNL to enter into contract with the bidder.

26.2 The bidder shall within 14 days of issue of the Advance Purchase Order/ Advance Work
Order, give its acceptance along with performance security in conformity with the
proforma provided with the bid document at Section-7B.

26.3 The Bidder shall also sign an agreement (framed on the terms and conditions of the
TENDER by BSNL to be made available to the bidder along with Advance Purchase Order/
Advance Work Order) within this period after submission of the performance security

26.4 In case of non-acceptance of APO by L1 bidder, tender shall be cancelled. Action will be
taken to forfeit the EMD of bidder as per clause 12.8 of Section-4 Part-A.

27 SIGNING OF CONTRACT: -

27.1 Bidder shall submit unconditional acceptance of approved rates as contained in AWO /
APO / LOI along with agreement duly signed by authorized signatory on non-judicial
stamp paper of appropriate value and performance security for amount & validity
specified in APO / AWO / LOL.

27.2 Upon the successful bidder furnishing performance security pursuant to clause 25 & 26,
the Purchaser shall discharge the bid security in pursuant to clause 12, except in case of L-
1 bidder, whose EMBG/ EMD shall be released only after finalization of ordering of
complete tendered quantity in pursuance to clause no. 24 & 27 of this section.

28 ANNULMENT OF AWARD: -

Failure of the successful bidder to comply with the requirement of clause 25 & 26 shall
constitute sufficient ground for the annulment of the award and the forfeiture of the bid
security in which event the Purchaser may make the award to any other bidder at the
discretion of the purchaser or call for new bids.
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29 Not Applicable

30 REJECTION OF BIDS: -

30.1 While all the conditions specified in the Bid documents are critical and are to be complied,
special attention of bidder is invited to the following clauses of the bid documents. Non-
compliance of any one of these shall result in outright rejection of the bid.

a. Clauses 12.1, 12.3(c)& 13.1 of Section- 4 Part A: The bids will be rejected at opening
stage if Bid security is not submitted as per Clauses 12.1 & 12.3 and bid validity is less
than the period prescribed in Clause 13.1 mentioned above.

b. Clause 2 & 10 of Section-4Part A: If the eligibility condition as per clause 2 of Section 4
Part A is not met and/ or documents prescribed to establish the eligibility as per Clause
10 of section 4 Part A are not enclosed, the bids will be rejected without further
evaluation.

c. Section-4 Part A: If clause-by-clause compliance or statement of deviation as prescribed
are not given, the bid will be rejected at the stage of primary evaluation.

d. While giving compliance to Section-5 Part A, General Commercial conditions, Section-4
Part B, Special Instructions to Bidders, Section-5B Special (Commercial) Conditions of
Contract and Section-3 Technical Specifications ambiguous words like

e. "Noted", "Understood", “Noted & Understood" shall not be accepted as complied.
f.  Mere "Complied" will also be not sufficient, reference to the enclosed documents
showing compliances must be given.

g. Section-9 Price Schedule: Prices are not filled in as prescribed in price schedule.

30.2  Before outright rejection of the Bid by Bid-opening team for non-compliance of any of the
provisions mentioned in clause 30.1(a), 30.1(b) of Section-4PartA, the bidder company is
given opportunity to explain their position, however if the person representing the
company is not satisfied with the decision of the Bid opening team, he/they can submit the
representation to the Bid opening team immediately but in no case after closing of the
Tender process with full justification quoting specifically the violation of Tender condition
if any.

30.3 Bid opening team will not return the bids submitted by the bidders on the date of Tender
opening even if it is liable for rejection and will preserve the bids in sealed cover as
submitted by taking the signatures of some of the desirous representatives of the
participating bidder/companies present on the occasion.

30.4 The in-charge of Bid opening team will mention the number of bids with the name of the
company found unsuitable for further processing on the date of Tender opening and
number of representations received in Bid opening Minutes and if Bid opening team is
satisfied with the argument of the bidder/company mentioned in their representation and
feel that there is prima-facie fact for consideration, the in-charge of the bid opening team
will submit the case for review to Officer competent to approve the Tender as early as
possible preferably on next working day and decision to this effect should be communicated
to the bidder company within a week positively. Bids found liable for rejection and kept
preserved on the date of Tender opening will be returned to the bidders after issue of P.O.
against the instant Tender.

30.5 If the reviewing officer finds it fit to open the bid of the petitioner, this should be done by
giving three (working) days notice to all the participating bidders to give opportunity to
participants desirous to be present on the occasion.

31 ACTION BY BSNL AGAINST BIDDER(S)/ VENDOR(S) IN CASE OF DEFAULT: -
In case of default by Bidder(s)/ Vendor(s) such as
31.1 Vendor does not Start the activity in time;

31.2 Vendor does not perform satisfactory in the field in accordance with the specifications;
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31.3 Or any other default whose complete list is enclosed in Appendix-1.

Purchaser will take action as specified in Appendix-1 of this section.
32 Clause deleted
33 Clause deleted.
34 NEAR-RELATIONSHIP CERTIFICATE: -

34.1 The bidder should give a certificate that none of his/ her near relative, as defined below, is
working in the units where he is going to apply for the Tender. In case of proprietorship firm
certificate will be given by the proprietor. For partnership firm certificate will be given by all
the partners and in case of limited company by all the Directors of the company excluding
Government of India/ Financial institution nominees and independent non-Official part time
Directors appointed by Govt. of India or the Governor of the state and full time Directors of
PSUs both state and central. Due to any breach of these conditions by the company or firm or
any other person the Tender will be cancelled and Bid Security will be forfeited at any stage
whenever it is noticed and BSNL will not pay any damage to the company or firm or the
concerned person.

34.2 The Company or firm or the person will also be debarred for further participation in the
concerned unit.

34.3 The near relatives for this purpose are defined as:-
34.4 Members of a Hindu undivided family.
34.5 They are husband and wife.

34.6 The one is related to the other in the manner as father, mother, son(s) & Son's wife (daughter
in law), Daughter(s) and daughter's husband (son in law), brother(s)and brother's wife,
sister(s) and sister's husband (brother in law).

34.7 The format of the certificate is given in Section 6 (B).
35 VERIFICATION OF DOCUMENTS AND CERTIFICATES: -

35.1 The bidder will ensure that all the documents and certificates, including experience/
performance and self-certificates submitted by him are correct and genuine before enclosing
them in the bid. The onus of proving genuineness of the submitted documents would rest with
the bidder.

35.2 If any document/ paper/ certificate submitted by the participant bidder is found / discovered
to be false / fabricated / tempered / manipulated either during bid evaluation or during award
of contract or thereafter, then the Purchaser will take action as per Clause-1 of Appendix-1 of
this section.

36 Security Clause as per latest guidelines and requirement: -

Mandatory Licensing requirements with regards to security related concerns issued by the
Government of India from time-to-time shall be strictly followed.
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APPENDIX-1 TO SECTION-4 PART-A

S. No. | Defaults of the bidder(s) / vendor. Action to be taken
A B C
1(a) Submitting fake / forged i) Rejection of tender bid of respective Vendor.
_ i ii) Banning of business for 3 years which implies
a) Bank Instruments with the bid to meet barring further dealing with the vendor for
terms & condition of tender in respect of procurement of Goods & Services including
tender fee and/ or EMD; participation in future tenders invited by BSNL for 3
— — — ears from date of issue of banning order.
b) Certificate for claiming exemption in y o .
respect of tender fee and/ or EMD: |||)_ Term!natlon/ Short Closure of PO/WO, |_f issued.
This implies non-acceptance of further supplies / work

and detection of default at any stage from & services except to make the already received
receipt of bids till award of APO/ issue of material work/ complete work in hand.
PO/WO.
Note 1:- However, in this case the performance guarantee if alright will not be forfeited.
Note 2:- Payment for already received supplies/ completed work shall be made as per terms &
conditions of PO/ WO.

1(b) Submitting fake / forged documents towards meeting eligibility criteria such as experience capability,
supply proof, registration with Goods and Services Tax, Income Tax departments etc and as supporting
documents towards other terms & conditions with the bid to meet terms & condition of tender:

(i) If detection of default is prior to award | i) Rejection of Bid &

of APO ii) Forfeiture of EMD.
iii) Banning of business for upto three years which
implies barring further dealing with the bidder for
procurement of Goods & Services including
participation in future tenders invited by BSNL for up
to 3 years from date of issue of banning order.

(ii) If detection of default after issue of APO | i) Cancellation of APO ,

but before receipt of PG/ SD (DD,BG etc.) ii) Rejection of Bid &
iii) Forfeiture of EMD.
iv) Banning of business for upto three years which
implies barring further dealing with the bidder for
procurement of Goods & Services including
participation in future tenders invited by BSNL for up
to 3 years from date of issue of banning order.

1(b) (iii) If detection of default after receipt of i) Cancellation of APO

contd. | PG/ SD (DD,BG etc.) . ii) Rejection of Bid &

iii) Forfeiture of PG/ SD.

iv) Banning of business for upto three years which
implies barring further dealing with the bidder for
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procurement of Goods & Services including
participation in future tenders invited by BSNL for up
to 3 years from date of issue of banning order.
However on realization of PG/ SD amount, EMD, if
not already released shall be returned.

(iv) If detection of default after issue of PO/
WO

i) Termination/ Short Closure of PO/WO  and
Cancellation of APO

ii)Rejection of Bid &
iii) Forfeiture of PG/ SD.

iv) Banning of business for upto three years which
implies barring further dealing with the bidder for
procurement of Goods & Services including
participation in future tenders invited by BSNL for up
to 3 years from date of issue of banning order.
However on realization of PG/ SD amount, EMD, if

not released shall be returned.

Note 3:- However, settle bills for the material received in correct quantity and quality if pending items

do not affect working or use of supplied items.

Note 4:- No further supplies are to be accepted except that required to make the already supplied items

work.

2 If vendor or his representative uses violent/ coercive Banning of business for 3 years which
means viz. Physical / Verbal means to threatens BSNL implies Barring further dealing with the
Executive / employees and/ or obstruct him from vendor for procurement of Goods &
functioning in discharge of his duties & responsibilities Services including participation in future
for the following : tenders invited by BSNL for 3 years from

date of issue of banning order.
a) Obstructing functioning of tender opening executives
of BSNL in receipt/ opening of tender bids from
prospective Bidder(s), suppliers/ Contractors.
b) Obstructing/ Threatening other prospective bidder(s)
i.e. suppliers/ Contractors from entering the tender venue
and/ or submitting their tender bid freely.
3 Non-receipt of acceptance of APO/ AWO and SD/ PG by | Forfeiture of EMD.
L-1 bidder(s) within time period specified in APO/
AWO.
4.1 Failure to supply and/ or Commission the equipment and | i) Termination of PO/  WO.

Jor execution of the work at all even in extended delivery
schedules, if granted against PO/ WO.

ii) Under take purchase/ work at the risk
& cost of defaulting  vendor.
iii) Recover the excess charges if incurred
from the PG/ SD and outstanding bills of
the defaulting Vendor.
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4.2

Failure to supply and/ or Commission the equipment and
for execution of the Work in full even in extended
delivery schedules, if granted against PO/ WO.

i) Short Closure of PO/ WO to the
quantity already received by and/ or
commissioned in BSNL and/ or in pipeline
provided the same is usable and/or the
Vendor promises to make it usable.
ii) Under take purchase/ work for balance
quantity at the risk & cost of defaulting
vendor.

iii) Recover the excess charges if incurred
from the PG/ SD and outstanding bills of
the defaulting Vendor.

5.1

The supplied equipment does not perform satisfactory in
the field in accordance with the specifications mentioned
in the PO/ WO/Contract.

i) If the material is not at all acceptable,
then return the non-acceptable material
(or its part) & recover its cost, if paid,
from the o/s billssy PG/ SD.
OR

ii)If the material is inducted in network
& it is not possible to return it and/ or
material is acceptable with degraded
performance, the purchaser may
determine the price for degraded
equipment (Financial penalty = Price —
price  determined for  degraded
equipment) himself and/ or through a
committee.

Undertake recovery of financial penalty
from outstanding dues of vendor
including PG/ SD.

5.2

Major quality problems (as established by a joint team /
committee of User unit(s) and QA Circle) / performance
problems and non-rectification of defects (based on
reports of field units and QA circle).

i) If the material is not at all acceptable,
then return the non-acceptable material (or
its part) & recover its cost, if paid, from
the ols bills/ PG/ SD;
OR

i) If the material is inducted in network &
it is not possible to return it and/ or
material is acceptable with degraded
performance, the purchaser may determine
the price for degraded equipment
(Financial penalty = Price - price
determined for degraded equipment)
himself and/ or through a committee.
Undertake recovery of financial penalty
from outstanding dues of vendor including
PG/ SD; and

iii) Withdrawal of TSEC/ IA issued by QA
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Circle.

Submission of claims to BSNL against a contract

(a) for amount already paid by BSNL .

(b) for Quantity in excess of that supplied by Vendor to
BSNL.

c) for unit rate and/ or amount higher than that approved
by BSNL for that purchase.

i) Recovery of over payment from the
outstanding dues of Vendor including
EMD/ PG & SD etc. and by invoking ‘Set
off’ clause 21 of Section 5 Part A or by
any other legal tenable manner.

ii) Banning of Business for 3 years from
date of issue of banning order or till the
date of recovery of over payment in full,
whichever is later.

Note 5:- The claims may be submitted with or without collusion of BSNL Executive/ employees.

Note 6:- This penalty will be imposed irrespective of the fact that payment is disbursed by BSNL or

not.

Network Security/ Safety/ Privacy:- If the
vendor tampers with the hardware, software/
firmware or in any other way that

a) Adversely affects the normal working of
BSNL equipment(s) and/ or any other TSP
through BSNL.

i) Termination of PO/ WO.

ii) Banning of business for 3 years which implies
barring further dealing with the vendor for
procurement of Goods & Services including

participation in future tenders invited by BSNL for 3

years from date of issue of banning order.
iii) Recovery of any loss incurred on this account
from the Vendor from its PG/ SD/ O/s bills etc.

b) Disrupts/ Sabotages functioning of the
BSNL network equipments such as exchanges,
BTS, BSC/ MSC, Control equipment
including IN etc., transmission equipments
but not limited to these elements and/ or any
other TSP through BSNL.

c) tampers with the billing related data/
invoicing/ account of the Customer/ User(s) of
BSNL and/ or any other TSP(s).

d) hacks the account of BSNL Customer for
unauthorized use i.e. to threaten others/ spread
improper news etc.

e) undertakes any action that affects/
endangers the security of India.

iv) Legal action will be initiated by BSNL against the

Vendor if required.

Page 54 of 131




FILE NO. CGRYP-PLG/41(11)/9/2023-PLG RYP

If the vendor is declared bankrupt or insolvent
or its financial position has become unsound
and in case of a limited company, if it is
wound up or it is liquidated.

i) Termination/ Short Closure of the PO/ WO.
ii) Settle bills for the quantity received in correct
quantity and quality if pending items do not affect
working or use of supplied items.
iii) No further supplies are to be accepted except that
required to make the already supplied items work.
iv) In case of turnkey projects, If the material is
commissioned and is usable without any degradation
of performance, then settle bills for the acceptable
equipment/ material (or its part).
v) In case of turnkey projects, if the material is
inducted in network & it is not possible to return it
and/ or material is acceptable with degraded
performance, the purchaser may determine the price
for degraded equipment (Financial penalty = Price —
price determined for degraded equipment) himself
and/ or through a committee. Undertake recovery of
financial penalty from outstanding dues of vendor
including PG/ SD.

In the event of the vendor, its proprietor,
Director(s), partner(s) is / are convicted by a
Court of Law following prosecution for
offences involving moral turpitude in relation
to the business dealings.

i) Termination/ Short Closure of the PO/ WO.

ii) Settle bills for the material received in correct
quantity and quality if pending items do not affect
working or use of supplied items.

iii) No further supplies are to be accepted except that
required to make the already supplied items work.
iv) In case of turnkey projects, If the material is
commissioned and is usable without any degradation
of performance, then settle bills for the acceptable
equipment/ material (or its part).

v) In case of turnkey projects, If the material is
inducted in network & it is not possible to return it
and/ or material is acceptable with degraded
performance, the purchaser may determine the price
for degraded equipment (Financial penalty = Price —
price determined for degraded equipment) himself
and/ or through a committee.

Undertake recovery of financial penalty from
outstanding dues of vendor including PG/ SD.

10

If the vendor does not return/ refuses to return
BSNL'’s dues:

i) Take action to appoint Arbitrator to adjudicate the
dispute.

a) inspite of order of Arbitrator.

i) Termination of contract, if any.

ii) Banning of business for 3 years which implies
barring further dealing with the vendor for
procurement of Goods & Services including
participation in future tenders invited by BSNL from
date of issue of banning order or till the date by which
vendor clears the BSNL’s dues, whichever is later.
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iii) Take legal recourse i.e. filing recovery suite in
appropriate court.

b) inspite of Court Orders.

i) Termination of contract, if any.

i) Banning of business for 3 years which implies
barring further dealing with the vendor for
procurement of Goods & Services including
participation in future tenders invited by BSNL from
date of issue of banning order or till the date by which
vendor clears the BSNL’s dues, whichever is later.

11 If the Central Bureau of Investigation/ Take Action as per the directions of CBI or concerned
Independent External Monitor (IEM) / Income | department.
Tax/Goods and Services Tax / Custom
Departments recommends such a course

12 The following cases may also be considered i) Banning of business for 3 years which implies

for Banning of business:

(a) If there is strong justification for believing
that the proprietor, manager, MD, Director,
partner, employee or representative of the
vendor/ supplier has been guilty of
malpractices such as bribery, corruption,
fraud, substitution of tenders, interpolation,
misrepresentation with respect to the contract
in question.

(b) If the vendor/ supplier fails to execute a
contract or fails to execute it satisfactorily
beyond the provisions of Para 4.1 & 4.2.

(c) If the vendor/ supplier fails to submit
required documents/ information, where
required.

(d)  Any other ground which in the opinion
of BSNL is just and proper to order for
banning of business dealing with a vendor/
supplier.

Barring further dealing with the vendor for
procurement of Goods & Services including
participation in future tenders invited by BSNL for 3
years from date of issue of banning order.

Note 7: The above penalties will be imposed provided it does not clash with the provision of the respective tender.

Note 8:-In case of clash between these guidelines & provision of invited tender, the provision in the respective
tender shall prevail over these guidelines.

Note 9:- Banning of Business dealing order shall not have any effect on the existing / on going works / AMC /
CAMC which will continue along with settlement of bills.

*okokok ok
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SECTION-4 PART B

SPECIAL INSTRUCTIONS TO BIDDERS (SIB)

The Special Instructions to Bidders shall supplement the 'Instructions to Bidders' and in case of any
conflict with those in Section-4 Part A i.e. GENERAL INSTRUCTIONS TO BIDDERS (GIB), the provisions
herein shall prevail.

PRELIMINARY EVALUATION

Purchaser shall evaluate the bids to determine whether they are complete, whether any computational
errors have been made, whether required sureties have been furnished, whether the documents have
been properly signed and whether the bids are generally in order.

If there is a discrepancy between words and figures, the amount in words shall prevail. If the supplier
does not accept the correction of the errors, its bid shall be rejected.

Prior to the detailed evaluation pursuant to clause 2, the Purchaser will determine the substantial
responsiveness of each bid to the Bid Document. For purposes of these clauses, a substantially responsive
bid is one which confirms to all the terms and conditions of the Bid Documents without material
deviations. The purchaser's determination of bid's responsiveness shall be based on the contents of the
bid itself without recourse to extrinsic evidence.

A bid, determined as substantially non-responsive will be rejected by the purchaser and shall not
subsequent to the bid opening be made responsive by the bidder by correction of the non-conformity.

The Purchaser may waive any minor infirmity or non-conformity or irregularity in a bid which doesn't
constitute a material deviation, provided such waiver doesn't prejudice or affect the relative ranking of
any bidder. If required, in such cases, the bidder may be asked to submit necessary clarification &
supporting authenticated documents during evaluation.

EVALUATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS

The Purchaser shall evaluate in detail and compare the bids previously determined to be substantially
responsive pursuant to clause 1.

The financial proposals of only those Bidders, whose techno-commercial proposals have been determined
as substantively responsive, shall be opened.

Financial evaluation shall be done for all the works together, as a package.

The financial bid shall be evaluated as lowest package cost quoted by the Bidder. After evaluation, BSNL
shall prepare a list of bidders, arranged in increasing order of the quoted package rate starting from the
lowest (i.e. L1, L2, L3 and so on) separately for the purpose of awarding work.

If the quoted rate of Two or more participating Bidders are same, then the work will be awarded in equal
quantity to all the bidders, for which decision of BSNL will be final and binding on all the bidders.

FINANCIAL PROPOSAL

The Firm shall submit the financial bid as per format in Section 9-Part B.

The Financial offer should be strictly in the format as at Section 9 (B) and any variation may render the
offer invalid.

The prices quoted should be limited to 2 decimal points only. Any figure after 2 decimal points shall be
ignored for all purpose.

In case of variation between rate mentioned in figures & words, the amount in words shall prevail.

DISTRIBUTION OF QUANTITY100% quantity of a cluster will be awarded to L-1 bidder only.
RANKING: Ranking & Evaluation of the offers will be made on Package value basis.

Paying authority shall be the C.A.0./A.O. of the RAIPURBA and details shall be indicated in PO / WO.

The Award letter on successful submission of PBG to AGM(NWP), RAIPUR, shall be issued by AGM(NWP)
of RAIPURBA.
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8 The Agreement of Contract (AOC) to be executed between Contractor & BSNL shall be conveyed along
with LOI based on terms and conditions of the Tender.

9 In case of any change in constitution of firm / company or transfer of ownership, during the contract
period, written approval of tendering authority shall be obtained by submitting the necessary documents,
with undertaking that the changed entity shall continue to perform the contractual obligations of the
supplier under this contract.

10 In case of unreasonableness of the quoted rates, due to exceptional circumstances as stipulated in para (i)
of CVC Circular No. 4/3/07 dated 3/3/2007, the tendering authority may negotiate with L1 bidder(s). As a
result of negotiation, if the PNC (Price Negotiation Committee) recommends either-

(a) Rates after negotiation are reasonable & the recommendations of PNC are accepted by the Tender
Accepting Authority;

OR

(b) The rates after negotiation are unreasonable & the recommendation of PNC is accepted by the Tender
Accepting Authority.

Based on either of the above recommendations of the PNC and its acceptance by the Tender Accepting
Authority, the quantity to be ordered may be determined as full quantity for (a) or bare minimum quantity
for (b)above. In case of latter, it is up to the Tender Accepting Authority to decide whether a bare minimum
quantity is to be procured or not procured at all, depending on the exigency of the case. The quantity
whether full or bare minimum as decided by the tender accepting / approving authority shall be
distributed among L1, L2, L3, etc. bidders, as per tender conditions / provisions.
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SECTION-4PARTC

E-tendering Instructions to Bidders

Note: - The instructions given below are with respect to NIC’s e-tender portal and for e-tenders invited by
GM BA,RAIPUR Telecom BA, BSNL,RAIPUR only.

General: -

These Special Instructions (for e-Tendering) supplement ‘Instruction to Bidders’, as enclosed in Sec 4
Part A of the Tender Documents. Submission of Bids only through online process is mandatory for this
TENDER. For conducting electronic tendering, BSNL Chhattisgarh Circle has decided to use the portal
https://www.etenders.gov.inthrough Central Public Procurement Portal of NIC, (Govt. of India) New Delhi.

1) Tender Bidding Methodology:

Sealed Bid System -‘Single Stage Using Two Electronic Envelopes’,
The Techno-commercial &Financial bids shall be submitted online by the bidder at the same time.
2) Broad outline of activities from Bidders prospective:
(a) Procure a Digital Signing Certificate (DSC)
(b) Register on Electronic Tendering System® (ETS)
() Create Users and assign roles on ETS
(d) View Notice Inviting Tender (NNI TENDER) on ETS
(e) Download Official Copy of Tender Documents from ETS

§i] Clarification to Tender Documents on ETS
. Query to BSNL (Optional)
. View response to queries posted by BSNL, as addenda.

(g) Bid-Submission on ETS

(h) Attend Online Tender Opening Event (TOE) of Techno-commercial Part

)] View Post-TOE Clarification posted by BSNL on ETS (Optional) Respond to BSNL'’s Post-TOE queries
6)] Attend Online Tender Opening Event (TOE) of Financial-Part (Only for Technical Responsive Bidders).

3) For participating in this tender online, the following instructions are to be read carefully. These
instructions are supplemented with more detailed guidelines on the relevant screens of the CPPP.

(a) Digital Certificates:

For integrity of data and its authenticity/ non-repudiation of electronic records, and be compliant with IT
Act 2000, it is necessary for each user to have a Digital Certificate (DC). also referred to as Digital
Signature Certificate (DSC), of Class 2 or above, issued by a Certifying Authority (CA) licensed by
Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in].

(b) Registration:

To use the Electronic Tender® portal (https://www.etenders.gov.in)/, vendor needs to register on the
portal. Registration of each organization is to be done by one of its senior persons who will be the main
person coordinating for the e-tendering activities. For further details, use the Electronic Tender portal
www.eprocure.gov.in, The vendor should visit the home page of the portal www.eprocure.gov.in and go
to the e-procure link then select Bidders Manual KIT.

On successful submission of Registration details. Please contact NIC Helpdesk as given below, to get
your registration accepted/activated.
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NIC HELPDESK
Telephone No. (Toll Free) 0120-4001 002,0120-4001 005
E-Mail L.D. support-eproc@nic.in

For any problem related to uploading/downloading tender documents on website eprocure.gov.in,
please contact Shri Chitaranjan Panda, NIC Executive
on Mobile No. 9987666300 between 10:00 hrs. to 17.00 Hrs. on working days.

BSNL CONTACT DETAILS.
BSNL's Contact Person-1 ASST. GENERAL MANAGER (NWP)
Telephone No. 0771-2537766

(between 10:00 hrs. to 17.30 Hrs. on working days.
E-Mail I.D. agmnwpryp@gmail.com

Method For Submission Of Bid Documents:-
The bid-submission shall be online on CPPP, however some documents mentioned below in clause 4.2
are to be submitted physically offline as follows:

Online submission: (as per Clause-2 & 10 of Section-4 Part-A)

SL.No Contents of 1st Electronic Envelope Contents of 2nd Electronic Envelope
(1) Original Price Schedule (BOQ) as per
01 The documents listed in Clause 10 Section-9 Part-B. (Download Price
of Section-4 Part-A Schedule (BOQ) in XLS format, duly fill
in the required details & upload)

If some document is not applicable for the bidder then he has to upload scanned copy of paper mentioning
“The document < Name> called vide clause is not applicable on us”.

If document asked for contains more than one page then all those pages may be uploaded in one  PDF
format file

All those documents (Contents of 1stEnvelopes)which are unable to be uploaded online , can be submitted
offline along with the mandatory offline documents duly attested by the bidder as per clause 15.2 (d) of
Section-4 Part-A before scheduled date & time of submission.

Some documents (Contents of 1stEnvelopes)which are unable to be uploaded online , can be submitted
offline along with the mandatory offline documents duly attested by the bidder as per clause 15.2 (d) of
Section-4 Part-A before scheduled date & time of submission.

Please take care to scan documents that total size of documents to be uploaded remains minimum. If
required, documents may be scanned at lower resolutions say at 150 dpi. However it shall be sole
responsibility of bidder that the uploaded documents remain legible.

Utmost care may be taken to name the files / documents to be uploaded on CPPP. These should be no
special character or space in the name of file. Only underscores are allowed. The illustrative examples
are given below:-

File Name Allowed or not Reason for allowed / not allowed

allowed in CPPP
QA Certificate Not allowed Space in between words / characters not allowed
QACertificate(l) Not allowed Special characters not allowed.
QA Certificate Allowed Under Score allowed between words / characters.
QACertificate Allowed Upper & Lower case allowed

It is advised that all the documents to be submitted as per Clause 2 & 10 of Section-4 Part-A of bid
document are kept scanned or converted to PDF format in a separate folder on your computer before
starting on-line submission.

The names and total size of each document (Preferably below 50 MB) may be checked before uploading.
Offline Submissions: -
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The bidder shall submit the following documents offline AGM (NWP) o/o the General Manager, RAIPUR
Business Area, Room No 101Ground Floor Telephone Bhawan Fafadih, RAIPUR-4920010n or before the
date & time of submission of bids specified in tender, in a Sealed Envelope. The envelope shall bear the
tender name, the tender number and the words ‘DO NOT OPEN BEFORE " (due
date & time).

(a) EMD-Bid Security (Original copy) (As per proforma given at 7(A) of Section-7) .

(b) DD/ Bankers cheque - drawn in favour of “The AO(Cash) O/0 GMTD BSNL RAIPUR”, against payment of
tender fee).

(c) Power of attorney in accordance with clause 14.3 of Section-4 Part-A (Original ink signed copy) (As per
proforma given at 7(f) of Section-7) .

(d) Attestation of Specimen Signature POA holder by Company's / Firm's Banker as per clause 14.3(d).
Note: - The Bidder has to upload the Scanned copy of all above said documents during Online Bid submission also.
5) Special Note On Security Of Bids: -

Security related functionality has been rigorously implemented in ETS in a multi-dimensional manner.
Starting with 'Acceptance of Registration by the Service Provider’, provision for security has been made
atvarious stages in Electronic Tender’s software.

6) Online Tender Opening Event (TOE) : -

CPPP offers a unique facility for ‘Online Tender Opening Event (TOE)’. TENDER Opening Officers as well
as authorized representatives of bidders can attend the Online Tender Opening Event (TOE) .

Every legal requirement for a transparent and secure ‘Online Tender Opening Event (TOE)’ has been
implemented on CPPP.

(a) The bids will be opened in 2 stages i.e.(i) Techno-commercial bid & (ii) Financial bid. The techno-
commercial bid shall be opened on the date of tender opening given in DNI tender. Normally, the financial
bid will not be opened on the date of opening of techno-commercial bids, however decision of BSNL in this
regard, will be final and binding on all the bidders.

(i) As soon as a Bid is decrypted by the TOC, the documents will be opened from the Techno-commercial bid
one by one and the same report of TOC will be uploaded on e-tender portal.

(ii) Thereafter the TEC will evaluate Techno-commercial bids and the report of TEC will be approved by
competent authority and the same report of TEC will be uploaded on e-tender portal of techno-
commercially compliant bidders for information of financial bid opening.

(iii) The financial bids of those bidders who are approved to be techno-commercially compliant by the
competent authority will be opened by TOC in front of techno-commercially eligible bidders/authorized
representatives.

(b) The following information should be read out at the time of Techno-commercial bid opening:-
(i) Name of the Bidder

(ii) Name of the item

(iii) EMD amount & validity and acceptability

(iv) Information in respect of eligibility of the bidder

(v) Details of bid modification / withdrawal, if applicable

(c) The following information should be read out at the time of Financial bid opening:-
(i) Name of the Bidder

(ii) Name of the item

(iii) Quantities / prices quoted in the bid

(iv) Discount if offered

(v) Taxes & levies.

7) Price Schedule / BOQ (Bill of Quantity): -
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Utmost care may kindly be taken to upload Price Schedule/ BOQ (Section-9 Part-B). Any change in the
format of Price Schedule / BOQ file shall render it unfit for bidding. Following steps may be followed:-

(a) Download (i) price schedule / BOQ in XLS format.

(b) Fill rates in down loaded price schedule / BOQ as specified in XLS format only in White background cells.
Don’t fill in grey back ground cells.

(c) BOAQ file is password protected XLS file. Don’t unprotect the file. Price has to be filled in the same file and
has to be uploaded.

(d) Save filled copy of downloaded price schedule / BOQ file in your computer and remember its name &
location for uploading correct file (duly filled in) when required.

8) OTHER INSTRUCTIONS: -

For further instructions, the vendor should visit the home-page of the portal (www.eprocure.gov.in), and
go to the Bidders Manual Kit. The compatible support software (PDF Converter, Java, etc) for online bid
submission may be downloaded from CPP Portal.

Important Note:- It is strongly recommended that all authorized users of Supplier organizations should
thoroughly peruse the information provided under the relevant links of e-procurement portal (CPPP),
and take appropriate action. This will prevent hiccups, and minimize teething problems during the use of
CPPP.

The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be assiduously adhered to:

(a) Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first tender submission
deadline on CPPP.

(b) Register your organization on CPPP well in advance of your first tender submission deadline on CPPP.

(c) Get your organization’s concerned executives trained on CPPP well in advance of your first tender
submission deadline on CPPP.

(d) Submit your bids well in advance of tender submission deadline on CPPP as there could be last minute
problems due to internet timeout, breakdown, etc.

(e) While the first three instructions mentioned above are especially relevant to first-time users of CPPP, the
fourth instruction is relevant at all times.

(f)  (BSNL shall not be responsible any problem arising out of internet connectivity issues).
9) Minimum Requirements at Bidders end: -

(a) Computer System with good configuration (Min P IV, 1 GB RAM, Windows XP)

(b) Broadband connectivity.

(c) Microsoft Internet Explorer 6.0 or above

(d) Digital Certificate(s) for users.
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SECTION-5 PART A

GENERAL (COMMERCIAL) CONDITIONS OF CONTRACT (GCC)
1. APPLICATION

Tenders are invited from reputed, qualified, experienced and financially strong Firms /
Agencies for SLA based maintenance of OFC network of 12F/24F/96F/288F routes & other
Works as defined in the Scope of Work in the tender at appropriate places. The maintenance
activity mainly consists of:

1.1 Corrective maintenance of OFC routes
1.2 Collection of GPS coordinates and mapping them on MAP.
2. STANDARDS

2.1 The goods supplied / works under this contract shall conform to the standards prescribed in
the Technical Specifications mentioned in Section -3 Part B.

2.2 Wherever the Technical specifications mentioned in Section -3 Part B in the document not
specific about any items of work, the item shall be executed as per the provisions of BSNL E.I

3. PATENT RIGHTS

The supplier/contractor shall indemnify the BSNL against all third-party claims of infringement
of patent, trademark or industrial design rights arising from use of the goods or any part
thereof in Indian Telecom Network.

PRICES:

4.1 Prices charged by the Contractor for the works performed under the Contract shall not be
higher from the prices quoted by the Contractor in his Bid.

4.2 Price once fixed will remain valid for the period of contract. Increase and decrease of
taxes/duties will not affect the price during this period.

5. SUBCONTRACTS:

The Contractor shall not sub-contract or assign any part or the whole of the work under the
agreement or any Work Order(s) (wherever applicable).

6. INSPECTION AND TESTS:
6.1 BSNL's representative shall have the right to inspect the premises of the bidders.

6.2 Shall any inspected items/specifications fail to conform to the Specifications, BSNL may reject
the bidder.

6.3 If any service rendered by the vendor is found defective or abnormal delay, the same shall be
got completed from outside or BSNL source and the cost of any such work made by BSNL shall
be deducted from the amount payable to the contractor.

6.4 Nothing in clause 4 shall, in any way, release the Supplier from any Warranty or other
obligations under this contract.

7.  SECURITY
i) EMD/ BID SECURITY:
(a) The bidder shall furnish a bid security of amount as specified in DNIT (Section 1 Part A).

(b) The bid security is required to protect the BSNL against the risk of bidder's conduct, which
would warrant the forfeiture of bid security pursuant to Para 12.8, Section-4 Part A.

(c) The bid security shall be submitted in the form as specified in clause 5 of DNIT (Section-1 Part -
A).
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(d) A bid not secured in accordance with Para 12.1, Section 4 Part A shall be rejected by the BSNL
being non-responsive at the bid opening stage and archived unopened on e-tender portal for e-
tenders and returned to the bidder unopened (for manual bidding process).

(e) The bid security of the unsuccessful bidder will be discharged/ returned as promptly as
possible and within 30 days of finalization of the tender or expiry of the period of the bid
validity period prescribed by the BSNL pursuant to clause 13, Section 4 Part A.

(f) The successful bidder's bid security will be discharged upon the bidder's acceptance of the
advance Work Order satisfactorily in accordance with clause 27 and furnishing the
performance security, except in case of L-1 bidder, whose EMD can be converted in to security
deposit as per choice of the L1 bidder, after the finalization of tendered quantity in pursuance to
clause no. 24, Section 4 Part A of this section.

(g) The bid security may be forfeited:

(&) If the bidder withdraws or amends its bid or impairs or derogates from the bid in any respect
during the period of bid validity specified by the bidder in the bid form or extended
subsequently; or

(b) In the case of successful bidder, if the bidder fails
(@) to sign the contract in accordance with clause 27, Section4 Part A.
(b)  to furnish performance security in accordance with clause 7(iii).
(c)  to furnish Material Security in accordance with clause 7 (ii) of Section 5 Part A.
(d) to follow the lawful instructions of BSNL Authorities or his representatives.

In both the above cases, i.e. (g), the bidder will not be eligible to participate in the tender for
same item for one year from the date of issue of WO.

ii) Material Security:

(a) The successful Bidder will have to deposit material security 3 % of the value of approved cost in
the form of DD or BANK GUARANTEE in favour of “AO (Cash) O/o GM BA BSNLRAIPUR”,
payable at RAIPUR. Bank guarantee (BANK GUARANTEE should be valid minimum for 30
months) from a scheduled bank and in the material security bond form provided in the bid
document as per Section 7(]). Material Security can also be submitted in the form of Crossed
Demand Draft in favour of “A0 (Cash) O/o GMT BSNL RAIPUR” payable at RAIPUR issued by a
schedule bank. The material Security will be a non interest bearing deposit, for any period what
SO ever.

(b) The contractor at any point of time will not be issued stores costing more than the material
security. If due to any reason more store has to be issued to the contractor, then the material
security will be suitably enhanced. In this regard the decision of the BSNL shall be final and
binding.

(c) Proceeds of the material security shall be payable to the BSNL as a compensation for any loss
resulting from the contractor's failure to handle properly the material issued to him under the
contract.

(d) The material security shall be released / refunded within a fortnight from the date of the
payment of the last final bill of the work under the contract or final settlement of material
account whichever is later on production of "no dues certificate" from "Engineer-in-charge".

iii) Performance Security:

(@) Successful bidder shall furnish performance security to BSNL for an amount equal to 3%of the
value of approved cost within 14 days from the date of issue of letter of intent (LOI)/ Advance
Work Order (AWO) by BSNL.

The options for submitting the Performance Security are:

Page 64 of 131



FILE NO. CGRYP-PLG/41(11)/9/2023-PLG RYP
(A) Submitting Fresh PBG of the required Value as per the Performa Attached at 7(A) or
DD/Bankers Cheque in favour of “The AO(Cash) O/o GMTD BSNL RAIPUR” payable at
RAIPUR(BANK GUARANTEE should be valid minimum for 30 month).

(B) Getting extended & modified the PBG submitted as Bid Security/EMD for Performance
Security/submitting the letter to convert the DD of EMD into Performance Security/Security
Deposit, as well as submitting the additional PBG/DD/Bankers Cheque of required values in the
Performa at 7(A) such that total value of PBG comes to 3% of the contract cost. (BANK
GUARANTEE should be valid minimum for 30 months)

(C) Getting extended & modified the PBG submitted as Bid Security/EMD for Performance
Security/submitting the letter to convert the DD of EMD into Performance Security/Security
Deposit as well as submitting the undertaking by the bidder to deduct additional 0.5% of
running bills/final bill towards the Performance Security/ Security Deposit. (BANK
GUARANTEE should be valid minimum for 30 months)

The proceeds of the performance security shall be payable to the BSNL as compensation for any
loss resulting from the supplier's failure to complete its obligations under the contract.

(b) The performance security Bond shall be in the form of DD/BANK GUARANTEE in favour of
“The AO(Cash) O/o GMTD BSNL RAIPUR” payable at RAIPUR (BANK GUARANTEE should be of
minimum 30months) issued by a Nationalized Bank.

(c) The performance security Bond will be discharged by the BSNL after completion of the Bidder's
performance obligations including any warranty obligations under the contract.

(d) Relaying of OFC routes, as pee clause 10 of Section 3 part A.
(e) Checklist with last bill or at the time of release of security deposits.

1) Link budget of all routes are improved by minimum 10%.

2) At the end of the contract the length of underground OF cable (km) should not decrease
from awarded quantity of underground OF cable (km).

3) A certification from field unit is required for S.NO 1 & 2 before releasing of performance
security deposit.

(f) There is no exemption to MSE units/ bidders from submission of PBG and Material Security,
which they will be required to submit, as applicable, if the tender is awarded to MSE units/
bidders.

iv) Additional Performance Security:

Bidders quoting price lower than 25% of the Estimated rate will be required to deposit
additional Performance Security equivalent to the applicable PBG i.e. the amount of PBG will be
two times of that of original PBG.

Note:- The proceeds of the performance security shall be payable to the BSNL as compensation for any
loss resulting from the contractor’s failure to complete its obligation under the contract. The
performance security deposit shall be refunded after expiry of warranty period of last work
executed provided there are no recoveries to be made arising out of poor quality of work,
incomplete work and/or violation of any terms and conditions of the contract as stipulated in
the bid documents. No interest will be paid to the contractor on the security deposit.

General Guidelines:
ISSUE OF WORK ORDERS AND TIME LIMIT:

9.1 Separate Work orders shall be issued, so as to include all items of works for the BA under the
contract.

9.2 The work orders shall be issued by the Divisional Engineer in-charge of works after examining
the technical and planning details of the works to be executed.

9.3 The Divisional Engineer shall mention the time limit to execute the work order after seeing the
quantum of work and store availability position.
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9.4 The BSNL reserves the right to cancel or modify the scope of work stipulated to be carried out
against the work orders in the event of change of plan necessitated on account of technical
reasons or in the opinion of work orders issuing authority about the contractor is not executing
the work at the required pace.

10. EXTENSION OF THE TIME LIMIT:
10.1 General

10.1.1 In each work orders, the work orders issuing authority shall specify the time allowed for
completion of work consistent with the magnitude and urgency of work. The time allowed for
carrying out the work is to be strictly observed by the contactor and shall be reckoned from
seventh day from the date of issue of work orders.

10.1.2 In as much as "the time being deemed to be the essence of contract”, throughout the stipulated
period of contract, the work is to be proceeded with all due diligence on the part of the
contractor.

10.2 Application for Extension of the Time and Sanction of Extension of Time (EOT):

10.2.1 There may be some hindrances, other than covered under force major, while execution of work
and in such cases the contractor shall apply in writing in the prescribed Form (Part-A) to the
engineer-in charge for extension of time (EOT), on account of which he desires such extension
within three days of occurrence of hindrance. The Engineer-in charge shall forward the request
to the competent authority with his detailed report and hindrance register, in the prescribed
From (Part B) within three days of receipt of request from the contractor. The competent
authority is empowered to grant extension of time for completion of work on certain
conditions.

He shall exercise such powers, if the following conditions are satisfied.
10.2.2 The application contains the ground(s), which hindered the contractor in execution of work.

10.2.3 The Engineer-in-charge is of the opinion that the grounds shown for extension of time are
reasonable.

10.2.4 The competent authority shall consider the request keeping all the facts and circumstances in
view and shall grant extension of time, if in his opinion, there are reasonable and sufficient
grounds for granting such extension and the reasons for delay are not ascribable to the
contractor.

10.2.5 The competent authority may also grant extension of time for completion of work in cases
where reasons for delay are ascribable to the contractor, but such extension of time shall be
with compensation as per clause dealing with compensation for delays in execution of works.
The extension of time with compensation charges shall be issued by the competent authority
(Officer competent to grant the extension of time).

10.2.6 The competent authority shall grant EOT with time period for completion of work expressly
mentioned. The sanction of the competent Authority of EOT shall be issued under the signature
of the Engineer in-charge.

10.2.7 If the competent authority is of the opinion that the grounds shown by the contractors are not
reasonable and sufficient and declines to grant the extension of time, the contractor cannot
challenge the soundness of the opinion by reference to arbitration. The decision of the
competent authority on period of extension of time or refusal for extension of time shall be final
and binding on the contractor.

10.2.8 The competent authority for EOT will be GM BA RAIPUR Telecom BA or any officer authorized
by him in writing.
10.3 Grant of Extension of Time without Applications:
10.3.1 There are, at times, practical difficulties like non-availability of materials, delay in providing

permissions/right of way etc. reasons of which are ascribable to the BSNL. In such cases, the
Engineer-in-charge with the approval of competent authority to sanction EOT, may issue
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extension of time suomoto without waiting for contractor to make an application for EOT. Entry
of hindrances shall be made in the Hindrance Register. The BSNL will, however, not be liable to
the contractor for any losses or damages, costs, charges or expenses that the contractor may in
any way sustain/suffer due to delay in making the above available.

10.3.2 The competent authority for EOT will be GM BARAIPUR Telecom BA or any officer authorized
by him in writing.

10.4 PERIODICITY OF AGREEMENT:

ONE year from the date of agreement; which will be further extendable by additional one year
on the same terms and conditions, including Service Level Agreement (SLA) parameters .In this
regard, decision of GM TD, BSNL RAIPUR will be final and binding, For the extension of contract
by additional One year, the bidder will have to submit security Deposit /PBG applicable for the
approved value of tender and the same shall be valid for a minimum period of 18 months from
the date of commencement of extended period.

11. MEASUREMENT, INSPECTION, TESTING AND ACCEPTANCE TESTING
11.1 Measurement:

11.1.1 The Measurement Books/ Work Diary are to be maintained by the officer in-charge of the work
or his immediate engineering subordinate not below the rank of Junior Telecom Officer. The
entry shall be made in ink. No entry shall be erased. If a mistake is made, it should be corrected
by crossing out the incorrect words or figures and inserting the corrections, the corrections
thus made shall be initialled & dated by the officer concerned.

11.1.2 Responsibility of taking and recording measurements: The measurement of various items
of work shall be taken and recorded in the measurement book issued with each work order.
The measurement shall be taken and recorded by an officer not below the rank of Junior
Telecom Officer, supervising the work. The Junior Telecom Officer/Sub Divisional Engineer,
directly responsible for supervision of work, shall be responsible for accuracy of 100% of
measurements. The Sub Divisional Engineer where Junior Telecom Officer is supervising officer
shall be responsible for conducting test check of 50% of measurements. The Divisional Engineer
shall be responsible for conducting test check of 10% of measurements.

11.1.3 Method of recording of nomenclature of items : Complete nomenclature of items, as given in
the agreement need not be reproduced in the measurement book for recording the
measurements but corresponding Item Code as provided, shall be used.

11.1.4 Method of measurements: The measurements of the work shall be done for activity wise as
and when the item of work is ready for measurement. The methods of measurement of various
items are enumerated as under:

11.1.5 Measurement of depth of trenches The cable routes of one work order shall be divided into a
number of segments each of maximum100 meters length bounded by identifiable landmarks at
both the ends of the segments. If landmarks are not available, length of segment may be
maintained at 100 meters. The measurement of depth shall be recorded at each point of
measurement (POM) in the measurement book in meters in the multiples of 5cms. For example
97 cms will be recorded as 95 cms and 103 cms as 105 cms. The points of measurements shall
be at a distance of 10 meters starting from 0 (Zero) Meter. For example, if the length of segment
is 175 meters, the POMs shall be at 0 M, 10M, 20M, 30M, 40M, 50M, 60M, 70M, 80M, 90M, 100M,
110M, 120M, 130M, 140M, 150M, 160M & 170M.The last POM shall be at 175th M to be
recorded against Residual POM. The efforts required to excavate trenches is not proportionate
especially with reference to depth. Therefore, normally the workers tend to dig shallow
trenches. As standard depth of the trench is important for future life and protection of cables,
this tendency has to be discouraged. In order to encourage the contractor to achieve best
possible depth in the face of site constraints, the following scale of payment shall be applied for
digging trenches of lesser depths, subject to condition that relaxation has been granted by the
competent authority for lesser depths.
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If the contractor does not meet the specification of trench as per tender terms and
conditions straight Rs.150/meter will be deducted from the monthly bills.

11.1.6 Measurement of lengths and protection.

The measurements of length of trenches are on running meter basis, irrespective of type of soil
encountered while digging. The type of protection provided (item code wise) in a segment shall
be recorded in the measurement book in the sheet provided for this purpose.

11.1.7 Measurement of length of cable: The length of cables laid in trenches, through pipes and
through ducts shall be measured by use of RODO Meter/Measuring Tape. The length should be
cross verified with the marking of lengths on the cable. The lengths shall be recorded in sheet
provided in the measurement book.

11.1.8 Measurement of other items. The measurement/numerical details of other items shall be
recorded in the sheet provided in the measurement book for respective items viz. Digging of
joint pit and preparation of joint chamber along with its type i.e. Brick chamber or Pre Cast RCC
type. Fixing, Painting and sign writing of route/joint indicators, Termination of Cable in
equipment room and no. of joints.

11.1.9 The contractor shall sign all the measurement recorded in the measurement book. This will be
considered as an acceptance by the contractor, of measurements recorded in the MB. In case
contractor fails to attend at the measurements or fails to countersign or to record the difference
within a week, than in any such events the measurements taken by Engineer-in-charge or by
the subordinate as the case may be shall be final and binding on the contractor and the
contractor and the contractor shall have no right to dispute the same.

11.1.10 The Divisional Engineer before passing the bill for SECTIONs covered by each set of
measurement may carry out test check by re-opening trench at as many locations as necessary
as specified in document 'procedures for underground cable construction' and bills be passed
only when he is personally satisfied of the correctness of entries in the "measurement Book"
and also when he is satisfied of other aspects of the work as per the terms of the contract. The
contractor shall provide the necessary assistance of labour for re-opening of trench for test
check by the Divisional Engineer; Separate payment shall not be made to the contractor for
excavation of such test checks; however such test pits shall not be more than 10% of the cable
laying work.

11.1.11 Measurement of the work of cable pulling through pipe/duct will be taken equal to the length of
the pipe/duct through which the cable has been pulled and not the total length of the cable
pulled through pipe/duct.

11.2 Inspection, and Quality Control:

a. State of the art technology shall be used. Quality control through Acceptance Test (AT) shall be
done by BSNL from time to time. BSNL reserves the right to carry out sample checks.
Shortcomings/deficiencies noted shall be attended by contractor within 15 days and intimated
to BSNL for re verification.

b. Payment shall be linked to Acceptance Testing (AT).
¢.  Quality will also be controlled through BSNL.
d. Contractor will ensure incorporation of sufficient safety clauses.

11.2.1 The Quality of Works: The importance of quality of Optical Fiber Cable maintenance works
cannot be over-emphasized. The quality and availability of long distance media and efficiency of
the reliable media connectivity to exchanges depends up on quality of lying of Optical Fiber
Cable. Further, the OF cables are vulnerable to damages due to work of other agencies.

11.2.2 The quality of O.F. cable Plant depends upon the quality of individual items of work involved viz
Depth of Cables laid, care while paying & laying, Protection, Jointing of Cables and Terminations
in equipment room and at last but not the least on documentation of cable network. In order to
ensure quality in Cable Construction Work, each component of work needs attention. The
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works shall be carried out strictly in accordance with specifications laid down to achieve the
requisite quality aim.

11.2.3 It is imperative that the contractor(s) is/are fully conversant with the construction practices
and shall be fully equipped to carry out the work in accordance with the specifications. The
contractors are expected and bound to ensure quality in construction works in accordance with
specifications laid down. The contractor shall engage adequate and experienced supervisors to
ensure that work are carried out as per specifications and with due diligence and in a
professional manner. The contractors shall satisfy himself/themselves that the work conforms
to the quality specifications before offering the same to site incharge for Acceptance and
Testing.

11.2.4 An assessment of extent of interest shown by the contractors in executing the works with
requisite quality shall be recorded and used in evaluating the contractors' Performance Rating
(CPR).

11.2.5 In addition to Acceptance Testing being carried out by site incharge and supervision by
Construction Officers, all works at all times shall be open to inspection of the BSNL. The
contractors shall be bound, If called upon to do so, to offer the works for inspection without any
extra payment.

11.2.6 Site Order Book: The site order book is one of the primary records to be maintained by the JTO
supervising the work during the course of execution of works. The noting made by officers as
well as contractors, will form as basis for operation of many contractual clauses. The contractor
shall remove all the defects pointed out by the BSNL in the. Site order book. The site order book
is to be maintained in the prescribed format. The contractor or their authorized representatives
shall also be at liberty to note their difficulties etc. in these books. The site order books shall
invariably be consulted at the time of making final payments to the contractor.

11.3 Testing and Acceptance Testing:

11.3.1 The work shall be deemed to have been completed only after the same has been accepted by the
site incharge of BSNL as per standard Engineering Instructions (EIs) issued by BSNL. The
contractor shall make test pits at the locations desired by site incharge for conducting test
checks without any extra payment. The contractor shall restore the pits after test
measurements to its original shape. The contractor shall be responsible to provide
test/measurement tools and testers for conducting various tests.

11.3.2 Scope of Acceptance and Testing : The purpose of acceptance and testing is to verify integrity
of measurement and quality of work done. The site incharge shall not be responsible for
recording of measurements for the purpose of billing and contractual obligations. However if
the measurements taking by site incharge are found to be lesser than the measurement
recorded by the officer responsible for recording the measurements. The measurement taken
by site incharge shall prevail without prejudice to any punitive action against the contractor as
per provisions of the contract and the officer recording the measurements. The contractor shall
be obligated to remove defects/deficiencies pointed out by the site incharge without any
additional cost to the BSNL.

11.3.3 Offering the work for acceptance and testing: The Sub Divisional Engineer responsible for
construction, after having satisfied himself of completion of work ready for A.T., shall offer the
work to site incharge for conducting Acceptance and Testing. The work shall be offered for A.T.
as soon as part of work is complete in all respects. The work against any work order can be
offered for A.T. in a number of stages.

11.3.4 The contractor shall provide labour, if demanded by the site incharge for digging of test pits and
other necessary infrastructure for carrying out the A/T work. No extra payment will be made

for the digging of test pit.
12. WARRANTY

All material supplied/used and the work/ service rendered by the Contractor shall be
guaranteed against the defective workmanship for a period of six months from the date of
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completion of the contract. The contractor shall make good of the defects within one month
after intimation by the designated officer of BSNL failing which penalty amount as mentioned in
As per clause 18 shall be recovered.

13. AUDIT AND TECHNICAL EXAMINATION:

13.1 BSNL shall have the right to cause an audit and technical examination of the work by the agency
authorized by BSNL or by Chief Technical Examiner, Govt of India , the final bills of the
contractor including all supporting vouchers, abstract etc. to be made after payment of the final
bill and if as a result of such audit and technical examination any sum is found to have been
overpaid in respect of any work done by the contractor under the contract or any work claimed
by him to have been done by him under the contract and found not to have been executed, the
contractor shall be liable the refund the amount of over payment and it shall be lawful for
Government to recover the same from him in the manner prescribed in clause with the heading
payment of bills (same chapter), or in any other manner legally permissible and if it is found
that the contractor was paid less than what was due to him under it, the amount of such under
payment shall be duly paid by Government to the contractor.

13.2 Provided that BSNL shall be entitled to recover any sum overpaid, nor the contractor shall be
entitled to payment of any sum paid short where such payment have been agreed upon
between the Divisional Engineer or his subordinate officer on one hand and the contractor on
the other under any term of the contract permitting payment for work after assessment by the
(DGM/TDM/ SE (Civil)) or his subordinate officer.

13.3 Any sum of money due and payable to the contractor (including security deposit returnable to
him) under this contract may be appropriate by the BSNL for the payment of a sum of money
arising or under any other contract made by the contractor with the BSNL

14. PAYMENT TERMS:
14.1 Procedure for Preparation and settlement of bills:

a) Payment will be made on monthly basis on satisfying that the work is done as per the
agreement. The following documents shall be submitted by the contractor to the DE in-charge
for releasing payments by BSNL.

i) Invoice for the month in triplicate along with the relevant work order.
ii)  Detailed list of Man days engaged during the month
iii) Proof regarding payment of EPF/ ESI contribution for that month to the respective authorities.

iv)  Fault report with restoration time will be prepared on actual basis duly signed by BSNL &
Vendor on daily basis, must be submitted.

v)  Certificate related with no BSNL person employed by him during the contract period.
vi)  Certificate regarding wages paid by the contractor to all labours employed to execute work.

b)  The DE in charge will scrutinize the invoice and other documents submitted by the contractor
and forward the same to AO (Cash) duly certified for arranging payment along with recovery
details. Payment will be made after deducting the penalties as applicable.

c¢)  The bidder has to give the mandate for receiving payment electronically and the charge if any
levied by the bank has to be borne by the bidder /contractor. The contractor is required to give
the following information for this purpose:

i) Beneficiary Bank name

ii)  Beneficiary branch name

iii) IFSC code of beneficiary Branch
iv)  Beneficiary account number.

14.1 Procedure for Preparation and settlement of SLA based OFC Route Maintenance
bills:
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(a) The contractor shall prepare the Monthly bills for the SLA based maintenance activity in
triplicate ensuring execution work in its Completeness (requisite documentation), correctness
of rates and quantum of work and summit the bills to Engineer- in-charge of work. The
Engineer- in-charge shall record the certificate on the Monthly bill after scrutinizing the bills
and summit the Monthly bills along with the documents as mentioned below to the Divisional
Engineer, in-charge of work.

(b) Divisional Engineer shall exercise the prescribed checks on the bills and accord necessary
certificates of the bills. The Divisional Engineer shall retain the third copy along with
photocopies of documents and record it in the estimate file maintained in his office and send
first and Second copies with all documents to relevant higher office for processing of bills and
release of payment.

(c) The office cell dealing with bills payment shall process the bill in the estimate file of the
concerned work and scrutinize the bills vis-a-vis Fault record register and certificates by
Divisional in charge, sanctioned provisions in the estimate etc. The bill shall be passed, after
necessary scrutiny by Works Section, by the officer competent to pass the bill. Statutory taxes
(Income Tax etc.) applicable to contract shall be deducted at the time of payment from each
Monthly bill.

(d) Account payee cheque or RTGS payment for the amount passed in the bill will be issued only
after the contractor gives a stamped receipt for the amount, if the bills are not pre-receipted.
Details of payment of all the bills shall be entered into contract’s ledger by Work Section of the
Planning Cell.

14.3 Procedure for Preparation and settlement of OFC improvement works (where a
separate work order is issued)

(a) The work order issued may contain work to be executed in many patches of various
natures as mentioned in SOR. 100% payment will be paid after completion of Patch work
subject to commissioning of patch work and put to use to carry traffic on certification of
BSNL Site- engineer.

(b) Liquidated damages (LD) @ 0.5% per week subject to maximum of 10 % of the value of the
work will be levied beyond the time limit mentioned in the work order.

(c) All material supplied/used and the work done by the contractor shall be guaranteed
against the defective manufacture/workmanship for a period of 12 months. Cost of such
defective material shall be recovered from subsequent bills or from P.B.G amount held (in
case validity of contract is over).

(d) The contractor shall prepare the final bill in triplicate & and submit the same to Engineer-
in-charge of work within 15 days of final acceptance and commissioning. The final bill shall
be prepared for all items involved in execution of complete Patch work as per point no 1
above. The contractor shall prepare the final bill containing the following details:

a. The bill for all the quantities as per Measurements at the approved rates

b.Adjustment of performance security deposit and statutory taxes already recovered.

c. Store reconciliation statement furnishing account of stores received against the work
order and returned to the designated Store go down as surplus with requisite
verifications from store in-charge of work.

d.Letters of grant of E.O.T(s). If work could not be completed within stipulated time.

e. Copy of Measurement book

(e) The engineer- in-charge of work shall scrutinize the final bill against the works entrusted
and accord necessary certificates stating that the work has been executed satisfactorily in
accordance with specifications and terms and conditions of the contract. The Engineer-in -
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charge shall verify the quantities of items of work with reference to measurements
recorded in the measurement. The S.D.E. in-charge of work shall submit the final bills,
along with other documents mentioned above, with the documents as mentioned
hereunder to the Divisional Engineer, in-charge of work.

(i) Bill prepared by the contractor.

(ii) Material reconciliation statement.

(iii) Measurement book.

(iv) Details of recoveries/penalties for delays, damages to BSNL/Third party properties as per
provisions of the contract. In case no recovery is to be made. NIL report needs to be
submitted.

(v) Details of empty cable drums cost which needs to be recovered from the bill.

(f) The Divisional Engineer shall exercise the prescribed checks on the bills and accord
necessary certificates on the bills. The Divisional Engineer shall retain the third copy of the
bill along with photocopies of other documents not available in his estimate file and send
first and second copies of the bill, measurement book and other documents submitted by
engineer-in-charge along with the bills as above to the higher office for processing and
final payment.

(g) The office cell dealing with OFC bills shall process the bill in the estimate file of the
concerned work and scrutinize the bill vis-a-vis work order issued sanctioned provisions
in the estimate etc. The office cell shall also scrutinize the bill to recover all the liabilities of
the contractor and statutory taxes. The bill shall be passed, after necessaryscrutiny by
Works Section, by the officer competent to pass the final bill.

(h) Account payee cheque or RTGS payment for the amount passed in the bill will be issued
only after the contractor gives a stamped receipt for the amount, if the bills are not pre-
receipted. Details of payment of all the bills shall be entered into contract’s ledger by Work
Section of the Planning Cell.

14.4 Procedure for payment for sub standard works:

(a) The contractors are required to execute all works satisfactorily and in accordance with the
specifications. If certain items of work are executed with unsound, imperfect or unskilled
workmanship or with materials of any inferior description or that any materials or articles
provide by him for execution of work are unsound or of a quality inferior to that contracted
for or otherwise not in accordance with the contract (referred to as substandard work
hereinafter), the Divisional Engineer in-charge shall make a demand in writing specifying
the work, materials or articles about which there is a complaint.

(b) Timely action by Construction Officers: Timely reporting and action, to a great extent, can
prevent occurrence of sub standard work, which will be difficult or impossible to rectify
later on. It is incumbent on the part of cost ruction Officers to point out the defects in work
in time during progress of the work. The Junior Telecom Officer/ Sub Divisional Engineer is
responsible for execution and supervision of work shall without any loss of time submit a
report of occurrence of any substandard work to the Divisional Engineer in-charge besides
making an entry in the site order book. A notice i.e. respect of defective works shall be given
to the contractor by Divisional Engineer in-charge in writing during the progress of work
asking the contractor to rectify/replace/ remove the sub standard item of work and also
definite time period within which such rectification/removal/replacement has to be done.
After expiry of the notice period, of the contractor fails to rectify/ remove/replace the sub
standard item, the defect shall be got rectified replaced /removed by BSNL or through some
other agency at the risk and the cost of the contractor.
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(c) Non-reporting of the substandard work in time on the part of Construction Officer(s) shall
not in any way entitle the contractor to claim that the defects were not pointed out during
execution and as such the contractor cannot be absolved of the responsibility for sub
standard work and associated liabilities.

(d) Authority and procedure to accept sub standard work and payment thereof:

-There may be certain items of work pointed out as sub standard which may be difficult to
rectify and in the opinion of the GM RAIPUR BA the items in question will not materially
deteriorate the quality of service provided by the construction, GM RAIPUR BA shall
appoint committee to work out the reduced rates payable to the contractor for such sub
standard work. The committee shall constitute one Divisional Engineer other than the one
who is directly in-charge of Cable Construction involving sub standard items of work, as
Chairman and one S.D.E. and an Accounts Officer as members. The committee shall take into
account the approximate cost of material/work pointed out as sub standard and
recommend the rates payable for sub standard work, which shall not exceed 60% of the
approved rates of the item in question.

(e) Record of sub standard work: The items adjudged, as sub standard shall be entered into the
measurement book with red ink.

15 DELAYS IN THE CONTRACTOR’S PERFORMANCE:

Delay in performance of services shall attract penalty for the Contractor in accordance with the
section 3 part-A.

16 SHORT CLOSURE OF TENDER:
One Month Notice in case Work is not met as per Terms & Conditions
OR
Government OR BSNL"s policy changes
OR
Any public interest at large is adversely affected
17 DISPOSAL OF EMPTY CABLE DRUMS:

The contractor shall be responsible to dispose off the empty cable drums after laying of the
cable The competent authority taking in to account the prevailing market rates has fixed the
cost of Optical Fiber cable drums. The cost of empty cable drums will be Rs.300/- per drum,
which shall be deducted from the bill, for the work on which the cable along with the drum has
been issued or any other amount due to the contractor or from security deposit.

17.1Rates fixed for Optical Fiber cable drums are given in Tender Document. The rates are fixed and
there is no percentage above or below applicable on these rates.

17.2The contractor shall be responsible for the accounting of the cable drums issued and shall
mention the number cable drums in the bill so that the amount is deducted from the bills due.

17.3 The contractor shall not be allowed to dump the empty cable drums in Govt. /public place,
which may cause inconvenience to Govt/Public. If the contractor does not dispose off the empty
cable drums within 3 days of becoming empty, the BSNL is at liberty to dispose off the drum in
any manner deemed fit and also recover the amount fixed in this contract for empty cable
drums along with the transportation charges (to be decided by BA Heads/GM BA s from the
bill/security deposit/any other amount due to the contractor.

17.4 The cost of empty OFC drum will be Rs 300/- per drum. Cost of OFC drum to be recovered shall
be Rs.300.00.

18 PENALTY CLAUSE:
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This para is applicable for individual work order as well as contract as a whole.

18.1Penalty on SLA Parameters: Schedule - C

Sl.
o Amount of penalty
Parameter Limits in Rs. Remarks
Faults per month | Permissible/unavoid| Rs. 5000 for each Faults which are within the avoidable
1 able Maximum additional fault circumstances of the contractor .
3 fault per 100 km [ exceeding the limit
per cable per month.
2 | Splice loss per Less than 0.07 dB | Rs. 2000 per joint per| Apart from Penalty, the Agency is
fiber occasion responsible for bringing splice loss <
0.1 dB at his own cost within 7 days.
3 | Mean Time to > 8 Hrs Rs. 1000 for next 4 | Up to 90% OFC cuts, the restoration
Repair (MTTR) hrs. and Rs. 5000 for | time permitted is < 8 Hrs and for 10%
OFC cuts each additional 8 OFC cuts, restoration time permitted
Hrs. is greater than 8 Hrs with overall
restoration time permitted is < 8Hrs
for all OFC cuts during a month.
4 | Submission of Within 3 days of the| Rs. 5000/- per day
diagram with fault rectification subjected to
marking of maximum of Rs.
joint pits, fixing of 20,000/-
route/joint
indicators
5 OF Cable one month from 5% of amount of the] The DGMM/PGMM concerned
strengthening by| date of issue of work per month decision is final, as per
Scheduled and work order situations/special circumstances like
Planned Road expansion/ pipe line works etc.
Maintenance
works
(i) The maximum restoration time is response time plus travel time including time for localization
and restoration. In case contractor fails to complete the. restoration of network link (either
temporary or permanent as the case may be), BSNL has a right to impose penalty of Rs 5,000/-
per cut as detailed below-
CASE Period of contract Duration of fault
A Initial 3 months of contract Beyond 8 hours
B From 3 months to 6 months Beyond 6 hours
C After 6 months Beyond 5 hours
(i)  For the purpose of penalty only three cuts per month in entire route will beallowed and will

be the bench mark. If numbers of cuts exceed this figure, a penalty of Rs 5000/- per cut shall
be imposed and recovered from contractor except in case of rodent and termite fault with due
certification from site engineer. However, in order to let contractor, become familiar with
the route; penalty shall be exempted up to seven cuts per route per month for the first

quarter.
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(iif) I the average number of cuts per month is one during a quarter (quarter will be counted from
the month when the contract commence), a bonus of Rs 7500/- per month would be paid to
the contractor.

(iv) The MTTR time will be calculated from the time either the Contractor/supervisor or repair
team is informed about the fault up to the time of restoration of end-to-end traffic after
rectification of OFC cut(s)/fault(s) including the traveling time. The contractor or
supervisor/repairing team can be informed via SMS/voice calls/whatsapp/email or via any
other communication means available at that point of time. The Repair time of any fault
occurred shall be calculated by collecting data from respective multiplexer station of BSNL.
Any pending restoration of link on account of BSNL shall be certified by Engineer-in-charge
and should not be counted in outage time due to contractor.

(v)  Ifthe splice loss of all the fibers are not within the prescribed limit, the contractor has to re-do
the splice till the value is achieved(less than 0.07 db per slice) failing which BSNL will carry
out the work by itself deducting Rs 6000/-per fault from the monthly bill.

(vi) Ifthe splice loss of all the fibres are not within the prescribed limit, the contractor has to re-do
the splice till the value is achieved(less than 0.07 db per slice) failing which BSNL will carry
out the work by itself deducting Rs 6000/-per fault from the monthly bill.

(vii) In no case the Engineer shall be held responsible for the delay in restoration except for the
instance of making availability of requisite materials for restoration.

(viii) For below mentioned supply item non supply a penalty of 0.5% of the PO value per
week, beyond the specified delivery period, maximum penalty limited to 25% of the PO

value.
1 Supply of SJIC/BJC
2 Supply of TLB up to 6F
3 Supply of 4F OF Cable

(ix) Trenching penalty: If the contractor does not meet the specification of trench for relaying or
repairing of existing route for restoration of faults, at the required depth as per tender term
and conditions, a penalty of Rs 150/meter will be deducted from the monthly bills.

(x) Jointing penalty: If contractor or bidder does not make joints as per standard and
specifications of tender term and conditions (eg. Criss Cross of Fiber or bad workmanship), a
penalty of Rs 2,500/- per joint will be deducted from the monthly bill in addition of rectifying
fault free of cost.

(xi) Third Party Damage: If the bidder damages other Private Service provider’s cables /sewage
line/ Government or public properties, such as electricity cable or roads etc, the damage
charges/penalty will be paid by the contractor as per the claim of such third party. BSNL will
not be liable to pay any penalty or any damage charges made by the contractor as per the
indemnity clause below:

“Contractor shall either pay to third parties all expenditure incurred for restoring services
which are damaged by Contractor while carrying out the work or the same amount will be
deducted from his bills. Such expenditure shall be intimated to Contractor either by Engineer-in-
charge or concerned third parties in writing. The amount deducted by the Contractor from his
bill shall be paid to concerned third parties by Divisional Engineer or Accounts Officer.”

(xii) Penalty for causing inconvenience to the Public in case of OFC improvement work:

(&) To ensure progress during the execution of work and to cause minimum inconvenience to the
public, the contractor shall not dig a trench of more than 500 meters at a stretch in a route at a
time. He shall cause to lay cable and close such trenches expeditiously. Under any circumstances
a stretch of trench of maximum 200 meters shall not be kept open for more than a day in case of
cable laying by digging paved surfaces. In the event of contractor falling to comply with, these
conditions, a penalty of recovery up to Rs 300/- per day for the period the trench is kept open
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beyond the time limit allowed may be imposed by the BSNL. This penalty will in addition to that
payable for delay or slow work.

(b) Penalty for cutting/damaging the existing cables of BSNL and the existing underground
facilities of third parties: -

(c) During excavation of trench utmost care is to be taken by the contractor so that the existing
underground cables are not damaged or cut. In-case any damage/cut is done to the existing
cables, a penalty as per the schedule given below will be charged from the contractor or the
amount will be deducted from his running bills:-

. Damage charges as Cost of additional copper cable
SL Size of Cablg to prescribed in circular fqr each Slak.) of 10 meter.
No. be rep%ace in dated 6.10.2003 (Variable Cost in Rs. Per slab of
pairs cable of length 10 meter)
(a) (b)
1 5 7,500 4,500
2 10 7,500 5,000
3 20 7,500 5,000
4 50 10,000 5,500
5 100 10,000 6,000
6 200 20,000 7,000
7 400 20,000 11,000
8 800 40,000 13,000
9 1200 75,000 17,000
Size of existing OF cables cut/ damaged Amount of penalty per cut/
damage/Occasion
O.F. Cable of any size Rs. 1,50,000.00 (One Lac Fifty thousand)

(d) Besides the above penalty, the contractor shall carry out such repairs for restoration of the
damaged cable free of charge. The cost of jointing kit shall also be borne by the contractor. If
contractor fails to repair the damage, the cost of repair (including cost of labour + jointing kit)
shall be recovered from the contractor.

(xiii) Overall limit of penalty: Maximum penalty in any given month will be limited to maximum
25% of the monthly bill amount.

(xiv) Deduction other than overall limit of penalty: if bidder is unable to supply FRT team for
particular day in a month than additional deduction will be made from their bills of particular
month. Deduction to be calculated as given below:

Additional deduction amount in RS = {SLA amount for per month in RS / no. days in that month}*
Nos. of days FRT team absent in a month

(xv) Applicable total penalty/deduction for any given month will be addition of para (xiii) and
para(xiv)

18.2 Failure Clause:

If contractor fails to perform even after imposition of penalty, his work can be given to any other
contractor willing to perform at the approved rate of BA.

18.3 Withdrawal of work:

The work will be withdrawn with relevant penalty decided for due payment in case of non-
performance with 15 days notice in form of letter, SMS, e-mail and Whatsapp, etc.
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19 TERMINATIONS FOR DEFAULT:

19.1 BSNL may, without prejudice to any other remedy for breach of contract, by written notice of
default, sent to the Contractor, terminate this Contract in whole or in part -

a) If the Contractor fails to render services within the time period(s) specified in the Contract or
any extension thereof granted by BSNL.

b) If the Contractor fails to perform any other obligation(s) under the Contract: and

) If the Contractor, in either of the above circumstances, (s) does not remedy his failure within a
period of 30 days (or such longer period as BSNL may authorize in writing) after receipt of the
default notice from BSNL.

19.2 In the event, BSNL terminates the contract in whole or in part, pursuant to Para 19.1, BSNL may
get the services from any other source as it deems appropriate, the Contractor shall be liable to
BSNL for any excess cost for such services. However, the Contractor shall continue performance
of the contract to the extent not terminated.

19.3 In the event of prosecution for any offence of directors/partners/ of the Contractor or of the
Contractor.

19.4 If the Contractor enters into an arrangement or composition with its creditor(s) or if a Receiver
of the Contractor’s property or any part thereof, is appointed.

19.5 If a petition for winding up is presented in any Court against the Contractor, it being a limited
company, or a resolution is passed to wind up the business of the Contractor or if a Receiver is
appointed for any part of the Contractor’s property.

19.6 If the Contractor makes false claim(s) towards charges, commission, incentives, refunds,
credits, warranty claims or submits false financial information/reports or any other data
including but not limited to the Services, reports or maintenance required by BSNL.

19.7 If the Contractor fails to obtain or maintain any license / approvals or the suspension or
revocation of any license / approvals necessary for the conduct of the business of the
Contractor pursuant to the Agreement.

19.8 If the Contractor commits any violation of any laws, rules or regulations of the land.

19.9 If the appointment or continuance of the Contractor under the Agreement is likely in the sole
opinion of BSNL to result in a loss of goodwill or reputation of BSNL.

19.10 The Agreement be terminated by BSNL in the manner prescribed in clause 9.1(i) above; BSNL
will reimburse the Contractor, the pro-rated Charges for the Services provided by the
Contractor till the date of termination, as specified in Work Order.In such case, the value of
approved materials utilized at site, the certified and accepted work done till the date prior to
such termination shall become the sole and exclusive property of BSNL.

19.11 BSNL may also terminate any Work Order (if applicable) here under upon written notice of
fifteen (15) days to the Contractor / vendor without any liability, if the Contractor is in breach
of any material obligations contained in the relevant Work Order. For the avoidance of doubt,
the termination of any individual Work Order shall not amount to automatic termination of the
Agreement or any other Work Order(s) that may be issued by BSNL.

19.12 It is agreed by both the Parties that termination of this Agreement or any Work Order(s) by
BSNL, does not relieve any Party from any rights and / or liabilities arising prior to such
termination. Failure of BSNL to exercise a right in connection with a termination event shall
not be construed as a general waiver of its right under this clause.

19.13 Termination in pursuant to clause 9.1 (i) to (x) and clause 9.3 above, shall be without prejudice
to other rights of BSNL available under law or contract.

19.14 Either party may terminate this Agreement or any Work Order hereunder without any liability
if so required by any government authority with jurisdiction over the Party and the subject
matter of this Agreement; provided however that the Party withstanding with the
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governmental authority shall assert all reasonable challenges, including litigation, to prevent or
reverse any such requirement.

19.15 The Contractor undertakes that on termination of this Agreement it shall have no lien over the
materials, equipments, designs, plans related to OFC, etc,, of BSNL that are under its custody
and shall hand over possession of the same to BSNL.

19.16 The Contractor shall on termination of the Agreement, immediately hand over or destroy all
Confidential Information on BSNL in its possession (irrespective of its form) to / before BSNL"s
representative to his satisfaction.

19.17 The Contractor shall provide its full co-operation and assistance to BSNL to enable a smooth
transition of the work to any other contractor of BSNL"s choice or as the case may be.

20 TERMINATION FOR INSOLVENCY:

BSNL may at any time terminate the Contract by giving written notice to the Contractor,
without compensation to Contractor, if the Contractor becomes bankrupt or otherwise
insolvent as declared by the competent court provided that such termination will not prejudice
or affect any right or action or remedy which has accrued or will accrue thereafter to BSNL.

21 INDEMNITIES:

21.1The contractor shall at all times hold the BSNL harmless and indemnify from against all action,
suits, proceedings, works, cost damages, changes claims and demands of every nature and
descriptions, brought or procured against the BSNL its officers and employees and forthwith
upon demand and without protect or demur to pay to the BSNL any and all losses and damages
and cost (inclusive between attorney and client) and all costs incurred in endorsing this or any
other indemnity or security which the BSNL may now or at any time have relative to the work
or the contractors obligation or in protecting or endorsing its right in any suit on other legal
proceeding, charges and expense and liabilities resulting from or incidental or in connection
with injury, damages of the contractor or damage to property resulting from or arising out of or
in any way connected with or incidental to the operations caused by the contract documents . In
addition the contractor shall reimburse the BSNL or pay to the BSNL forthwith on demand
without protect or demur all cost, charges and expenses and losses and damages otherwise
incurred by it in consequences of any claim, damages and actions which may be brought against
the BSNL arising out of or incidental to or in connection with the operation covered by the
contractor.

21.2 The contractor shall at his own cost at the BSNLs request defend any suit or other proceeding
asserting a claim covered by this indemnity, but shall not settle, compound or compromise any
suit or other finding without first consulting the BSNL.

21.3 Contractor shall either pay to third parties all expenditure incurred for restoring services which
are damaged by Contractor while carrying out the work or the same amount will be deducted
from his bills. Such expenditure shall be intimated to Contractor either by Engineer-in-charge
or concerned third parties in writing. The amount deducted by the Contractor from his bill shall
be paid to concerned third parties by Divisional Engineer or Accounts Officer.

22 FORCE MAJEURE:

22.11f, at any time, during the continuance of this contract, the performance in whole or in part by
either party of any obligation under this contract is prevented or delayed by reasons of any war
or hostility, acts of the public enemy, civil commotion, sabotage, fires, floods, explosions,
epidemics, quarantine restrictions, strikes, lockouts or act of God

(hereinafter referred to as events) provided notice of happenings of any such eventuality is
given by either party to the other within 21 days from the date of occurrence thereof, neither
party shall by reason of such event be entitled to terminate this contract nor shall either party
have any claim for damages against other in respect of such non-performance or delay in
performance, and deliveries under the contract shall be resumed as soon as practicable after
such an event come to an end or cease to exist, and the decision of the Purchaser as to whether
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the deliveries have been so resumed or not shall be final and conclusive. Further that if the
performance in whole or part of any obligation under this contract is prevented or delayed by
reasons of any such event for a period exceeding 60 days, either party may, at its option,
terminate the contract.

22.2 Provided, also that if the contract is terminated under this clause, the Purchaser shall be at
liberty to take over from the Supplier at a price to be fixed by the purchaser, which shall be
final, all unused, undamaged and acceptable materials, bought out components and stores in
course of manufacture which may be in possession of the Supplier at the time of such
termination or such portion thereof as the purchaser may deem fit, except such materials,
bought out components and stores as the Supplier may with the concurrence of the purchaser
elect to retain.

23 ACTION BY PURCHASER AGAINST BIDDER(S)/ VENDOR(S) IN CASE OF DEFAULT.
23.11n case of default by Bidder(s)/ Vendor(s) such as

(i) Failure to deliver and/ or commission any or all of the goods within the time period(s)
specified in the contract, or any extension thereof granted by the purchaser.
(ii) Failure to perform any other obligation(s) under the Contract; and

(iii) Or any other default whose complete list is enclosed in Appendix-1 of Section-4, Part-A;
Purchaser will take action as specified in Appendix-1 of Section-4, Part-A.
24 ARBITRATION:

(Applicable in case of supply orders/Contracts with Firms, other than Public Sector
Enterprise) (Not applicable in cases valuing less than Rs. 5 lakhs)

Except as otherwise provided elsewhere in the contract, if any dispute, difference, question or
disagreement arises between the parties hereto or their respective representatives or
assignees, in connection with construction, meaning, operation, effect, interpretation of the
contract or breach thereof which parties unable to settle mutually, the same shall be referred to
Arbitration as provided hereunder.

24.1 A party wishing to commence arbitration proceeding shall revoke Arbitration Clause by giving
60 days’ notice to the designated officer of the other party. The notice invoking arbitration
shall specify all the points of disputes with details of the amount claimed to be referred to
arbitration at the time of invocation of arbitration and not thereafter. If the claim is in foreign
currency, the claimant shall indicate its value in Indian Rupee for the purpose of constitution of
the arbitral tribunal.

24.2 The number of the arbitrators and the appointing authority will be as under:

Claim Amount (excluding Number of arbitrator Appointing Authority
claim for counter claim, if

any)

Above Rs. 5 lakhs to Rs. 5 crores | Sole  Arbitrator to be | BSNL

appointed from a panel of | (Note: BSNL will forward a list
arbitrators of BSNL. containing names of three
empanelled arbitrators to the
other party for selecting one from
the list who will be appointed as
sole arbitrator by BSNL)

Above Rs. 5 crores 3 Arbitrators One arbitrator by each party and
3rd grbitrator, who shall be the
presiding arbitrator, be the two
arbitrators. BSNL will appoint its
arbitrator from its panel.

25 Neither party shall appoint its serving employee as arbitrator.
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26 If any of the Arbitrators so appointed dies, resigns, becomes incapacitated or withdraws for any
reason from the proceedings, it shall be lawful for the concerned party/arbitrators to appoint
another person in his place in the same manner as aforesaid. Such person shall proceed with
the reference from the stage where his predecessor had left it both parties consent for the
same; otherwise, he shall precede de novo.

27 Parties agree that neither party shall be entitled for any pre-reference or pendentlite interest
on its claims. Parties agree that any claim for such interest made by any party shall be void.

28 Unless otherwise decided by the parties, Fast Track procedure as prescribed in Section 29 B of
the Arbitration Conciliation Act, 1996 for resolution of all disputes shall be followed, where the
claim amount is upto Rs. 5 crores.

29 Fasttrack procedure -

(1) Notwithstanding anything contained in this Act, the parties to an arbitration agreement, may, at
any stage either before or at the time of appointment of the arbitral tribunal, agree in writing to
have their dispute resolved by fast track procedure specified in sub-section (3).

(2)  The parties to the arbitration agreement, while agreeing for resolution of dispute by fast track
procedure, may agree that the arbitral tribunal shall consist of a sole arbitrator who shall be
chosen by the parties.

(3) The arbitral tribunal shall follow the following procedure while conducting arbitration
proceedings under sub-section (1):-

(@)  The arbitral tribunal shall decide the dispute on the basis of written pleadings, Documents and
submissions filed by the parties without oral hearing;

(b)  The arbitral tribunal shall have power to call for any further information Or clarification from
the parties in addition to the pleadings and documents filed by them;

(c)  An oral hearing may be held only, if, all the parties make a request or if the Arbitral Tribunal
considers it necessary to have oral hearing for clarifying certain issues;

(d)  The arbitral tribunal may dispense with any technical formalities, if an oral Hearing is held, and
adopt such procedure as deemed appropriate for expeditious disposal of the case.

(4) The award under this section shall be made within a period of six months from the date the
arbitral tribunal enters upon the reference.

(5) If the award is not made within the period specified in sub-section (4), the provisions of sub-
Sections (3) to (9) of Section 29A shall apply to the proceedings.

(6)  The fees payable to the arbitrator and the manner of payment of the fees shall be such as may
be agreed between the arbitrator and the parties.)

(7)  The arbitral tribunal shall make and publish the award within time stipulated as under:

Amount of Claims and Counter Claims Period for making and publishing of the
award (counted from the date the arbitral
tribunal enters upon the reference)

Upto Rs. 5 crores Within 6 months (Fast Track procedure)
Above Rs. 5 crores Within 12 months

However, the above time limit can be extended by the Arbitrator for reasons to be recorded in
writing with the consent of parties and in terms of provisions of the Act.

(8) In case of arbitral tribunal of 3 arbitrators, each party shall be responsible to make
arrangements for the travel and stay, etc. of the arbitrator appointed by it. Claimant shall also
be responsible for making arrangements for travel/stay arrangements for the Presiding
Arbitrator and the expenses incurred shall be shared equally by the parties.
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In case of sole arbitrator, BSNL shall make all necessary arrangements for his travel/stay and
the expenses incurred shall be shared equally by the parties.

(9)  The Arbitration proceeding shall be held at New Delhi or Circle or BA Headquarter (as the case
may be).

(10) Subiject to the aforesaid conditions, provisions of the Arbitration and Conciliation Act, 1996 and
any statutory modifications or re-enactment thereof shall apply to the arbitration proceedings
under this clause.

L. In the event of any dispute or difference relating to the interpretation and application of the
provisions of the contracts, such dispute or difference shall be referred by either party for
Arbitration to the sole Arbitrator in the Department of Public Enterprises to be nominated by
the Secretary to the Government of India in-charge of the Department of Public Enterprises.
The Arbitration and Conciliation Act, 1996 shall not be applicable to arbitration under this
clause. The award of the Arbitrator shall be binding upon the parties to the dispute, provided,
however, any party aggrieved by such award may make a further reference for setting aside or
revision of the award to the Law Secretary, Department of Legal Affairs, Ministry of Law &
Justice, Government of India. Upon such reference the dispute shall be decided by the Law
Secretary, whose decision shall bind the Parties finally and conclusively. The Parties to the
dispute will share equally the cost of arbitration as intimated by the Arbitrator.

Further, with regard to already signed/existing contracts, existing Arbitration clause for sole
arbitrator can be invoked in case the parties waive, subsequent to disputes having arisen
between them, the applicability of sub-section (5) of section 12 by an express agreement in
writing.

I1. APPLICABLE LAW AND JURISDICTION

a. The supply order for Goods ‘or’ Services, including all matters connected with this supply order
shall be governed by the Indian law both substantive and procedural, for the time being in force
and shall be subject to the exclusive jurisdiction of Indian Court at the place from where the
Purchase Order has been placed.

b. Foreign companies, operating in India or entering into Joint Ventures in India, shall have to
obey the law of land and there shall be no compromise or excuse for the ignorance of the Indian
legal system in any way.

30 SET OFF

1. Any sum of money due and payable to the supplier (including security deposit refundable to
him) under this contract may be appropriated by the purchaser or the BSNL or any other
person(s) contracting through the BSNL and set off the same against any claim of the Purchaser
or BSNL or such other person or person(s) for payment of a sum of money arising out of this
contract or under any other contract made by the supplier with the Purchaser or BSNL or such
other person(s) contracting through the BSNL.
In case of set off of the security deposit against any claim of the purchaser or BSNL or such
other person or person(s) for payment of a sum of money arising out of this contract or under
any other contract made by the supplier with the Purchaser or BSNL or such other person(s)
contracting through the BSNL, the GST on such set off will be borne by the supplier.

GST would not be liable on security deposit. But if supplier set off the security deposit against
any claim of the purchaser or BSNL or such other person or person(s) for payment of a sum of
money arising out of this contract or under any other contract made by the supplier with the
Purchaser or BSNL or such other person(s) contracting through the BSNL, then GST would be
levied.

2. It is agreed in case of set off the security deposit against any claim of the purchaser or BSNL or
such other person or person(s) for payment of a sum of money arising out of this contract or
under any other contract made by the supplier with the Purchaser or BSNL or such other
person(s) contracting through the BSNL, the GST on such set off will be borne by the supplier.
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31 Indemnity:
(A) It is the responsibility of the supplier to ensure that outward supply return (GSTR-1)is filed
correctly and to declare correct information on the Invoice and GST portal.

In case of mismatch because of vendor’s fault prompt amendments must be made by the
supplier else supplier shall be required to indemnify BSNL of the loss of credit due to mis-match
and BSNL shall recover the said amount from vendor. The compliance to be adhered by
supplier includes (but is not limited to) the following:

(i) Uploading appropriate invoice details on the GSTN( Goods and Service Tax Network) within the
stipulated time.

(ii)  Issuing GST compliant invoice/ CN/DN. PO issued by BSNL should be referred by supplier for
capturing information on the invoice.

(iii)  Acceptance of changes made by BSNL on GSTN on account of non-upload or incorrect upload
details on GSTN. Such changes w .r.t the mis-match are required to be accepted by supplier
within the time limit prescribed under the GST law. It must be noted that in case supplier does
not accept such changes within the time limit prescribed under GST law, the loss of input tax
credit( if any) would be recovered from the supplier.

BSNL reserves the right to be indemnified for the credit loss and recover the said amount from
the supplier in case BSNL is unable to claim the input tax credit (ITC) for any non-compliance or
default or due to lack of diligence on the part of the supplier. Further in case any error because
of which no credit is received then such equivalent amount is not liable to be paid by
BSNL .Where, However if the amount has already been paid by BSNL, the same is liable to be
recoverable or adjustable against subsequent payments.

(B) Itis hereby agreed between both the parties that in case any GST and /or cess liability, interest,
penalties or any other tax / duty / amount/charge liability /professional costs related to
litigation becomes payable by BSNL or input tax credit is denied to BSNL due to failure of the
supplier to comply with the relevant laws / regulations applicable in India or overseas. Supplier
undertakes to indemnify BSNL for an amount equal to amount payable by BSNL and the same
shall be recovered by BSNL.

32 Tax Indemnity Clause: BSNL has the right to recover Input Tax Credit (ITC) loss suffered by it
due to any mis-declaration on invoice by the supplier.

33 COURT JURISDICTION:

33.1 Any dispute arising out of the TENDER/ bid document/ evaluation of bids/ issue of APO / AWO
shall be subject to the jurisdiction of the competent court at the place from where the NNI
TENDER/ TENDER has been issued.

33.2Where a contractor has not agreed to arbitration, the dispute/ claims arising out of the
Contract/ PO / WO entered with him shall be subject to the jurisdiction of the competent Court
at the place from where Contract/ PO has been issued. Accordingly, a stipulation shall be made
in the contract as under.

“This Contract/ PO / WO are subject to jurisdiction of Court at RAIPUR only”.

Note:- Mandatory Licensing requirements with regards to security related concerns issued by the
Government of India from time-to-time shall be strictly followed and appropriate clauses shall be
added in all bid documents. Necessary guidelines in this regard shall be issued separately.

34 APPOINTMENT OF OTHER AGENCIES FOR RE-EXECUTION:

In the event of the Contractor failing to perform its obligations as per agreed productivity /
quality norms of works and timelines as mentioned elsewhere in this Agreement and Schedules,
BSNL after giving seven (7) days notice to the Contractor can get the work executed / re-
executed through any other contractor / agencies as BSNL deems fit and proper at the costs and
expenses of the Contractor. However that if the estimated cost for execution of such work is
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more than the proportionate Contract Price, the excess amount incurred by BSNL in this
connection shall be recovered from the dues including the bank guarantee payable to the
Contractor under this Agreement.

35 NO PUBLICITY:

No party shall publish any press release or otherwise publicly disclose the existence of this
Agreement (including its Schedules, Annexure and any other documents incorporated by
reference), without the express prior written consent of the other Party.

36 COMMUNICATION AND REPORTING:

36.1 Communication: The Parties must use their reasonable endeavours to communicate and
promptly inform each other of any matter likely to affect the Services and to investigate how to
avoid or minimize any adverse effects on the Services.

36.2 Authorized Representatives: Each Party must designate, an authorized representative
(“Authorized Representative”) and insert details of such Authorized Representative in this
clause. A Party may designate a substitute or replacement as their Authorized Representative
on reasonable notice in writing to the other Party.

36.3 Notices: Except as specifically provided elsewhere in the Agreement, all notices required or
permitted to be given by one Party to the other under the Agreement shall be in writing and
shall be sufficient if made (i) by personal delivery, (including delivery by any commercial
delivery service with acknowledgement received); or (ii) by registered or certified mail, postage
prepaid, return receipt requested; or (iii) by facsimile transmission (“Fax”) to the Parties at the
respective addresses. The date upon which such notice is so actually delivered; or if the notice is
given by registered or certified mail, the date upon which it is received as evidenced by
Registered A.D. or other acknowledgement; or if sent by Fax, the date on which the Fax was sent,
provided an original is received by the addressee by any commercial delivery service within two
(2) business days of the Fax, shall be deemed to be the date of such notice, irrespective of the
date appearing therein.

36.4 Reporting:

36.4.1 Contractor agrees to disclose relevant information in relation to the provision of the Services to
BSNL and, upon request, to give BSNL a true and faithful account of dealings and matters arising
in relation to the provision of the Services, and to furnish explanations when reasonably
requested by BSNL.

36.4.2 Each Party must notify the other immediately after becoming aware of:

(i) any material breach of legislation relevant to the provision of the Services or the performance
by a Party of its obligations under the Agreement which may amount to violating a material
agreement applicable to it;

(i)  any matter connected with the performance of the Services which would give rise to an actual or
perceived conflict of interest; or

(iii) any reason why a Party is or may be unable to perform its obligations under the Agreement.

(iv) BSNL must notify the Contractor if it appoints, engages or requests any other person to review
or manage the provision of, or any part of, the Services by the Contractor.

37 CONFIDENTIALITY:

(@) Neither Party to the Agreement may communicate, release or otherwise disclose confidential
information (“Confidential Information”) to any person concerning the Agreement, Services,
information of the other Party or the business of the other Party without the prior written
consent of that Party, provided that this clause shall not apply:

(i) to the extent that the disclosure is necessary to key persons on a need to know basis for the
provision of the Services Provided that those persons to whom such information is supplied are
bound by confidentiality obligations of the agreement;
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(ii)  to comply with the applicable law or regulation;

(iii) to the extent applicable to enable a Party to properly perform its obligations under the
Agreement; or

(iv) to disclosures by the party receiving Confidential Information pursuant to a court order,
administrative contractor and/or other governmental body provided however that the receiving
party shall promptly provide notice of such disclosure to the disclosing party to enable the
disclosing party to seek a protective order or otherwise prevent or restrict such disclosure.

(b)  Contractor shall and undertakes to promptly advise BSNL in writing of any misappropriation or
misuse by any person of such Confidential Information, which may come to its attention.

(c) In the event of any breach of this clause, the Contractor shall indemnify BSNL from any loss, cost
or damage or any other claim whatsoever BSNL. Furthermore, nothing in the Agreement shall
prejudice BSNL from initiating appropriate legal proceedings for specific performance and
injunctive relief available under the laws of equity and contract on breach of confidentiality
obligations under this clause. The obligations contained in this clause will be valid for two (2)
years from the effective date of termination of the Agreement.

38 INTELLECTUAL PROPERTY RIGHTS:

38.1 Except as provided for in the Agreement, Contractor shall not acquire a right to use, and shall
not use without BSNL"s prior written permission, the names, characters, artwork, designs,
trade names, trademarks, or service marks and shall maintain all copy right, trade mark,
service mark of BSNL or other proprietary notice on BSNL"s products or services (“Intellectual
Property Rights”) and otherwise comply with BSNL"s reasonable quality control requirements.

38.2 The Contractor accepts for all purposes that any trademarks, logos, service marks, trade names
or identifying slogans affixed or used by BSNL in respect of any of its services, whether
registered or not, constitute the exclusive property of BSNL. The Contractor shall not contest, at
any time, the right of BSNL or its affiliated companies to any trade mark or trade name or any
other Intellectual Property used or claimed by BSNL.

38.3 During the term of the Agreement, the Contractor may be authorized to use BSNL"s trademarks,
logos and trade names, but only in connection with the Scope of Services as set out in the
Agreement. The Contractor’s use of such trademarks, logos and trade names shall be in
accordance with the guidelines issued by BSNL from time to time.

Nothing herein shall give the Contractor any interest in such trademarks, logos or trade names
or any other Intellectual Property Rights. In the event of termination of the Agreement,
howsoever caused, the Contractor’s, right to use such Intellectual Property, including but not
limited to, trademarks, logos or trade names shall cease forthwith from the date of termination
of the Agreement. The Contractor agrees not to attach any additional trademarks, logos or trade
designations to the trade marks, logos or trade designations of BSNL.

38.4 Contractor further agrees not to use the Intellectual property, including but not limited to the
trade marks, logos and trade names of BSNL.

38.5BSNL reserves the right of prior review and approval of the Contractor’s use of BSNL's
Intellectual Property including but not limited to any trademarks, logos and trade names as well
as all relevant advertisement material in each instance. The Contractor shall not publish, nor
cause to be published any advertisement, or make any representations oral or written, which
might confuse, mislead or deceive the public or which are detrimental to the name, trademarks,
good will or reputation of BSNL. The Contractor shall indemnify and keep indemnified BSNL
against any third party claim arising out of or in relation to such advertisements or oral or
written representations which might confuse, mislead or deceive the public or which are
otherwise detrimental to the name, good will or reputation of BSNL.

39 REPRESENTATIONS AND WARRANTIES:
39.1 Warrants of Contractor

(a)  Contractor represents and warrants that:
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(i) it has and will continue to have and to use, the skills, qualifications and experience to provide
the Services in an efficient and controlled manner with a high degree of quality and
responsiveness and to a standard that complies with the Agreement;

(ii) it has full corporate power and authority to enter into, perform and observe its obligations
under the Agreement: and

(iii) that the execution, delivery and performance of the Agreement has been duly and validly
authorized by all necessary corporate action and it does not violate the governing documents or
any law or material agreement applicable to it.

(b)  Contractor represents and warrants that it has obtained and will continue to obtain any
consents and/or approvals required by any governmental contractor in relation to the provision
of the Services. It shall comply with all applicable laws and regulations in carrying out the rights
and obligations under the Agreement. As of the date of signing the Agreement, there are no
pending threatened legal proceedings that materially adversely affect its ability to perform its
obligations under the Agreement.

(c)  While performing its obligations under the Agreement, it is not in violation of any third party
intellectual property rights that may be relevant for the performance of its Services under the
Agreement. Any designs, plans, etc., are the sole and independent creation of the Contractor and
are not in breach of copy right and/or other intellectual rights violation.

40 INSURANCE AND LIMITATION OF LIABILITY:

40.1 The Contractor shall, at all times during the Term, at its sole cost and expense, and thereafter for
such period as BSNL in good faith requests, in consideration of the particular circumstances,
carry and maintain the insurance coverage listed below:

(@) Worker’s Compensation Insurance and Employee’s Liability Coverage equivalent to the
minimum amount required by law;

(b)  Professional Indemnity Insurance in respect of legal liability arising from breach of professional
duty by reason of any negligent act, error or omission;

(c)  Public Liability insurance covering claims arising out of the performance or failure to perform
the Services in the Agreement in respect of damage to real or personal property and injury to or
death of persons;

(d) Appropriate insurance policies to cover third party claims including cross liability;

(e)  Appropriate insurance policy to cover the value of equipments, tools and all other material
given by BSNL to Contractor;

(0 In case of emergency / mishap the Contractor has to release the substantial amount of payment
to the concerned person or his relatives to take care of the emergency situation and recover
later through insurance etc.

40.2The Contractor undertakes that wherever applicable, the Contractor shall ensure that the
relevant insurance policy contains a suitable clause whereby BSNL shall be named as ,co-
insured" or as ,loss-payee" under the relevant policy.

40.3 The Contractor shall ensure the satisfactory payment of premium and other charges payable
under these policies and shall be responsible for satisfactory and expeditious compliance of all
procedures, formalities, and other terms and conditions relating to the initiation and
maintenance of the policy including any claims there under. The Contractor shall submit a copy
of the policies as well as receipts for the payment of premium and/or any other charges in
respect of the above policies to BSNL at its request.

40.4 Details of these insurance policies along with proof of premium payment and insurance cover
notes / insurance policies must be provided by the Contractor to BSNL within fifteen (15) days
from the date of signing of agreement and / or issuance of the Work Order (wherever
applicable).
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40.5For the avoidance of doubt it is acknowledged and agreed that neither Party shall have any
liability to the other Party in respect of consequential, indirect or special loss or damage
including but not limited to loss of profit, and loss of business, arising out of or from this
Agreement.

41 DISPUTE RESOLUTION:

(@)  The Parties agree to cooperate and conduct in good faith such discussions and negotiations as
may be necessary or desirable to amicably resolve any dispute which may arise between them.

(b)  If they are unable to resolve within twenty (20) working days of the relevant meeting of the
Parties" senior representatives for whatever reason, then either party may refer such dispute to
a sole arbitrator as appointed by BSNL. The arbitration shall be conducted in accordance with
the Arbitration and Conciliation Act, 1996, as amended from time to time. The language used in
the arbitral proceedings shall be English. Arbitration shall be conducted by a sole arbitrator.

The arbitral award shall be in writing and shall be final and binding on each Party and shall be
enforceable in any court of competent jurisdiction. None of the Parties shall be entitled to
commence or maintain any action in a court of law upon any dispute arising out of or relating to
or in connection with the Agreement except for the enforcement of an arbitral award or as
permitted under the Arbitration and Conciliation Act, 1996.

42 COMPLIANCE WITH LAWS:

42.1The Contractor warrants that Services provided under the Agreement shall conform to all
applicable laws, statutory rules and regulations including the surety and environmental norms
as per Government rules and regulations.

42.2 Notwithstanding the generality of the foregoing, the Contractor shall comply with the following
but not limited to the Workmen’s Compensation Act, Minimum Wages Act, Employees State
Insurance Act, Employees" Provident Fund Act, Apprentices Act, Contract Labour Regulations &
Abolition Act, and any/all other applicable statutes and al modifications thereof, in connection
with manpower engaged by the Contractor. The Contractor shall keep intact with him all
necessary documents in respect of payments towards Employees Provident Fund / Employees
State Insurance Fund and under all other statutes as above and shall furnish the required
documents to BSNL, within the specified time, as and when required by BSNL.

43 INTERPRETATION:
In the Agreement, unless the contrary intention appears:

(i) a reference to the Agreement includes any variation or replacement of the Agreement and
includes all Schedules, Annexure attached to the Agreement and any documents that have been
incorporated by reference as on the date of execution of the Agreement, and any new Schedules,
Annexure and exhibits that may be added to the Agreement as mutually agreed upon by the
Parties;

(i) a reference to a statute, ordinance, code or other law included regulations and other
instruments made under it an consolidations, amendments, re-enactments or replacements of
any of them;

(iii)  the singular includes the plural and vice-versa, words including one gender include other
genders;

(iv) heading and marginal notes have been inserted for guidance only and do not form part of the
context;

(v)  areference to a thing (including, without limitation, any amount) is a reference to the whole or
any part of that thing and a reference to a group of persons is a reference to any two or more of
them collectively and to each of them individually;

(vi) person includes a firm, a company, partnership, joint venture, association, corporation or other
body corporate, a person, an unincorporated association or an authority;
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(vii) a reference to a body or authority which has ceased to exist includes the body or authority
which now serves substantially the same objects as the body or authority referred to;

(viii) Ifaperiod of time is specified to:
(@)  startfrom a given day or the day of an act or event, it must be calculated including that day; or
(b)  be after a given day or the day of an act or event, it must be calculated excluding that day; or

(©) be to or until a given day or the day of an act or event, it ends on the day before that day;
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SECTION -5 PART B

SPECIAL (COMMERCIAL) CONDITIONS OF CONTRACT (SCC)

The Special (Commercial) Conditions of Contract (SCC)shall supplement General (Commercial)
Conditions of Contract (GCC)) as contained in Section 5 Part A and wherever there is a conflict,
the provisions herein shall prevail over those in Section 5 Part A i.e. General (Commercial)
Conditions of Contract (GCC).

1. General Requirements to be followed for the execution of works:

a. The special conditions of contract shall supplement the Instruction to the Bidder" & General
(Commercial) Conditions of the Contract as contained and wherever there is a conflict, the
provision herein shall prevail over those Sections.

b. Bids shall be evaluated in totality, which is, the L1 bidder (Lowest price), shall be arrived at,
after totalling all the items in the PRICE SCHEDULE.

c. BSNL shall have the absolute right to award the work either per item of work or all items of
work given in PRICE SCHEDULE of tender document, at its discretion. Whereas the bidders shall
quote for all the items of the PRICE SCHEDULE of the tender document. Bidders quoting in
partial for certain items only, will be summarily rejected. However the work will be awarded
route wise/ section wise to a single agency for all the items/ selected items.

d. The agreement shall be in force for a period of One year initially, which may be extendable by
BSNL for a further period of up to one year on the same terms and conditions, including Service
Level Agreement (SLA) parameters, in writing, with mutual consent.

e. Inthe event of detection of any mala-fide actions on the part of the contractor, the works/ items
of work assigned to the contractor shall be withdrawn at any point of time, in full or in part,
even during the currency of the contract, without notice.

f.  BSNL reserves the right to disqualify such bidders who have a record of not meeting the
contractual obligations. BSNL also reserves the right to blacklist a bidder for a period of 2 years
in case, if he fails to honour his bid without sufficient grounds.

g. BSNL will evaluate and judge the performance of the contractor based on the overall execution
of the contract and in particular on meeting the SLA parameters. BSNL may award further
works to the contractors based on the achievement of SLA parameters over a period of time.

h. Theterms and conditions of the contract are subject to modification by mutual agreement based
upon the request of BSNL. In case of no agreement being reached in such case, BSNL reserves
the right to terminate the contract as per the provisions of the contract.

2. SCOPE OF WORK: The scope of work is detailed in Section 3 part-A.

3. LABOUR WELFARE MEASUREMENT AND WORKMAN COMPENSATION:

a. Obtaining License before commencement of work:

b. The contractor shall obtain valid labour license under the contract Labour (R&A) Act 1970 and

the contract labour (Regulation and Abolition) central Rules 1971, before commencement of
the work and continue to have a valid license unit the completion of work. The contractor shall
also abide by the provisions of the child labour (Prohibition and Regulation) Act. 1986 any
failure to fulfill this requirement shall attract the penal provision of this contact arising out of
the resultant non-execution of work.

c. Contractors Labour Regulations:
(i) Working Hours

Normally working hours of an employee should not exceed 8 hours a day. The working day
shall be so arranged that inclusive of interval for rest, if any it shall not spread over more than
12 hours on any day.

Page 88 of 131



FILE NO. CGRYP-PLG/41(11)/9/2023-PLG RYP
When a worker is made to work for more than 8 hours on any day or for more than 48 hours in
any week he shall be paid over time for the extra hours put in by him.

Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the
provisions of Minimum Wages (Central) Rules 1960 as amended from time to time, irrespective
of whether such workers is governed by the Minimum Wages Act or not.

Where the minimum wages prescribed by the Government under the minimum wages Act, are
not inclusive of the wages for the weekly day or rest, the worker shall be entitled to rest day
wages, the rate applicable to the next preceding day, provided he has worked under the same
contractor for a continuous period of not less than 6 days

Where a contractor is permitted by the Engineer-in-charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of
the five days, immediately before or after the normal weekly holiday, and pay wages to such
worker for the worker for the performed on the normal weekly holiday at the overtime rate.

(ii) Display of Notice Regarding Wages Etc.

The Contractor shall, before he commences his work on contract display and correctly maintain
and continue to display and correctly maintain, in a clear and legible condition in conspicuous
places on the work, notices in English and in local India languages spoken by the majority of the
workers, giving the minimum rates of the wages fixed under Minimum Wages Act, the actual
wages being paid , the hours of work for which such wage are earned wages periods, dates of
payments of wages and other relevant information.

(iii) Payment of Wages:-
The contractor shall fix wage period in respect of which wages shall be payable.
No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor,
where less than one thousand such persons are employed, shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable. Where the employment of any worker is
terminated by or on behalf of the contractor, the wages earned by him shall be paid before the
expiry of the second working day from the date on which his employment is terminated.

All payment of wages shall be made on a working day at the work premises an during the
working time and on a date notified in advance and in case the work s completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working day.
Wages due to every worker shall be paid to him direct or to other person authorized by him in
this behalf.

All wages shall be paid in current coin or currency or in both.

Wages hall be paid without any deductions of any kind except those specified by the Central
government by general or special order in this behalf or permissible under the payment of
wages Act 1956.

A notice showing wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-incharge under
acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in presence of the site
Engineer or any other authorised representative of the Engineer-in-charge who will be required
to be present at the place and time of the disbursement of wages by the contractor to workmen

The contractor shall obtain from the site Engineer or any other authorised representative of the
engineer - in - Charge, as the case may be, a certificate under his signature at the end of the
entries in the "Register of Wages" or the "Wage-cum-Muster Roll", as the case may be, in the
following form:

Certified that the amount shown in the column No. ....ccenirreenees has been paid to the workman
concerned in my presence on ... At
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(iv) Fines and deductions which may be made from wages

The wages of a worker shall be paid to him without any deduction of any kind except the
following:

Fines: -

1) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to
the period for which he was absent.

2) Deductions for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deductions which he is required to account,
where such damage or loss is directly attributable to his neglect or default.

3) Deduction for recovery of advances or for adjustment of over payment of wages, advances
granted shall be entered in a register. Any other deduction, which the Central Government
may from time to time allow.

4) No fines should be imposed on any worker save in respect of such acts and omissions on
his part as have been approved of by the Labour Commissioner.

5) No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against
such fines or deductions.

6) Every fine shall be deemed to have been imposed on the day of the act or omission in
respect of which it was imposed.

Labour records: -

The contractor shall maintain a register of persons employed on work on contract in form XIII
of the contract Labour (R&A) Central Rules 1971.

The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971.

The contractor shall maintain a Wage Register in respect of all workmen employed by him on
the work under contract in form XVII of the CL (R&A) Rules 1971.

Register of accidents -

The contractor shall maintain a register of accidents in such form as may be convenient at the
work place but the same shall include the following particulars:

a. Full particulars of the laboures who met with accident.
(a) Rate of wages
(b) Sex
(c) Age
(d) Nature of accident and cause of accident
(e) Time and date of accident
(f) Date and time when admitted in hospital
(g) Date of discharge from the hospital
(h) Period of treatment and result of treatment.
(i) Percentage of loss of earning capacity and disability as assessed by Medical officer
(j) Claim required to be paid under Workmen's Compensation Act.

(k) Date of payment of compensation. Amount paid with details of the person to whom the
same was paid.

(I) Authority by whom the compensation was assessed.
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(m) Remarks.

The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules
1971,the contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omission for which fines can be imposed.

The contractor shall maintain a Register of deductions for damages or loss in Form XX of the
CL (R&L) Rules 1971.

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&L) Rules
1971.

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971.

Attendance card-cum wage slip-

The contractor shall issue an Attendance card cum wage slip to each workman employed by
him.

(@) The card shall be valid for each wage period.

(b) The contractor shall mark the attendance of each workman on the card twice each day,

once at the commencement of the day and again after the rest interval, before he actually
starts work.

(c) The card shall remain in possession of the worker during the wage period under
reference.

(d) The contractor shall complete the wage slip portion on the reverse of the card at least a
day prior to the disbursement of wages in respect of the wage period under reference.

(e) The contractor shall obtain the signature of thumb impression of the worker on the wage
slip at the time of disbursement of wages and retain the card with him.

Employment card

The contractor shall issue an Employment Card in the Form XIV of CL (R&L) Central Rules1971
to each within three days of the employment of the worker.

Service certificate

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service Certificate in the Form XV of the CL
(R&A) Central Rules 1971.

Preservation of labour records

The Labour records and records of Files and deductions shall be preserved in original for a
period of three years from the date of last entries made in them and shall be made available for
inspection by the Engineer-in-charge or labour officer or any other officers authorised by the
Ministry of Communication in this behalf.

Power of labour officer to make investigations or enquiry

The labour or any person authorised by the Central Government on their behalf shall have
power to make enquires with a view to ascertaining and enforcing due and proper observance
of Fair Wage Clauses and provisions of these Regulations. He shall investigate into any
complaint regarding the default made by the contractor in regard to such provision.

Report of investigating officer and action thereon

The labour officer or other persons authorized as aforesaid shall submit a report of result of his
investigation or enquiry to the Engineer in-charge indicating the extent, if any, to which the
default has been committed with a note that necessary deductions from the contractor's bill be
made and the wages and other dues be paid to the labourers concerned. the Engineer in-charge

Page 91 of 131



FILE NO. CGRYP-PLG/41(11)/9/2023-PLG RYP
shall arrange payments to the labour concerned within 45 days from the receipt of the report
from the labour Officer or the authorized officer as the case may be.

Inspection of Books and Slips

The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorized by the Central Government on his behalf.

Submission of Returns
The contractor shall submit periodical returns as may be specified from time to time .
Amendments

The Central Government may from time to time add to or amend the regulations and on any
question as to the application/Interpretation or effect of those regulations.

Compliance of Provisions of EPF Act 1952

The contractor will ensure compliance of Employees Provident Fund & Misc. Provisions Act
1952 & Employees Provident Fund Scheme 1952 in respect of laboures / employees engaged by
him for performing the works of BSNL and ensure EPF deposit on or before due date. (Proof of
Payment of EPF liberties is compulsory)

Compliance of Provisions of ESI scheme

The contractor will ensure compliance of ESI in respect of labourers/ employees engaged by
him for performing the works of BSNL and ensure ESI deposit on or before due date

INSURANCE:

Without limiting any of his other obligations or liabilities, the contractor shall, at his own
expense, take and keep comprehensive insurance including third party risk for the plant,
machinery, men materials etc. brought to the site and for all the work during the execution. The
contractor shall also take out workmen's compensations insurance as required by law and
under take to indemnify and keep indemnified the Government from and against all manner of
claims and demands and losses and damages and cost (including between attorney and client)
charges and expenses that may arise in regard the same or that the Government may suffer or
incur with respect to end/or incidental to the same. The contractor shall have to furnish
originals and/or Self - Self-attested copies as required by the department of the policies of
insurance taken within 15(fifteen) days of being called upon to do so together with all premium
receipts and other papers related thereto which the department may require.

COMPLIANCE WITH LAWS AND REGULATION:

During the performance of the work the contractor shall at his own cost and initiative fully
comply with all applicable laws of the land and with any and all applicable by laws rules,
regulations and orders and any other provisions having the force of law made or promulgated
or deemed to be made or promulgated by the Government, Governmental agency or
department municipal board, Government of other regulatory or authorized body or persons
and shall provide all certificates of compliance therewith as may be required by such applicable
law. By -laws, Rules, Regulations, orders and / or provisions. The contractor shall assume full
responsibility for the payment of all contributions and pay roll taxes, as to its employees,
servants or agencies engaged in the performance of the work specified in the contractor
documents. If the contractor shall require any assignee or sub-contractor to sham any portion
of the work to be performed hereunder may be assigned, sub-leased or subcontracted to
comply with the provisions of the clause and in this connection the contractor agrees as to
undertake to save and hold the Government harmless and indemnified from and against any/all
penalties, actions, suits, losses and damages, claims and demands and costs (inclusive between
attorney and client) charges and expenses whatsoever arising out or occasioned, indirectly or
directly by failure of the contractor or any assignee or subcontractor to make full and proper
compliance with the said by-laws, Rules, Regulations, laws and order and provisions as
aforesaid.
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Paying authority shall be The C.A.O. /A.O. of RAIPURBA and details shall be indicated in
PO / WO.

Tender shall be processed and LOI shall be issued by AGM(NWP) of RAIPUR Business Area.
The Purchase Order/ Work Order on successful submission of PBG to Planning, shall be issued

byAGM/DE of concerned work order issuing unit of RAIPUR.

The Agreement to be executed between contractor & BSNL shall be conveyed along with LOI
based on terms and conditions of the tender.

Payment Terms &Penalties :
Payment Terms:

The CONTRACT charges shall be paid by BSNL on monthly basis at the end of each month from
the beginning of CONTRACT. However payment at the end of every quarter will be made after
deducting penalties (mentioned in clause no.14 of Section-5 Part A), based on the performance
reports from filed units. The Quarterly performance reports signed by the concerned Sub
Divisional Engineer and countersigned by Divisional Engineer as per Annexure-6, shall be
appended to the bills by the bidder as a proof of satisfactory performance of the contract.

This price is total composite inclusive of all levies and taxes, insurance and incidental charges
etc. TDS shall be deducted before actual payment.

Bidder shall submit Quarterly reports: “Quarterly Performance Reports” duly signed by BSNL
Sub Divisional Engineer in charges (Format as per Annexure-6) and countersigned by concerned
Divisional Engineer.

Paying authority shall be The Accounts Officer (Cash) 0/o GMTD BSNLRAIPUR.

The bidder has to give the mandate for receiving payment electronically and the charges, if any,
levied by bank has to be borne by the bidder/ contractor/contractor. The bidder company is
required to give the following information for this purpose along with cancelled cheque for
verification:-

Beneficiary Bank Name:
Beneficiary branch Name:

IFSC code of beneficiary Branch
Beneficiary account No.:
Branch Serial No. (MICR No.):

Supplier hereby agrees that it will be solely responsible for performing all compliances and
making payments of GST , cesses, interest, penalties or any other
tax/duty/amount/charge/liability/arising either out of laws /regulations applicable in India and
overseas or because of a demand / recovery initiated by any revenue authority under laws /
regulations applicable in India or overseas.

For claiming this payment the following documents are to be submitted to the paying
authority.

Invoice clearly indicating break up details of composite price i.e. Basic, Goods and Services Tax
(GST), any other Duties and Taxes, Freight/Packing Charges, etc.

Acknowledged Delivery Challan in original.
Inspection Certificate of QA(Payable copy in original)

The sea freight receipt as per the rates approved by the Ministry of Water and Surface
Transport, if applicable.

E-way bill as prescribed in the GST law in case of movement of goods.

Proof of payment of GST, if applicable.
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g) Timely uploading of correct and necessary information on GSTN portal is mandatory as
prescribed in GST compliances.

Note:-

(i) If the Service Provider fails to furnish necessary supporting documents i.e. GST invoice /
Customs invoices etc. and also fails to upload the information on GSTN in respect of the
Duties/taxes for which input tax credit is available, the amount pertaining to such Duties/Taxes
will be deducted from the payment due to the Service Provider.

(ii) Tax amount will be paid to the Service Provider only after Service Provider declares the details
of the invoices in its return in GSTR 1 and GSTR-3 uploaded the Service Provider and the same
is reflected in GSTR-2A of BSNL on GSTN portal.

(iii) TDS/ TCS shall be deducted at the prescribed rate, if any (as the case may be).

(iv) BSNL can adjust/ forfeit Bank Guarantee obtained from the Service Provider against any loss on
input tax credit to BSNL on account of the Service Provider default.

(v) In case BSNL has to pay GST on reverse charge basis, the Service Provider would not charge GST
on its invoices. Further, the Service Provider undertakes to comply with the provisions of GST
law as may be applicable.

8. Submission of bills:

The bills in triplicate shall be submitted in the printed format with bill numbers in running
sequence.

a) All invoices should be certified by field units in-charge /JTO /SDE and counter singed by
Divisional Engineer.

b) Invoices should be submitted within 2 months after satisfactory completion of work to the office
of AGM (NWP) O/0 GM BA Raipur.

¢) Penalty and deduction should be calculated by field units as per penalty clause.
d) PAN should be furnished in the bill

e) Invoice.

f)  Any other documents as may be demanded by BSNL.

g) GST paid challan may also be attached with the bill.

h) Approved tender rates shall be printed in the bill itself.

i) Copy of EPF/ESI remittance challan’s of previous month along with the list of Labourers for
whom the remittances have been made and amount paid each labour should be enclosedalong
with the bill from second month onwards without which payment of monthly bill will not be
released. The list should contain the EPF/ESI account numbers of the labourers. Monthly
remittance challans should not include remittance details of labourers engaged on other
contracts.

i) The compensation for interruption of service rendered by the Contractor while carrying out the
work will be deducted from the bills submitted by the bidder for payment.

k) In case of downward revision of statutory levies/Taxes during the contract period, such benefits
will be passed on to BSNL.

1)  The service contract charges shall be paid by BSNL to the contractor on monthly basis.

m) All Taxes, duties, and levies payable under the provisions of Statutory, Rules or Regulations of
the Central/State Government or Local Bodies arising out of the contract in respect of theworks

or operation or any part thereof to be performed by the Contractor as applicable of the amount
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for which the bill has been passed will be deducted at source, under relevant.

9. PERFORMANCE SECURITY:

a) The Successful bidder shall furnish performance security to the purchaser for an amount equal
to 3% of the total payable amount of the work awarded for one year (as estimated at the time
of placement of work order) within 14 days from the date of issue of Advance Purchase / Work
Order by the Purchaser.

b) The proceeds of the performance security shall be payable to the Purchaser as compensation
for any loss resulting from the supplier's failure to complete its obligations under the contract.

c) The performance security Bond shall be in the form of Bank Guarantee issued by a scheduled
Bank and in the proforma provided in 'Section-7(B) of this Bid Document.

Validity of the Bank Guarantee shall be upto18 months after contract period and it shall
be extended for further one year if the work for another six to nine months is awarded to
the contractor.

d) The performance security Bond will be discharged by the Purchaser after completion of the
supplier's performance obligations including any warranty obligations under the contract.

e) In case EMD is in the form of DD/ Banker's Cheque & contractor wants to submit PBG in the
form of DD/ Banker's Cheque; PBG amount may be adjusted by appropriating the EMD amount
& balance, if any, shall be paid by DD/ Banker's Cheque within 14 days from the date of issue of
LOI. However no interest on PBG amount shall be payable by BSNL.

10. Exit Clause:

a) In case either party decides to terminate the agreement during the concurrency of the contract
period, minimum 3 month notice shall be given and the complete documents/records and
inventory supplied by BSNL, will be handed over to BSNL by the Bidder.

b) In such case during the notice period all the terms & conditions will be enforceable and
approved rates shall be paid as per the agreement.

c) BSNL reserves the right to terminate the agreement, at any time, due to change in its own license
conditions or upon directions from the DOT/ Government of India. In such a situation, BSNL
shall not be responsible for any damage or loss caused or arisen out of aforesaid action.

d) On termination or expiry of the Agreement, the BG shall be released to Bidder only after
ensuring clearance of dues, if any, which Bidder is liable to pay to BSNL. In case of failure of
Bidder to pay the amounts due to BSNL, the outstanding amounts shall be realized through
encashment of the Bank Guarantee without prejudice to any other action(s) for recovery of the
amounts due to BSNL

e) No penalty / damages / compensation shall be payable by either party before expiry of
agreement period, if exit is made under the following circumstances:

f)  The order of any Government (Central/State) or any statutory body.
g) InForce Majeure event.

h) Notwithstanding any other rights and remedies provided elsewhere in the agreement, upon
termination of this agreement:

(i) Neither Party shall represent the Other Party in any of its dealings.

(ii) Neither Party shall intentionally nor otherwise commit any act(s) as shall make a third party to
believe that the other Party is still the former Party’s partner.

(iii) Each party shall stop using the other Party’s name, trade mark, etc., in any audio or visual form.
11. Compliance of Labour Laws etc.

The Bidder shall comply with all statutory / legal liabilities towards all the personnel either
employed by itself or in the rolls of its sub-vendors, who have been deployed for execution of
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various works against this project, that may arise due to various labour and other laws as
specified by central/state from time to time. Further the engagement and employment of any
personnel and payment of wages to them as per the existing provisions of various labour laws
and regulations is the sole responsibility of the bidder and any breach of such laws or regulation
shall be deemed to be breach of this Agreement.

12. Confidentiality of information

Subject to conditions contained in this Agreement, the Bidder shall take all necessary steps to
safeguard the privacy and confidentiality of any information about BSNL and its subscribers
from whom it has acquired such information by virtue of the Service provided and shall use its
best endeavours to secure that:

a) No person acting on behalf of the Bidder or the Bidder himself divulges or uses any such
information except as may be necessary in the course of marketing of BSNL Services as
mentioned in Annexure and

b) No person seeks such information other than is necessary for the purpose of marketing of BSNL
Services as mentioned in Annexure.

Provided, the above para shall not apply where BSNL has consented in writing to such
information being divulged or used and such information is divulged or used in accordance with
the terms of that consent; or the information is already open to the public.

a) The Bidder shall take necessary steps to ensure that the Bidder himself / herself and any
person(s) acting on its behalf observe confidentiality of customer information.

b) The Bidder shall, prior to commencement of this agreement, confirm in writing to BSNL that The
Bidder has taken all necessary steps to ensure that it and its employees shall observe
confidentiality of customer information.

c) This clause shall survive the termination or expiry of this Agreement.

13. Tax deducted at source: Nothing contained herein in the agreement shall prevent BSNL from
deducting tax at source if required under GST Act and GST Regulations, any law or any
regulation.

14. Reverse Charge liability :

a) Domestic procurement: Wherever domestic reverse charge is applicable on BSNL under GST Act.
no. tax shall be charged by supplier on invoice. It shall be the liability of BSNL to pay tax under
reverse charge mechanism.

b) Unregistered supplier: It is specially agreed between the parties that where the supplier is not
registered under GST Act. It shall be the responsibility of BSNL to discharge liability under
reverse charge mechanism. It is further agreed that supplier shall not charge tax on invoice.

15. GST Invoice:

a) It shall be the responsibility of supplier to raise appropriate tax invoice as per the provisions of
GST Act. BSNL reserves the right to be indemnified for the credit loss in case BSNL is unable to
claim the input tax credit for any non-compliance / default in raising appropriate invoice by
supplier. Further all invoices should be sent to BSNL promptly.

b) Further the supplier is required to comply following requirements w.r.to issuance of invoice:

(i) All the details of supplier (name, address, GST IN/ unregistered vendor, place ofsupply,SAC/HSN
code etc.) and other mandatory details shall be mentioned on the invoice.

(ii) Invoice / DN/ CN need to be issued timely within the time prescribed under GST law.

(iii) in case of any deficient supply, BSNL shall convey the same in a reasonable time to enable the
supplier to issue credit note and take tax adjustment:

(iv) it would be the responsibility of the supplier to declare correct information on invoice and GST
portal viz. the amount, the place of supply, rate of tax etc. in case, the eligibility if input tax credit
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is questioned or denied to BSNL on account of default by the supplier , the same would be
recovered by BSNL from the supplier.

(v) Registered location of the both parties i.e. BSNL and supplier should be mentioned in the
agreement with GSTIN No. Further, supplier should raise invoice at the registered premises of
BSNL for availing of credit and ensure that the place of supply as per GST law is same as
registered premise:

(vi) It shall be responsibility of supplier to raise invoice within the prescribed timelines.

(vii) E-way bill number should be mentioned in the invoice.

16. GST Invoice and Compliances :

16.1 All the details of Service Provider (name, address, GSTIN/ unregistered Service Provider, place
of supply, SAC/ HSN code etc.) and other mandatory details shall be mentioned on the invoice.

16.2 Invoice/Supplementary invoice/Debit Note/Credit Note/Receipt Voucher need to be issued in
compliant format and timely within the time prescribed under GST law.

16.3 In case of any deficient/incomplete/rejected supply, BSNL shall convey the same in a reasonable
time to enable the Service Provider to issue credit note and take tax adjustment.

16.4 It would be the responsibility of the Service Provider to declare correct information on invoice
and GSTN viz. the amount, the place of supply, rate of tax etc. In case, the eligibility of input tax
credit is questioned or denied to BSNL on account of default by the Service Provider, the same
would be recovered by BSNL from the Service Provider.

16.5 Registered location of the both the parties i.e. BSNL and Service Provider should be mentioned in
the agreement with GSTIN No. Further, Service Provider should raise invoices at the registered
premise of BSNL for availing of credit and ensure that the place of supply as per GST law is same
as registered premise

16.6 BSNL could at any time instruct the Service Provider to raise its invoices at a particular location
of BSNL

16.7 It is the responsibility of the Service Provider to ensure that place of supply and the GSTN of
BSNL are in the same state. If for any reason they are not in the same state, the Service Provider
shall intimate to BSNL and give adequate time before raising of the invoice.

16.8 E-waybill number should be mentioned on the invoices.

16.9 Service Provider shall be responsible for timely issuance and delivery of invoice/ DN/ CN to
enable BSNL to claim tax benefit on or before the stipulated time period provided by the GST
law.

a) It is the responsibility of the Service Provider to ensure that outward supply return (GSTR-1)
would be filed correctly. If not, than cost would be borne by Service Provider.

b) Reporting of correct outward supply by Service Provider in the outward return (GSTR-1) is the
responsibility of the Service Provider. In case of mismatch because of Service Provider’s fault,
prompt amendments must be made by the Service Provider else Service Provider would be
required to indemnify BSNL of the loss of credit due to mis-match. The compliances to be
adhered by Service Provider includes (but is not limited to) the following:

(i) Uploading appropriate invoice details on the GSTN within the stipulated time;

(ii) Issuing GST compliant invoice / CN/ DN. PO issued by BSNL should be referred by Service
Provider for capturing information on the invoice.

(iii) Service Provider needs to pay the entire self-assessed tax on timely basis.

(iv) Where invoice is not uploaded or incorrect upload of invoice detail of GSTN by Service Provider
then credit on such invoice will be given provisionally subject to matching. So, acceptance of
changes made by BSNL on GSTN on account of non-upload or incorrect upload of invoice details
on GSTN is to be submitted by Service Provider. Such changes w.r.t. the mismatch are required
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to be accepted by Service Provider within the time limit prescribed under the GST law. It should
be noted that in case Service Provider does not accept such changes within the time limit
prescribed under GST law, the loss of input tax credit (if any) would be recovered from the
Service Provider. In case of mismatch because of Service Provider’s fault, prompt amendments
must be made by the Service Provider else Service Provider would be required to indemnify
BSNL for the losses of credit and interest paid due to mismatch.

(v) Service Provider to issue all necessary documentation and perform all necessary compliances
for BSNL to be eligible to claim the input tax credit of GST tax to them. In case BSNL is unable to
claim the input tax credit, the amount w.r.t. GST charged by the Service Provider would be
recovered from the Service Provider.

(vi) A self-declaration along with evidence that the bidder is not blacklisted by GST authorities. In
case Service Provider gets black listed during the tenure of BSNL contract, then Service Provider
must indemnify BSNL so ensure that no loss of input tax credit is borne by BSNL due to default of
Service Provider.

16.10 All the details of Service Provider (name, address, GSTN/ unregistered Service Provider, place of
supply, SAC/ HSN code etc.) and other mandatory details shall be mentioned on the invoice.

16.11 Where the location agreed are more than one state, then separate invoice state wise to claim
input tax credit in a particular state (typically happens in a bill to-ship to scenario) shall have
to be submitted.

16.12 It shall be the responsibility of the Service Provider to mention State of place of supply of
goods/services in the invoice issued to BSNL.

17. Composition scheme: Where the supplier is registered as a composition dealer under GST Act,
it shall declare the same at the time of acceptance of purchase order. Supplier shall not levy or
impose taxes under GST on invoices.

18. Debit Note:

a) The supplier acknowledge and agrees to issue appropriate debit note/credit note as prescribed
under GST Act and send to BSNL within the prescribed time. All documents should be
received well in advance so as to enable BSNL to claim proper credit.

b) Further it shall be the responsibility of supplier to declare the details of such credit note in the
return for the month during which such credit note has been issued but not later than
September following the end of the financial year in which such supply was made of the date of
furnishing of the relevant annual return, whichever is earlier.

c) BSNL reserves the right to indemnified for the credit loss by supplier in case of BSNL is unable to
claim the input tax credit for any non-compliance of default of due to lack of diligence on the part
of the supplier.

19. Miscellaneous:

a) Supplier agrees to share the monthly information with BSNL which would be uploaded by the
supplier in its GSTR-1 along with the information of input credit to be claimed by BSNL in such
month:

b) It shall be the responsibility of vendor to provide reconciliation statement of all the supplies
made by it including issuance of credit note, debit note or other documents as prescribed within
30th September following the end of relevant financial year.
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SECTION-6

UNDERTAKING & DECLARATION

6(A) - FOR UNDERSTANDING THE TERMS & CONDITION OF TENDER& SPEC. OF WORK
a) Certified that:

1. I/ We e have read, understood and agree with all the
terms and conditions, specifications included in the tender documents & offer
to execute the work at the rates quoted by us in the tender form.

2. If I/ We fail to enter into the agreement & commence the work in time, the
EMD/ SD deposited by us will stand forfeited to the BSNL.

b) The tenderer hereby covenants and declares that:

1.  All the information, Documents, Photo copies of the Documents/ Certificates
enclosed along with the tender offer are correct.

2. No addition / deletion / corrections have been made in the downloaded Tender
document being submitted and it is identical to the Tender document appearing
on the website

3. If anything is found false and/or incorrect and/or reveals any suppression of
fact at any time, BSNL reserves the right to debar our TENDER offer/ cancel the
LOA/ Purchase/ work order if issued and forfeit the EMD/ SD/ Bill amount
pending with BSNL. In addition, BSNL may debar the contractor from
participation in its future tenders.

Date: ......
Place: ..o
Signature of Tenderer

Name of Tenderer .....cocccvevevveveeeeer s sinnes
(Along with date & Seal)

6 (B) - NEAR-RELATIONSHIP CERTIFICATE

(Format of the Certificate to be given as per the clause 34 of Section-4 Part-A by the bidder in
respect of status of employment of his/ her near relation in BSNL)

DECLARATION FORMAT FOR NON EMPLOYMENT OF RELATIVE IN BSNL
(DECLARATION TO BE GIVEN BY VENDOR)

The format of the certificate to be given is "I.............5/0............. r/o...............hereby certify that none
of my relative(s) as defined in the Tender documents/are employed in BSNL unit as per details given in
TENDER document. In case at any stage, it is found that the information given by me is false/
incorrect, BSNL shall have the absolute right to take any action as deemed fit/without any prior

intimation to me."

Name of the vendor: Signature of the bidder
With date and seal
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SECTION- 7

PROFORMAS
7(A)PROFORMA FOR THE BID SECURITY/ EMD GUARANTEE

(To be typed on Rs.100/- non-judicial stamp paper)

Sub: Bid Security/EMD guarantee.

Whereas M/S .ooociniieneeneneeneennens R0 s i s
(Hereafter referred to as Bidder) has approached us for giving Bank Guarantee of Rs.
........................ /- (hereafter known as the “B. G. Amount”) valid up to ..../....../ 20..... (hereafter
known as the “Validity date”) in favour of AGM(NWP), BSNL, O/o the GM, BSNL RAIPUR
BA,(Hereafter referred to as BSNL) for participation in the tender of work of
..................................................... vide tender No. ....cccoveveeriveenenie e

Now at the vrequest of the Bidder, We . Bank
.............................. Branch having ... i
(Address) and Regd. office address aS .....cce. woereeriierce et e e e e e s e
................................. (Hereinafter called ‘the Bank”) agrees to give this guarantee as hereinafter
contained:

. We the Bank do hereby undertake to pay the amounts due and payable under this guarantee
without any demur, merely on a demand from the BSNL stating that the amount claimed is due by
way of loss or damage caused to or would be caused to or suffered by the BSNL by reason of breach
by the said bidder(s) of any of terms or conditions contained in the said Agreement or by reason of
the bidder (s) failure to perform the said Agreement. Any such demand made on the bank shall be
conclusive as regards the amount due and payable by the Bank under this guarantee where the
decision of the BSNL in these counts shall be final and binding on the bank. However, our liability
under this guarantee shall be restricted to an amount not exceeding the “B. G. Amount”.

. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes
raised by the bidder(s) in any suit or proceeding before any court or tribunal relating thereto our
liability under this present being absolute and unequivocal. The Payment so made by us under this
bond shall be valid discharge of our liability for payment there under and the bidder(s) shall have
no claim against us for making such payment.

. We the Bank further agree that the guarantee herein contained shall remain in full force and effect
during the period that would be taken for the performance of the said agreement and that it shall
continue to be enforceable till all the dues of the BSNL under or by virtue of the said Agreement
have been fully paid and its claims satisfied or discharged or till BSNL Certifies that the terms and
conditions of the said Agreement have been fully and properly carried out by the said bidder(s) and
accordingly discharge this guarantee. Unless a demand or claim under this guarantee is made on us
in writing or before the expiry of Validity date from the date hereof, we shall be discharged from all
liability under this guarantee thereafter.

. We the Bank further agree with the BSNL that the BSNL shall have the fullest liberty without our
consent and without affecting in any manner our obligations hereunder to vary any of the terms
and conditions of the said Agreement or to extend time of performance by the said bidder(s) from
time to time or to postpone for any time or from time to time any of the powers exercisable by the
BSNL against the said bidder(s) and to forbear or enforce any of the terms and conditions relating
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to the said agreement and we shall not be relieved from our liability by reason of any such
variation, or extension being granted to the said Bidder(s) or for any forbearance, act or omission
on the part of the BSNL or any indulgence by the BSNL to the said bidder(s) or by any such matter
or thing whatsoever which under the law relating to sureties would, but for this provision, have
effect of so relieving us.

5. Notwithstanding anything herein contained ;

(a) The liability of the Bank under this guarantee is restricted to the “B. G. Amount” and it will remain
in force up to its Validity date specified above.

(b) The guarantee shall stand completely discharged and all rights of the BSNL under this Guarantee
shall be extinguished if no claim or demand is made on us in writing on or before its validity date.

6. In case BSNL demands for any money under this bank guarantee, the same shall be paid through
banker’s Cheque in favour of “AO(CASH) 0/0 GMTD BSNL RAIPUR” payable at RAIPUR.

7. The Bank guarantees that the below mentioned officer who have signed it on behalf of the Bank have
authority to give this guarantee under its delegated power.

(Signature of the Bank Officer)
Rubber stamp of the bank

Authorized Power of Attorney Number: ..........cce..e.

Name of the Bank officer: ....ccooveveeriivierieer e ceeresseseseesiens

Designation: ........ccccv v

Complete Postal address of Bank: .......cccccovrvinsivnnmencsnsnsssncme e sssssssssnns

Telephone Numbers ........ccoccvvvnvveveniennsnnns

Fax numbersS.......ccooovvvviiviiiienennnnnne
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7(B)FOR THE PERFORMANCE GUARANTEE

Sub: Performance guarantee.

Whereas A.G.M. (NWP), BSNL, O/o the GM BA BSNL RAIPUR with Registered Office at Bharat
Sanchar Bhavan, H.C.Mathur Lane, Janpath New Delhi- 110001 (Hereafter referred to as
BSNL) has issued an AWO NO. ....cccevieicrienseseeneeneenns Dt. .../.../.... awarding the work of
............................................. to M/s ...ccececicicene. having  registered  office  at
........................................... (Hereafter referred to as “Bidder”) and BSNL has asked him to
submit a Performance Guarantee in favour of A.G.M. (NWP), BSNL, O/o the GM, BSNL RAIPUR
TD,RAIPUR of Rs. .......c....... (Hereafter referred to as “P.G. Amount”) valid up to ...../....../ 20.....
(Hereafter known as the “Validity date”).

Now at the request of the Bidder, We ........ccoeueue Bank ..o Branch having
...................... (Address) and Regd. office address as ......... ..cceee coeveenr wvereneneenne. (Hereinafter
called ‘the Bank”) agrees to give this guarantee as hereinafter contained:

1. We, “the Bank” do hereby undertake and assure to the BSNL that if in the opinion of the BSNL,
the Bidder has in any way failed to observe or perform the terms and conditions of the said
agreement or has committed any breach of its obligations there-under, the Bank shall on
demand and without any objection or demur pay to the BSNL the said sum limited to P.G.
Amount or such lesser amount as BSNL may demand without requiring BSNL to have recourse
to any legal remedy that may be available to it to compel the Bank to pay the same.

2. Any such demand from the BSNL shall be conclusive as regards the liability of Bidder to pay to
BSNL or as regards the amount payable by the Bank under this guarantee. The Bank shall not
be entitled to withhold payment on the ground that the Bidder had disputed its liability to pay
or has disputed the quantum of the amount or that any arbitration proceeding or legal
proceeding is pending between Bidder and BSNL regarding the claim.

3. We, the Bank further agree that the guarantee shall come into force from the date of its issue
and shall remain in full force and effect up to its Validity date.

4. The Bank further agrees that the BSNL shall have the fullest liberty without the consent of the
Bank and without affecting in any way the obligations hereunder to vary any of the terms and
conditions of the said agreement or to extend the time for performance of the said agreement
from any of the powers exercisable by BSNL against the Bidder and to forebear to enforce any
of the terms and conditions relating to the said agreement and the Bank shall not be relieved
from its liability by reason of such failure or extension being granted to Bidder or through any
forbearance, act or omission on the part of BSNL or any indulgence by BSNL to Bidder or any
other matter or thing whatsoever which under the law relating to sureties would but for this
provision have the effect of relieving or discharging the guarantor.

5. Notwithstanding anything herein contained ;

(a) The liability of the Bank under this guarantee is restricted to the P.G. Amount and it will
remain in force up to its Validity date.

(b) The guarantee shall stand completely discharged and all rights of the BSNL under this
Guarantee shall be extinguished if no claim or demand is made on us in writing on or before its
validity date.
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6. In case BSNL demands for any money under this bank guarantee, the same shall be paid through
banker’s Cheque in favour of “AQ(CASH) 0/0 GMTD BSNL RAIPUR” payable at RAIPUR.

7. The Bank guarantees that the below mentioned officer who have signed it on behalf of the Bank
have authority to give this guarantee under its delegated power.

Place: .oooee e

(Signature of the Bank Officer)

Rubber stamp of the bank

Authorized Power of Attorney Number: ..........ccovvvnrenenen.

Designation: .......cccoeeviiiiiiiiieninns
Complete Postal address of Bank: ........ccccovvincnnniniennnn,
Telephone Numbers ........cccccevvviveviinenns

Fax numbers ......cccovvvvvveveeer e
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(To be typed preferably on letter head of the company)

Subject: Authorization for attending Bid opening

[/ We Mr. /MS. .o e have submitted our bid for the TENDER
NO. e in respect of
.................................................................... (Item of work) which is due to open on
...................... (date) in the Meeting Room, 0/o

We hereby authorize the following person, whose signatures are attested below, to
attend the bid opening for the TENDER mentioned above on our behalf.

Specimen

. Contact No.
signature

Order of preference Name

|
I (Alternate
Representative)

Above Signatures Attested:

Signature of bidder--------------=-=-=-mm-m oo
Or

Officer authorised to sign the bid

Documents on behalf of the bidder. ----------------=--mmommem oo
Note: -

(i) Only one representative will be permitted to attend the Bid opening
(ii) Permission for entry to the hall where bids are opened may be refused in case
authorization as prescribed above is not received.

ok okok kK kok ok
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7 (D)PROFORMA OF POWER OF ATTORNEY

(Refer Clause 14.3 of Section-4 Part-A)
Non-Judicial Stamp

POWER OF ATTORNEY
Be it known all to whom it concern that:-
1. Shri/Smt./Ku S/o/W/o/D/o residing at
2. Shri/Smt/Ku____ S/o/W/o/Dj/o ______ residingat
3. Shri/Smt./Ku S/o/W/o/D/o residing at

I, the Proprietor/We all the Partners/Directors of M/s
( Name & Address) hereby appoint
Shri/Smt./Ku. s/o / w/o / d/o residing at
as my/our Attorney to act in my/our name and on behalf and
sign and execute all documents/agreements binding the firm for all contractual obligations
(including references of cases to arbitration) arising out of contracts to be entered into by the
firm with the GM,BSNL, RAIPUR Telecom BA, RAIPUR -01 in connection with their Tender
Enquiry No. dated for the supply of
due for opening on .
In short, he is fully authorized to do all, each and everything requisite for the above purpose
concerning M/s . And I/We hereby agree to confirm and
ratify his all and every act of this or any documents executed by my/our said Attorney within the
scope of the authority hereby conferred on him including references of cases to arbitration and
the same shall be binding on me/us and my/our firm as if the same were executed by me/us
individually or jointly.

Witness (with Address) Signature of the Proprietor/Partners/Directors

1) Name 1) Name:

Sign. Sign.

(Address )

2) Name 2) Name:
Sign. Sign.

(Address )

3) Name 3) Name:
Sign. Sign.
(Address )

Accepted

(Name & Signature of Signatory of Tender Offer of the firm)
(with Designation, Address, Phone No., Mobile No. & Email)

Page 105 of 131



FILE NO. CGRYP-PLG/41(11)/9/2023-PLG RYP

ATTESTED
Notary Public
(Signature with Official Seal )

OR

REGISTERED

Before

(SUB - REGISTRAR ) oo (of concerned State)
Signature with Official Seal

(Note :-Kindly refer Clause 14.3 of Section-4 Part-A for compliance as mentioned as :-

(i) The Power of Attorney should be submitted and executed on the non-judicial stamp paper
of appropriate value as prevailing in the respective states(s) and the same be EITHER
attested by a Notary Public OR registered before Sub-Registrar of the states(s) concerned.

(ii) The said Power of Attorney be executed by a person who has been authorized by the
Board of Directors of the bidder in this regard, on behalf of the Company/Institution/Body
corporate .Copy of the Board Resolution / authorization shall also be submitted along with
POA

(iii) In case of the bidder being a firm, the said Power of Attorney should be executed by all
the partner(s) in favors of the said attorney.)

skskokskkskkoksk
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7 (E)Mutual Non-Disclosure Agreements (NDA)(On Rs.100/- Non-Judicial Stamp paper

This Agreement is made as of the ... 2021 between BHARAT SANCHAR NIGAM LIMITED (BSNL) a
Government of India Enterprise,, having its registered office at Bharat Sanchar Bhawan, H. C. Mathur Lane,
Janpath, New Delhi - 110 001 hereinafter called BSNL which expression shall unless repugnant to the subject
or the «context mean and included its successors, nominees or assigns and M/s
........................................................................................................ a company incorporated under the Indian Companies Act,

...................................................................................... hereinafter called
.................................................. " which expression shall unless repugnant to the subject or the context mean and
include its successors, nominees or assigns.

Whereas in order to pursue the mutual business purpose of the particular project as specified in Exhibit A
(the "Business Purpose"), BSNL and M/S ... recognize that there is a
need to disclose to one another certain information, as defined in para 1 below, of each party to be used only
for the Business Purpose and to protect such confidential information from unauthorized use and disclosure.
In consideration of the other party's disclosure of such information, each party agrees as follows :

This Agreement will apply to all confidential and proprietary information disclosed by one party to the other
party, including information listed in Exhibit A attached hereto and other information which the disclosing
party identifies in writing or otherwise as confidential before or within thirty days after disclosure to the
receiving party ("Confidential Information"). Information consists of certain specifications, designs, plans,
drawings, software, prototypes and or technical information and the copies and derivatives containing such
information that may be disclosed to one another for and during the purpose, which a party considers
proprietary or confidential ("Information"). Information may be in any form or medium, tangible or
intangible and may be communicated/disclosed in writing, orally, or through visual observation or by any
other means to one party (hereinafter referred to as the receiving party) by the other party (hereinafter
referred to as one disclosing party). Information shall be subject to this Agreement, if it is in tangible form,
only if clearly marked as proprietary or confidential as the case may be, when disclosed to the receiving party
or, if not in tangible form, its proprietary nature must first be announced, and it must be reduced to writing
and furnished to the receiving party within thirty (30) days of the initial disclosure.

1) M/S ettt ss s ss s ss s b e e e and BSNL hereby agreed at during the
Confidentiality Period:

(a) The receiving party shall use Information only for the Purpose, shall hold Information in confidence using
the same degree or case as it normally exercises to protect its own proprietary information, but not less than
reasonable care, taking into account the nature of the Information, and shall grant access to Information only
to its employees who have a need to know , but only to the extent necessary to carry out the business purpose
of this project as defined in exhibit A, shall cause its employees to comply with the provisions of this
Agreement applicable to the receiving party, shall reproduce Information only to the extent essential to
fulfilling the Purpose, and shall prevent disclosure of Information to third parties. The receiving party, may,
however, disclose the Information to its consultants and contractors with a need to know; provided that by
doing so, the receiving party agrees to bind those consultants and contractors to terms at least as restrictive
as those stated herein, advise them of their obligations, and identify the disclosing party for any breach of
those obligations.

(b) Upon the disclosing party's request, the receiving party shall either return to the disclosing party all
Information or shall certify to the disclosing party that all media containing Information have been destroyed.
Provided, however, that an archival copy of the Information may be retained in the files of the receiving
party's counsel, solely for the purpose of providing the contents of the Information.

2) The foregoing restrictions on each party's use or disclosure of Information shall not apply to Information that
the receiving party can demonstrate:

a) was independently developed by or for the receiving party without reference to the Information, or was
received without restrictions;
or
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b) has become generally available to the public without breach of confidentiality obligations of the receiving
party;
or

c) was in the receiving party's possession without restriction or was known by the receiving party without
restriction at the time of disclosure;
or

d) is the subject of a subpoena or other legal or administrative demand for disclosure; provided; however, that
the receiving party has given the disclosing party prompt notice of such demand for disclosure and the
receiving party reasonably cooperates with the disclosing party's efforts to secure an appropriate protective
order;
or

e) is disclosed with the prior consent of the disclosing party;
or

f) wasinits possession or known to it by being in its use or being recorded in its files or computers
or
other recording media prior to receipt from the disclosing party and was not previously acquired by the
receiving party from the disclosing party under an obligation of confidence; or

g) the receiving party obtains or has available from a source other than the disclosing party without breach by
the receiving party or such source of any obligation of confidentiality or non-use towards the disclosing
party.

3) Each party agrees not to remove any of the other party's Confidential Information from the premises of the
disclosing party without the disclosing party's prior written approval. Each party agrees to exercise extreme
care in protecting the confidentiality of any Confidential Information which is removed, only with the
disclosing party's prior written approval, from the disclosing party's premises. Each party agrees to comply
with any and all terms and conditions and disclosing party may impose upon any such approved removal,
such as conditions that the removed Confidential information and all copies must be returned by a certain
date, and that no copies are to be make off of the premises.

4) Upon the disclosing party's request, the receiving party will promptly return to the disclosing party's
Confidential Information all copies thereof.

5) Each party recognizes and agrees that all of the disclosing party's Confidential Information is owned solely by
the disclosing party (or its licensors) and that the unauthorized disclosure or use of such Confidential
Information would cause irreparable harm and significant injury, the degree of which may be difficult to
ascertain. Accordingly, each party agrees that the disclosing party will have the right to obtain an immediate
injunction enjoining any breach of this Agreement, as well as the right to pursue any and all other rights and
remedies available at law or in equity for such a breach.

6) Access to Information hereunder shall not preclude an individual who has seen such Information for the
purposes of this Agreement from working on future projects for the receiving party which relate to similar
subject matters, provided that such individual does not make reference to the Information and does not copy
the substance of the Information during the Confidentiality Period. Furthermore, nothing contained herein
shall be construed as imposing any restriction on the receiving party's personnel under this Agreement, if
such disclosure and use would be regarded by a person of ordinary skill in the relevant area as not
constituting a disclosure or use of the Information.

7) As between the parties, all Information shall remain the property of the disclosing party. By disclosing
Information or executing this Agreement, the disclosing party does not grant any license, explicitly or
implicitly, under any trademark, patent, copyright, mask work protection right, trade secret or any other
intellectual property right. THE DISCLOSING PARTY DISCLAIMS ALL WARRANTIES REGARDING THE
INFORMATION INCLUDING ALL WARRANTIES WITH RESPECT TO INFRINGEMENT OF INTELLECTUAL
PROPERTY RIGHTS AND ALL WARRANTIES AS TO THE ACCURACY OR UTILITY OF SUCH INFORMATION.
execution of this Agreement and the disclosure of Information pursuant to this Agreement does not
constitute or imply any commitment, promise, or inducement by either party to make any purchase or sale,
or to enter into any additional agreement of any kind.

8) Either party's failure to enforce any provision, right or remedy under this agreement shall not constitute a
waiver of such provision, right or remedy.

9) This Agreement will be construed in, interpreted and applied in accordance with the laws of India.
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10) That in case of any dispute or differences, breach & violation relating to the terms of the Agreement. The said
matter or dispute, difference shall be referred to sole arbitration of Chief General Manager, Chhattisgarh
Telecom Circle(CGM MHTC) or any other person appointed by him. That the award of the arbitrator shall be
final and binding on both the parties. In the event of such Arbitrator to whom the matter is originally referred
to is being transferred or vacates his office on resignation or otherwise or refuses to do work or neglecting
his work or being unable to act as Arbitrator for any reasons whatsoever, the Chief General Manager,
Chhattisgarh Telecom Circle(CGM MHTC) shall appoint another person to act as Arbitrator in place of
outgoing Arbitrator and the person so appointed shall be entitled to proceed further with the reference from
the stage at which it was left by his predecessor. The M/S ... s will
have No Objection in any such appointment, that arbitrator so appointed is employee of BSNL. The said
Arbitrator shall act under the Provisions of the Arbitration and conciliation Act, 1996 or any statutory
modifications or re-enactment there of any rules made thereof.

11) This Agreement and Exhibit A attached hereto constitutes the entire agreement of the parties with

12) respect to the parties respective obligations in connection with Information disclosed hereunder and
supersedes all prior oral and written agreements and discussions with respect thereto. The parties can
amend or modify this Agreement only by a writing duly executed by their respective authorized
representatives. Neither party shall assign this Agreement without first securing the other party's written
consent.

13) This Agreement will remain in effect for five years from the date of the last disclosure of Confidential
Information, at which time it will terminate, unless extended by the disclosing party in writing.
IN WITNESS WHEREOF, the parties hereto have executed this Agreement by their duly authorized officers or

representatives.
PPN BHARAT SANCHAR NIGAM LIMITED
Signature Signature
Printed Name : Printed Name :
Title : Title :

Signature of Bidder

Exhibit A to Non Disclosure Agreement (NDA)

1) Business Purpose: E-TENDER FOR SLA BASED OFC MAINTENANCE & OTHER
ASSOCIATED WORKS AT RURAL AREA UNDER RAIPUR BA.
2) Confidential information of M/s .......cocovvii i inis e
3) Confidential information of Bharat Sanchar Nigam Ltd. (BSNL) :
All information shared in oral or in written form by BSNL with M/s ....cccveiiiniiinniecne e

Number of subscriptions, consumption pattern etc.

M/S ittt e e e e Signature of bidder

Page 109 of 131



FILE NO. CGRYP-PLG/41(11)/9/2023-PLG RYP

Z(F)PROFORMA OF“STATEMENT OF CLAUSE BY CLAUSE COMPLIANCE” / “STATEMENT OF
DEVIATIONS”

(TO BE SUBMITTED ON THE ORGANISATION’S/COMPANY’S LETTERHEAD)
To,

Asst. General Manager (NWP),
0/0 GM ,RAIPURBA,
RAIPUR-492001.

Sub:- Clause-by-Clause compliance/Statement of Deviations

Ref:- Your Tender No.

In accordance with Clause 11.2 (c) of Section-4 Part-A of the above referred Tender
document it is to state that —

1. We, (name of Organization/Company) have read and
understood all the terms and conditions of the above Tender. We accept all the Terms
& conditions of the Tender under reference including/and in particular, all the
technical specifications mentioned in Section-3 Part-A &Part B: Schedule Of
Requirements & Specifications (SOR)& commercial specifications mentioned in
Section-5 Part-A: General(Commercial) Conditions Of Contract and Section-5 Part-B
Special (Commercial) Conditions Of Contract, unconditionally.

2. We also affirm that there will be no deviations in any of the Technical Specifications
and Commercial Conditions of the above Tender.

Dated: ....... day of .cceerrernens 20...

Signature :
Name :

In the capacity of :
Duly authorized to sign the bid for and on
behalf of :
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7(G)EXPERIENCE CERTIFICATE
(On Client’s Letter head)
Experience Certificate

It is hereby certified that M/s ..o has worked with us for OFC
maintenance, which included following responsibilities as per the details of the contract as
given below.

(1) Name of the Telecom Service / Infrastructure Provider :
(2) Name of Telecom Circle :
(3) Details of contract:

Type of Work & | No.ofRoute | Period  of | Amount of

R Remarks
Responsibilities Kms. Contract contract

4) Overall performance assessment:

Signature of the Authorised Person.
Name / Email /Mobile Number
Note: -

(@) The work completion certificate/work experience certificate strictly as per the
given format should be furnished along with details of full address, contact land line
phone/Cell number, Fax, Official Email address etc., of the issuing authority in the
Letter Pad of the department/company where the work was executed

(b) In case of work experience related to BSNL/MTNL, the certificate shall be issued by
an officer not below the rank of DGM or equivalent. For other licensed TSP/
Telecom Infrastructure Provider, it shall be issued by an officer of the rank of
CTO/CO0/VP level officer or any other officer authorized by them.

(c) Experience certificates shall be as per clause 4.4 of Section1 Part A.

(d) Experience certificate shall be supported by corresponding Agreement / Purchase
Order Copies.
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7(H)AGREEMENT OF CONTRACT

(on Rs.100/- Non-JudicialStamppaper)

This agreement is made on the day of (Year) to be effective from between

M/s. Bharat Sanchar Nigam Limited a company registered under the Companies Act 1956 having
license to provide all types of services of Telegraph and having its registered office at Bharat
Sanchar Bhavan, Janpath, New Delhi - 110 001 (hereinafter called “BSNL” which expression shall
unless repugnant to the context, include its successors in business, legal representatives and
administrators or permitted assigns)

AND
M/s a company registered under having license
to provide all types of services of and having its registered office at

(hereinafter called Contractor which expression shall unless repugnant to the context, include its

successors in business, legal representatives and administrators or permitted assigns) of the
OTHER PART.

WHEREAS, BSNL has placed Advance Work Order on the Contractor vide No. dated for
SLA based comprehensive Maintenance of Optical Fiber cable (OFC) in RAIPUR BA of BSNL,
Chhattisgarh Telecom Circle against teNder NO......ooe s WHEREAS

the Contractor has made the offer to duly comply with all the provisions of the bid document for
Maintenance of Optical Fiber cable in URBAN area of RAIPUR BSNL BA, after making himself fully
aware and understanding fully the implications of the terms and conditions and specifications
mentioned therein and which has been accepted by BSNL on the terms and conditions mentioned
hereafter and after ascertaining that the Contractor is fully capable of complying with the aforesaid
terms of the Bid Document.

All other terms & conditions as contained in bid document TENDER.
NO et se e sp s shall form the integral part of this contract & are to be
complied with.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed
through their respective authorized representatives on the day and year first above written.

Signed Signed

For and on behalf of the BSNL For and on behalf of the Contractor
Name (caps) Name (caps)

Position Position

Date Date

In the presence of Witnesses:- In the presence of Witnesses:-
1. 1.

2. 2.
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7(I)MATERIAL SECURITY
(on Rs.100/- Non-Judicial Stamp Paper)

This agreement is made on the day of (Year) to be effective from

between M/s. Bharat Sanchar Nigam Limited a company registered under the Companies Act 1956
having license to provide all types of services of Telegraph and having its registered office at Bharat
Sanchar Bhavan, Janpath, New Delhi — 110 001 (hereinafter called “BSNL” which expression shall unless
repugnant to the context, include its successors in business, legal representatives and administrators or
permitted assigns)

AND
M/s a company registered under having license
to provide all types of services of and having its registered office at

(hereinafter called Contractor which expression shall unless repugnant to the context, include its
successors in business, legal representatives and administrators or permitted assigns) of the
OTHER PART.

Whereas ... (hereinafter called "the contractor") has been awarded the contract of cable
maintenance work as per tender number know all men by these
presents that We....of....having our registered office at (hereinafter called the "the

contractor") are bound unto--------------------- (hereinafter called ‘the BSNL”) in the sum of--------------
—————————————————— for which payment will and truly to be made of the said BSNL, the bank binds itself,
its successors and assigns by these presents.

THE CONDITIONS of the obligation are:

1.  Ifthe contractor is unable to keep stores issued to him, properly, i.e. the store provided to the
contractor, by the BSNL are damaged or

2.  The stores issued to the contractor by the BSNL are stolen or

3. The contractor is not able to provide proper account of the stores issued to him/her/them by
the BSNL.

We undertake to pay to the BSNL up to the above amount upon receipt of its first witting demand
without the BSNL having to substantiate its demand, provided that in its demand, the BSNL will
note that the amount claimed by it is due to it owing to the occurrence of one or two or all of three
conditions specifying the occurred condition or conditions.

This guarantee will remain in force up to and including one hundred and eighty (180) days after the
Period of contract validity, and any demand in respect thereof should reach the bank not later than
the above date.

Signature of the Witness Signature of the bank
Name of Witness

Address of Witness
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SECTION- 8

Bidder’s Profile & Questionnaire.
Tenderer / Bidder’s Profile & Questionnaire

(To be filled in and submitted by the bidder)

A) Tenderer’s Profile
1) Name of the INdividual/ FIIT: e sssss s sessssssssessseesssessssessssessassssas s
2) Present Correspondence
A QAT S S euriereeesse et e ssse s s s bs s e £ RS R £ RS R RR AR R e R R e
Telephone NO. ....coveiiiie e Mobile No. ...ccoeeeeeerereeeee FAX No
3)  Address of Place Of WOTKS .......ooiiiiineiririrsee s s e e s s e s e saeesnessene e s
Telephone No. ...c..oovveveirininiene Mobile NO. ..cccovvivirr e
4) State the Type of Firm: Sole proprietorship/partnership firm/Private limited Company(Tick
the correct choice)
5) Name of the sole proprietor/ partners/ Director(s) of Pvt. Ltd Co.:
Name in full Phone No.
(with Email D& DIN No.
S. surname, Contact Designat- | Complete (for all . d
No. | father/ Nos. ion Address Directors | Office Residence
husband’s (mobile) )
name, etc.)
1.
2.
3.
6) Name of the person authorized to enter into and execute contract/ agreement and the capacity
in which he is authorized (in case of partnership/ private Ltd company):
7) Details of the Bidder’s Bank for effecting e-payments:
(@) Name ofthe A/C Holder ......ccooveviriinnicnieiieenes
(b) Beneficiary account NO.:.......coooeevevereneneenier e
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(c) Saving or Current ACCOUNt .......ccceveeiieerecrieienenes
(d) IFSC code of beneficiary Branch...........cccccueune
(e) Permanent Account No. (PAN) of Firm/Company : .......c.cocceevrrieiriensnneineenne
(f) Beneficiary Bank Name:.........cccoccevierinineniccnnnene
(g) Beneficiary branch Name:..........ccoccvirrvnrnnnnen.
(h) Branch Address ......ccoceoeveevereienensesnee e
(i) Branch Tel.No. ......ccoc....e. FAXNO. oo
(7)) Branch Serial No. (MICR NO.):.ccoveviireee e
(k) Tax details (CST & VAT) Registration No.............
8) GSTN Registration Number(s) of all units/business places of the bidder vide which he intends
to execute the contract, if awarded.
ERY U\ [
CRY U\
GSTN 3. ,and so on
9) Whether the firm has Office/ works in Chhattisgarh? If so state its Address.
B) Questionnaire
1) Do you think any other detail/ material is required to complete the work specified inthe
specification?  Yes/No.
If YES, GIVE  AELAIlS e et et srs s se e ses et s ees s s s s e
2) Do you think any other item of work need be included in TENDER form to complete the work
specified in the specification? Yes/ No.
[ YES, GIVE AOLAILS...eiuuiii ettt st e e et 5 e e e e e e eene s
Suggestion for improvement of this tender document.
Place......cccooeeriennne
Date ....ccoceviviiinee
Signature of contractor ........cc.ccceeeeeneene
Name of Contractor ..........ccccveeeereeerenenne.
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SECTION-9 PART-A

BID FORM
To From: -
<complete address of the purchaser> <complete address of the Bidder>
Bidder’s Reference No: .. semmissensersessnsansennens s DA€o
Ref: Your Tender Enquiry (Tender) No CGRYP-PLG/41(11)/9/2023-PLG RYP DATED 26/04/2023
S.NO Zone Area Applied /Not Applied
1 Zone-2 SDE(TX)-DURG RURAL
2 Zone-3 SDOT RAJINADGAON/ DONGARGARH/ KHAIRAGARH
3 Zone-4 SDOT BEMETARA /KAWARDHA
4 Zone-5 SDOT BALOD
5 Zone-6 SDOT DONGARGAON
6 Zone-7 SDOT DHAMTARI
7 Zone-8 SDOT GARIYABAND/ NAYAPARA
8 Zone-9 SDOT MAHASAMUND/ BAGBAHARA/ SARAYPALI
9 Zone-10 SDOT BALODABAZAR/ BHATAPARA

1) Having examined the above mentioned tender enquiry document including amendment/
clarification/ addenda NoS. ..eeecrrsnnn. dated ...cocooveeerieiienne the receipt of which is hereby duly
acknowledged, we, the undersigned, offer to supply and deliver ... in
conformity with the said drawings, conditions of contract and specifications for the sum shown in
the schedule of prices attached herewith and made part of the financial Bid.

2) Bid submitted by us is properly sealed and prepared so as to prevent any subsequent alteration and
replacement.

3) We agree to abide by this Bid for a period of .......... days from the date fixed for Bid opening or for
subsequently extended period, if any, agreed to by us. This bid shall remain binding upon us up to
the aforesaid period.

4) We understand that you are not bound to accept the lowest or any bid, you may receive.

5) If our Bid is accepted, we will provide you with a performance guarantee from a Scheduled Bank for
a sum @ 3% of the contract value for the due performance of the contract.

6) If our Bid is accepted, we undertake to complete delivery of all the items and perform all the services
specified in the contract in accordance with the delivery schedule specified in the Section-2 (Tender
Information).

7) Until a formal Purchase Order of Contract is prepared and executed, this Bid together with your
written acceptance (LOI) thereof in your notification of award shall constitute a binding contract
between us.

8) We have read and understood all technical, general & commercial conditions of this bid document
and accept to comply them unconditionally.

9) We are not under any penal action of black listing and / or barred from participating in TENDER by
any BSNL unit or any other Govt. /Semi Govt. /Autonomous body/PSU.

Dated: ....... day of .eereeeenn. 20...

Signature ..o
Witness |\ 2 o L=
SIgNature......cceeeevevveeneereenenns In the capacity of ......ccccoeveeenirieninennns
Name ....oovveeer e Duly authorized to sign the bid for and on
AdAress ... behalf Of et
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SECTION-9PART-B

PRICE SCHEDULE

[FOR DETAILS PLEASE REFER TO THE BOQ.XLS FILE UPLOADED ON EPROCURE.GOV.IN
WEBSITE]

(Note: - Please read all the instruction and Terms & Conditions before filling this form)

Sub: - E-TENDER FOR SLA BASED OFC MAINTENANCE & OTHER ASSOCIATED WORKS AT
RURAL AREA UNDER RAIPUR BA
NIT Ref. No. CGRYP-PLG/41(11)/9/2023-PLG RYP DATED 26/04/2023

With reference to your tender Notice No. referred above, I / We hereby offer my / our tender for

“E-TENDER FOR SLA BASED OFC MAINTENANCE & OTHER ASSOCIATED WORKS AT
RURAL AREA UNDER RAIPUR BA” in full compliance to the terms and condition of the NIT
referred above.

The Price quoted in the enclosed Price Schedule shall include all taxes / levies / duties, but
exclusive of GST.

If this tender is accepted either fully or in part, [/We hereby agree to abide by and fulfil all the
Terms & Conditions of the contract and enter into prescribed agreement within one week or
being called upon to do so bearing all expenses in connection therewith including charges for
stamps etc, if any, and agreement will be binding on me/us. I/We have read the Terms and
Conditions mentioned in the document and agree to abide by all conditions and terms laid down
therein.

Yours Faithfully,

Place: Signature:

Date: Name & Full Address:
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STANDARD SCHEDULE OF RATES FOR O.F.CABLE CONSTRUCTION WORKS

Name of Tender - E-TENDER FOR SLA BASED OFC MAINTENANCE & OTHER ASSOCIATED

WORKS AT RURAL AREA UNDER RAIPUR BA

Tender No -CGRYP-PLG/41(11)/9/2023-PLG RYP DATED 26/04/2023

A. Maintenance of OFC:
i. Rs. 573.00 per km per month (FOR Under Ground Cable)
Note : (a) Wherever more than one OFC is available along the road on same side of the road
& maintained by contractor an additional amount of 7% of total expenditure per km will be
provided to contractor.
(b) Wherever more than one OFC is available along the road on opposite side of the road &
maintained by contractor an additional amount of 15 % of total expenditure per km will be
provided to contractor.
ii. Rs. 229.00 per km per month (FOR Over Head Cable)
B. IMPROVEMENT WORKS
Sl Description Of Item Unit
No. Rate ( Unit
inRs.)

OFC laying and Associated Work

1 Excavation of Trenches / HDD

1.1 | Excavating of trenches ( either HDD method or Open Trench ) and
Laying of single PLB HDPE pipes / coils, coupled with Socket. upto a
depth of 1.65 m and back filling required if done by open excavated | 200.00 per M
trenches after laying the HDPE / PLB pipe with or without protection
as per tender and specification .

1.2 | Crossing roads/railway track at a depth of 1.65mtrs with inserting 250 or M
65/40 mm. dia GI pipes and pushing PLB pipes inside. P

The BSNL will supply PLB HDPE pipes / Coil PP Rope.

2 Laying of PLB pipe / GI pipe / RCC pipe / DWC

The BSNL will supply PLB pipes / PLB Sockets /GI pipe/DWC Pipe,

Coupler, End caps.

21 Laying and fixing of GI pipes in trenches with PLB pipe inside 12.08 per M

29 . — . . . :
.Lay.lng and fixing of GI pipes on Bridges and culverts with PLB pipe 31.05 per M
inside.

23 . — . . .
Laylng, f1>.<1n§-g and sealing of full round RCC pipes in trenches with 20.07 per M
PLB pipe inside.

2.4 Laying of 63/50 mm DWC pipe with PLB pipe inside 8.25 per M
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25 . : - . .
.Lay.lng of DWC pipe of the size bigger than 63 mm with PLB pipe 10.35 per M
inside

2.6 | Laying of half round pipes around (top & bottom) of PLB pipe 6.61 per M

Materials required for sealing the coupling of RCC/DWC pipes will be

arranged by the contractor.

2.7 | Providing cement concrete 1:2:4 at Wheel guard of bridge / culvert
over the toe or in the trench for protection or Providing cement
concrete 1:2:4 over the PLB HDPE pipe with wire mesh in the 6741 per CuM
trenches for protection, where the depth is less than 120Cms(

Cement Concrete as per specification ).

2.8 | Providing retaining wall at required places as per specification 2563 per CuM

PLB HDPE will be supplied by the BSNL . All other materials required

for the work shall be arranged by the contractor. Rates include cost of

material and standard curring, shuttering etc and transportation from

store.

3 Cable Pulling Work /Cable Blowing /De-Blowing

3.1 | Opening of man holes, pulling of OF cable, sealing of PLB pipes in
manholes by rubber bushes and providing PLB / RCC split pipes in
manholes and back filling of manholes.
i)Upto 48F OF Cable 12.94 per M
ii)96 F OF Cable 16.17 per M

PLB HDPE Pipe shall be providedby the BSNL. All other materials

required for the work shall be arranged by the contractor.

4 Splicing of Cable

4.1 | Splicing of Fibres in existing / New Joint Chambers/Termination Box
for making Straight / Branch joints on new routes or at FPOI and end
to end testing of all Fibres after Splicing. The rates specified are
inclusive of installation and splicing of splitters also wherever
applicable.
i)Splicing / Termination of Optical Fibre Cable( up to 48 f) 4730 per Joint
ii)Splicing / Termination of Optical Fibre Cable( 96 F) 6622 per Joint

Note: All tools, Splicing machine and instruments required for above

work shall be arranged by the contractor.

5 Jointing Chamber

5.1 | Digging of pits for jointing chamber, construction of brick chamber, 4950 per Jt.
filling of Brick chamber with clean sand, supply and placing of pre- Chamber
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cast RCC slabs on brick chamber and back filling of jointing pit.
5.2 | Digging of pits for jointing chamber, fixing of pre-cast RCC chamber, erjt
filling of Joint Chamber with clean sand, supply and placing of pre- 1650 p ’
. o L ) Chamber
cast RCC slab on joint chamber and back filling of jointing pit.
All materials required for the work shall be arranged by the
contractor.
6 Route Indicator
6.1 | Digging of pits 1 m. towards jungle side on each manholes/joint
. S . . per
chamber for fixing of route/joint indicator with base concreting as 330 Indicator
per specification, painting and sign writing of route/joint indicators.
7 Clamping of PLB pipe inside GI/DWC Pipes along bridges
7.1 i)Clamping which requires .drilling of holes:-For drilling of holes on 110 per Clamp
the retention wall of the bridge/ culvert.
7.2 | ii)Clamping which does not requires drilling of holes 34.5 per Clamp
The clamps & nut blots etc required for fixing of the clamp will be
supplied by the BSNL.
8 Supply of material
8.1 | Supply of Ferro cement joint box set: 3960 Per Joint
Box
8.2 | Supply of RCC Route/]Joint Indicator Per
396 Route/Joint
Indicator
9 Fabrication of MS Clamps with materials
9.1 | Fabrication and fixing with drilling of MS Clamps made out of
flat/angles with necessary nuts/bolts/washers and associated
accessories, duly painted with genuine paint over Red oxide, as per 132 Per KG
required specification and suitable design for fixing pipe along the
parapet of Bridges/Culverts and supply at site.
10 | FRP Man Hole Installation work
10.1 | Excavation of FRP Manhole pit (1.5m x 1.5m x 1.5m) providing 6 Per
inch in thick 1:2:4 Cement concrete base installation of FRP Manhole | 5445
- . . . Manhole
and refilling of pit up to road level with concreting.
11 Sub- ducting
11.1 | Sub- ducting in 110 mm pre laid duct with 3 Nos. of 40 mm PLB pipe,
dewatering of Manholes, Cleaning of pre laid 110 mm pipe by 8.25 per M
rotating mandrill, closing the opening of Manholes properly, Sealing
of ends of PLB ducts by sealing plugs and replacing existing PP Ropes
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for ensuring smooth passage for pulling OF Cable

12 Documentation
121 Documentation (6 copies of documents for each route / section - one 4500 Per Set
set)
The contractor shall arrange all materials required for the work.
13 Recovery of Store
13.1 | Recovery of empty 24 F cable Drum 495 per Drum
41 supply of SJC (QA Approved/ISI) Eflli“t 955.00
15 . Per
Supply of 4 F Optic Cable (QA Approved/ISI) Meter 8.75
16 Per
Supply of T]B up to 6F (QA Approved/ISI) Unit 78.75
Note : The above Schedule of Rates is for the cable laying works to be carried out as per the

description of various items as specified in the Engineering Instructions and Construction

Specifications for Underground cable laying works issued by BSNL.
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FINANCIAL BID FOR ZONE-2

THIS BID SHOULD BE FILLED & SUBMITTED ONLINE ONLY)
(THIS IS GIVEN ONLY FOR THE PURPOSE OF QUANTITY & CONDITIONS ONLY)

NIT No CGRYP-PLG/41(11)/9/2023-PLG RYP DATED 26/04/2023

RATES TO BE OFFERED FOR “E-TENDER FOR SLA BASED OFC MAINTENANCE & OTHER
ASSOCIATED WORKS AT RURAL AREA UNDER RAIPUR BA”

To

The AGM (NWP)
0/0 GM BA RAIPUR

Dear Sir,

Having examined the tender documents, terms and conditions stipulated therein, specifications of work
etc., we the under signed offer to execute the Optical fiber cable SLA maintenance and OFC improvement
works conditions of contract at the percentage (below/at par/ above) on against standard schedule rates
quoted as above:

S.No. [/We hereby quote

U Below in figure........ % INWords......convrininnrininicis e csssssssssssennnnn %0,

I:I At Par(neither above nor below)

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract.
We agree to abide by this Bid for a period of 150 days from the date of opening of financial bid and it
shall remain binding upon us and may be accepted at any time before the expiry of that period.

I/ We have read carefully the terms and conditions, technical aspects / matter guidance in connection
with this tender and accept all terms and conditions etc and assured that [/We have the capacity / capability
to comply the order within specified time.

I/ We hereby quote my / our rates for different items of work of OFC Construction Work and in case
I/we am/ are not able to carry out the work as per the terms and conditions of tender my/ our EMD
/Security Deposit may be forfeited.

I agree with all the terms and conditions of the tender and would be abide by all these.
Dated:

Signature of tenderer .........ccocoevveeceerierees Fororon
behalf of: ...ooei e e

(Name of the firm: .......ccceoecv i

AAAIESS e e e e

Phone No. .cccoceriveeinnann, FAXNO. et v Seal /
Stamp of the firm:
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FINANCIAL BID FOR ZONE-3

THIS BID SHOULD BE FILLED & SUBMITTED ONLINE ONLY)
(THIS IS GIVEN ONLY FOR THE PURPOSE OF QUANTITY & CONDITIONS ONLY)

NIT No CGRYP-PLG/41(11)/9/2023-PLG RYP DATED 26/04/2023

RATES TO BE OFFERED FOR “E-TENDER FOR SLA BASED OFC MAINTENANCE & OTHER
ASSOCIATED WORKS AT RURAL AREA UNDER RAIPUR BA”

To

The AGM (NWP)
0/0 GM BA RAIPUR

Dear Sir,

Having examined the tender documents, terms and conditions stipulated therein, specifications of work
etc., we the under signed offer to execute the Optical fiber cable SLA maintenance and OFC improvement
works conditions of contract at the percentage (below/at par/ above) on against standard schedule rates
quoted as above:

S. No. [/We hereby quote

U Below in figure........ % INWords......convrininnrininicis e csssssssssssennnnn %0,

I:I At Par(neither above nor below)

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract.
We agree to abide by this Bid for a period of 150 days from the date of opening of financial bid and it
shall remain binding upon us and may be accepted at any time before the expiry of that period.

I/ We have read carefully the terms and conditions, technical aspects / matter guidance in connection
with this tender and accept all terms and conditions etc and assured that [/We have the capacity / capability
to comply the order within specified time.

I/ We hereby quote my / our rates for different items of work of OFC Construction Work and in case
I/we am/ are not able to carry out the work as per the terms and conditions of tender my/ our EMD
/Security Deposit may be forfeited.

I agree with all the terms and conditions of the tender and would be abide by all these.
Dated:

Signature of tenderer .........ccocoevveeceerierees Fororon
behalf of: ...ooei e e

(Name of the firm: .......ccceoecv i

AAAIESS e e e e

Phone No. .c.ccooeiivrene e FAXNO. ccoooviiee e Seal / Stamp ofthe firm:

Page 123 of 131



FILE NO. CGRYP-PLG/41(11)/9/2023-PLG RYP
FINANCIAL BID FOR ZONE-4

THIS BID SHOULD BE FILLED & SUBMITTED ONLINE ONLY)
(THIS IS GIVEN ONLY FOR THE PURPOSE OF QUANTITY & CONDITIONS ONLY)

NIT No CGRYP-PLG/41(11)/9/2023-PLG RYP DATED 26/04/2023

RATES TO BE OFFERED FOR “E-TENDER FOR SLA BASED OFC MAINTENANCE & OTHER
ASSOCIATED WORKS AT RURAL AREA UNDER RAIPUR BA”

To

The AGM (NWP)
0/0 GM BA RAIPUR

Dear Sir,

Having examined the tender documents, terms and conditions stipulated therein, specifications of work
etc., we the under signed offer to execute the Optical fiber cable SLA maintenance and OFC improvement
works conditions of contract at the percentage (below/at par/ above) on against standard schedule rates
quoted as above:

S. No. [/We hereby quote

U Below in figure........ % INWords......convrininnrininicis e csssssssssssennnnn %0,

I:I At Par(neither above nor below)

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract.
We agree to abide by this Bid for a period of 150 days from the date of opening of financial bid and it
shall remain binding upon us and may be accepted at any time before the expiry of that period.

I/ We have read carefully the terms and conditions, technical aspects / matter guidance in connection
with this tender and accept all terms and conditions etc and assured that [/We have the capacity / capability
to comply the order within specified time.

I/ We hereby quote my / our rates for different items of work of OFC Construction Work and in case
I/we am/ are not able to carry out the work as per the terms and conditions of tender my/ our EMD
/Security Deposit may be forfeited.

I agree with all the terms and conditions of the tender and would be abide by all these.
Dated:

Signature of tenderer .........ccocoevveeceerierees Fororon
behalf of: ...ooei e e

(Name of the firm: .......ccceoecv i

AAAIESS e e e e

Phone No. .c.ccooeiivrene e FAXNO. ccoooviiee e Seal / Stamp ofthe firm:
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FINANCIAL BID FOR ZONE-5

THIS BID SHOULD BE FILLED & SUBMITTED ONLINE ONLY)
(THIS IS GIVEN ONLY FOR THE PURPOSE OF QUANTITY & CONDITIONS ONLY)

NIT No CGRYP-PLG/41(11)/9/2023-PLG RYP DATED 26/04/2023

RATES TO BE OFFERED FOR “E-TENDER FOR SLA BASED OFC MAINTENANCE & OTHER
ASSOCIATED WORKS AT RURAL AREA UNDER RAIPUR BA”

To

The AGM (NWP)
0/0 GM BA RAIPUR

Dear Sir,

Having examined the tender documents, terms and conditions stipulated therein, specifications of work
etc., we the under signed offer to execute the Optical fiber cable SLA maintenance and OFC improvement
works conditions of contract at the percentage (below/at par/ above) on against standard schedule rates
quoted as above:

S. No. [/We hereby quote

U Below in figure........ % INWords......convrininnrininicis e csssssssssssennnnn %0,

I:I At Par(neither above nor below)

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract.
We agree to abide by this Bid for a period of 150 days from the date of opening of financial bid and it
shall remain binding upon us and may be accepted at any time before the expiry of that period.

I/ We have read carefully the terms and conditions, technical aspects / matter guidance in connection
with this tender and accept all terms and conditions etc and assured that [/We have the capacity / capability
to comply the order within specified time.

I/ We hereby quote my / our rates for different items of work of OFC Construction Work and in case
I/we am/ are not able to carry out the work as per the terms and conditions of tender my/ our EMD
/Security Deposit may be forfeited.

I agree with all the terms and conditions of the tender and would be abide by all these.
Dated:

Signature of tenderer .........ccocoevveeceerierees Fororon
behalf of: ...ooei e e

(Name of the firm: .......ccceoecv i

AAAIESS e e e e

Phone No. .c.ccooeiivrene e FAXNO. ccoooviiee e Seal / Stamp ofthe firm:
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FINANCIAL BID FOR ZONE-6

THIS BID SHOULD BE FILLED & SUBMITTED ONLINE ONLY)
(THIS IS GIVEN ONLY FOR THE PURPOSE OF QUANTITY & CONDITIONS ONLY)

NIT No CGRYP-PLG/41(11)/9/2023-PLG RYP DATED 26/04/2023

RATES TO BE OFFERED FOR “E-TENDER FOR SLA BASED OFC MAINTENANCE & OTHER
ASSOCIATED WORKS AT RURAL AREA UNDER RAIPUR BA”

To

The AGM (NWP)
0/0 GM BA RAIPUR

Dear Sir,

Having examined the tender documents, terms and conditions stipulated therein, specifications of work
etc., we the under signed offer to execute the Optical fiber cable SLA maintenance and OFC improvement
works conditions of contract at the percentage (below/at par/ above) on against standard schedule rates
quoted as above:

S. No. [/We hereby quote

U Below in figure........ % INWords......convrininnrininicis e csssssssssssennnnn %0,

I:I At Par(neither above nor below)

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract.
We agree to abide by this Bid for a period of 150 days from the date of opening of financial bid and it
shall remain binding upon us and may be accepted at any time before the expiry of that period.

I/ We have read carefully the terms and conditions, technical aspects / matter guidance in connection
with this tender and accept all terms and conditions etc and assured that [/We have the capacity / capability
to comply the order within specified time.

I/ We hereby quote my / our rates for different items of work of OFC Construction Work and in case
I/we am/ are not able to carry out the work as per the terms and conditions of tender my/ our EMD
/Security Deposit may be forfeited.

I agree with all the terms and conditions of the tender and would be abide by all these.
Dated:

Signature of tenderer .........ccocoevveeceerierees Fororon
behalf of: ...ooei e e

(Name of the firm: .......ccceoecv i

AAAIESS e e e e

Phone No. .c.ccooeiivrene e FAXNO. ccoooviiee e Seal / Stamp ofthe firm:
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FINANCIAL BID FOR ZONE-7

THIS BID SHOULD BE FILLED & SUBMITTED ONLINE ONLY)
(THIS IS GIVEN ONLY FOR THE PURPOSE OF QUANTITY & CONDITIONS ONLY)

NIT No CGRYP-PLG/41(11)/9/2023-PLG RYP DATED 26/04/2023

RATES TO BE OFFERED FOR “E-TENDER FOR SLA BASED OFC MAINTENANCE & OTHER
ASSOCIATED WORKS AT RURAL AREA UNDER RAIPUR BA”

To

The AGM (NWP)
0/0 GM BA RAIPUR

Dear Sir,

Having examined the tender documents, terms and conditions stipulated therein, specifications of work
etc., we the under signed offer to execute the Optical fiber cable SLA maintenance and OFC improvement
works conditions of contract at the percentage (below/at par/ above) on against standard schedule rates
quoted as above:

S. No. [/We hereby quote

U Below in figure........ % INWords......convrininnrininicis e csssssssssssennnnn %0,

I:I At Par(neither above nor below)

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract.
We agree to abide by this Bid for a period of 150 days from the date of opening of financial bid and it
shall remain binding upon us and may be accepted at any time before the expiry of that period.

I/ We have read carefully the terms and conditions, technical aspects / matter guidance in connection
with this tender and accept all terms and conditions etc and assured that [/We have the capacity / capability
to comply the order within specified time.

I/ We hereby quote my / our rates for different items of work of OFC Construction Work and in case
I/we am/ are not able to carry out the work as per the terms and conditions of tender my/ our EMD
/Security Deposit may be forfeited.

I agree with all the terms and conditions of the tender and would be abide by all these.
Dated:

Signature of tenderer .........ccocoevveeceerierees Fororon
behalf of: ...ooei e e

(Name of the firm: .......ccceoecv i

AAAIESS e e e e

Phone No. .c.ccooeiivrene e FAXNO. ccoooviiee e Seal / Stamp ofthe firm:
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FINANCIAL BID FOR ZONE-8

THIS BID SHOULD BE FILLED & SUBMITTED ONLINE ONLY)
(THIS IS GIVEN ONLY FOR THE PURPOSE OF QUANTITY & CONDITIONS ONLY)

NIT No CGRYP-PLG/41(11)/9/2023-PLG RYP DATED 26/04/2023

RATES TO BE OFFERED FOR “E-TENDER FOR SLA BASED OFC MAINTENANCE & OTHER
ASSOCIATED WORKS AT RURAL AREA UNDER RAIPUR BA”

To

The AGM (NWP)
0/0 GM BA RAIPUR

Dear Sir,

Having examined the tender documents, terms and conditions stipulated therein, specifications of work
etc., we the under signed offer to execute the Optical fiber cable SLA maintenance and OFC improvement
works conditions of contract at the percentage (below/at par/ above) on against standard schedule rates
quoted as above:

S. No. [/We hereby quote

U Below in figure........ % INWords......convrininnrininicis e csssssssssssennnnn %0,

I:I At Par(neither above nor below)

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract.
We agree to abide by this Bid for a period of 150 days from the date of opening of financial bid and it
shall remain binding upon us and may be accepted at any time before the expiry of that period.

I/ We have read carefully the terms and conditions, technical aspects / matter guidance in connection
with this tender and accept all terms and conditions etc and assured that [/We have the capacity / capability
to comply the order within specified time.

I/ We hereby quote my / our rates for different items of work of OFC Construction Work and in case
I/we am/ are not able to carry out the work as per the terms and conditions of tender my/ our EMD
/Security Deposit may be forfeited.

I agree with all the terms and conditions of the tender and would be abide by all these.
Dated:

Signature of tenderer .........ccocoevveeceerierees Fororon
behalf of: ...ooei e e

(Name of the firm: .......ccceoecv i

AAAIESS e e e e

Phone No. .c.ccooeiivrene e FAXNO. ccoooviiee e Seal / Stamp ofthe firm:
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FINANCIAL BID FOR ZONE-9

THIS BID SHOULD BE FILLED & SUBMITTED ONLINE ONLY)
(THIS IS GIVEN ONLY FOR THE PURPOSE OF QUANTITY & CONDITIONS ONLY)

NIT No CGRYP-PLG/41(11)/9/2023-PLG RYP DATED 26/04/2023

RATES TO BE OFFERED FOR “E-TENDER FOR SLA BASED OFC MAINTENANCE & OTHER
ASSOCIATED WORKS AT RURAL AREA UNDER RAIPUR BA”

To

The AGM (NWP)
0/0 GM BA RAIPUR

Dear Sir,

Having examined the tender documents, terms and conditions stipulated therein, specifications of work
etc., we the under signed offer to execute the Optical fiber cable SLA maintenance and OFC improvement
works conditions of contract at the percentage (below/at par/ above) on against standard schedule rates
quoted as above:

S. No. [/We hereby quote

U Below in figure........ % INWords......convrininnrininicis e csssssssssssennnnn %0,

I:I At Par(neither above nor below)

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract.
We agree to abide by this Bid for a period of 150 days from the date of opening of financial bid and it
shall remain binding upon us and may be accepted at any time before the expiry of that period.

I/ We have read carefully the terms and conditions, technical aspects / matter guidance in connection
with this tender and accept all terms and conditions etc and assured that [/We have the capacity / capability
to comply the order within specified time.

I/ We hereby quote my / our rates for different items of work of OFC Construction Work and in case
I/we am/ are not able to carry out the work as per the terms and conditions of tender my/ our EMD
/Security Deposit may be forfeited.

I agree with all the terms and conditions of the tender and would be abide by all these.
Dated:

Signature of tenderer .........ccocoevveeceerierees Fororon
behalf of: ...ooei e e

(Name of the firm: .......ccceoecv i

AAAIESS e e e e

Phone No. .c.ccooeiivrene e FAXNO. ccoooviiee e Seal / Stamp ofthe firm:
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FINANCIAL BID FOR ZONE-10

THIS BID SHOULD BE FILLED & SUBMITTED ONLINE ONLY)
(THIS IS GIVEN ONLY FOR THE PURPOSE OF QUANTITY & CONDITIONS ONLY)

NIT No CGRYP-PLG/41(11)/9/2023-PLG RYP DATED 26/04/2023

RATES TO BE OFFERED FOR “E-TENDER FOR SLA BASED OFC MAINTENANCE & OTHER
ASSOCIATED WORKS AT RURAL AREA UNDER RAIPUR BA”

To

The AGM (NWP)
0/0 GM BA RAIPUR

Dear Sir,

Having examined the tender documents, terms and conditions stipulated therein, specifications of work
etc., we the under signed offer to execute the Optical fiber cable SLA maintenance and OFC improvement
works conditions of contract at the percentage (below/at par/ above) on against standard schedule rates
quoted as above:

S. No. [/We hereby quote

U Below in figure........ % INWords......convrininnrininicis e csssssssssssennnnn %0,

I:I At Par(neither above nor below)

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract.
We agree to abide by this Bid for a period of 150 days from the date of opening of financial bid and it
shall remain binding upon us and may be accepted at any time before the expiry of that period.

I/ We have read carefully the terms and conditions, technical aspects / matter guidance in connection
with this tender and accept all terms and conditions etc and assured that [/We have the capacity / capability
to comply the order within specified time.

I/ We hereby quote my / our rates for different items of work of OFC Construction Work and in case
I/we am/ are not able to carry out the work as per the terms and conditions of tender my/ our EMD
/Security Deposit may be forfeited.

I agree with all the terms and conditions of the tender and would be abide by all these.
Dated:

Signature of tenderer .........ccocoevveeceerierees Fororon
behalf of: ...ooei e e

(Name of the firm: .......ccceoecv i

AAAIESS e e e e

Phone No. .c.ccooeiivrene e FAXNO. ccoooviiee e Seal / Stamp ofthe firm:
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CHECKLIST

1 | The Bidder shall be a company registered in India under the companies Act 1956/ 2013 or a partnership
firm/proprietorship firm registered in India.

2 | Average Annual financial turnover (to be submitted along with balance Sheet certified by CA) during of
last 3 years i.e. 2019-20, 2020-21 ,2022-23 should be at least 30% of the annual estimated cost. Audited
Annual Financial Reports in support of this is to be enclosed along with the bid to substantiate eligibility
in this regard.

3 | Certified copy of Solvency Certificate from the nationalized/ scheduled bank of the bidder for 30% of the
estimated tender cost for BA has to be submitted. The Solvency Certificate should not be older than one
year from the date of issue of this Tender (DNIT).

4 Income tax return for the last 3 years i.e. assessment year 2020-21,2021-22,2022-23along with the
annual turnover certificate and Profit & Loss statements for these years.

5 EMD - As per Section-1,Part A / BID Security Declaration.

6 | Cost of the Tender documents i.e. Tender fee as per Section-1, Part A.

7 | Self attested copy of PAN Card .

8 | Valid proof of office Address in Chhattisgarh Telecom Circle as per Section-1, Part A.

9 | Clause by clause compliance OR Statement of deviation as per format given at Annexure-7(G)

10 | Bidder's Profile & Questionnaire duly filled & signed as per Section 8.

11 | “Undertaking & declaration” duly filled & signed in Section 6 (A) .

12 | Tender /Bid Form as per Section 9 Part A.

13 | List of employed skilled technical personnel and/or Undertaking from Bidder regarding employment of
skilled technical personnel.

14 | Documentary proof of valid GST registration.

15 | Self-declaration along with the evidence, that Bidder is not black-listed by GST authorities.

16 | List of all GST registration numbers to BSNL, where supplier holds multiple valid GST numbers, if
applicable. (To be mentioned/attached separately in Bidder’s Profile & Questionnaire).

17 | Certificate of Incorporation, if applicable.

18 | Article or Memorandum of Association or Partnership deed or proof of sole Proprietorship; viz. Shop
&Estt. Act License, as the case may be.

19 | List of all Directors including their name(s), Director Identification Number(s) (DIN) and address(es)
along with contact mobile nos., Email Id & telephone numbers of office and residence

20 | Documentary proof in respect of valid certificate from MSME for tendered item/work (if applicable).

21 | Undertaking with respect as per clause 4.7 Section-1 Part-A(that the Bidder is NOT a licensed Telecom
Service Provider to provide Basic Services / Cellular Telephony Services / Internet Services/ UASL/ NLD/
ILD Services anywhere in India).

22 | EPF/ESI Registration Certificate along with latest EPF/ESI payment certificate.

23 | Power of Attorney in accordance with clause 14.3 (a) of Section-4 Part-A and authorization for executing
the power of Attorney as per clause 14.3 (b) & (c) of Section-4 Part-A.

24 | Power of Attorney (POA) in accordance with clause 14.3(e) of Section - 4 Part-A in favour of DSC (if
applicable). The “Power of Attorney” shall not be older than the date of issue of NIT.(Offline as well as
Online)

25 | Attestation of specimen signature of authorized signatory by company's Banker as per clause 14.3(d) of
Section-4 Part A of tender (to be submitted by all Bidders including proprietorship, partnership, joint
ventures, companies, etc.)

26 | Experience certificate as per Clause No. 4.4 Section-1 Part-A in format at Annexure-7(H).

27 | Non relationship certificate as per clause 34 of Section-4 Part-A.

28 | The Bidder must not be black-listed/banned for Telecom business by any Central/ State Governments/

PSUs/BSNL in India at the time of submission of bid. An undertaking must be submitted in this regard.
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	Asstt. General Manager (NWP)
	Office of the General Manager Telecom,
	Ground Floor, BSNL Admn. Building,
	Fafadih, RAIPUR-492001
	Tel no.: 0771-2537766
	E-mail: agmnwpryp@gmail.com
	Website: www.chhattisgarh.bsnl.co.in
	S E C T I O N- 1
	SECTION-1 PART – A
	SCOPE OF CONTRACT:
	16 Arrangement for communication and response mechanism/Establishment of control room/call centre.
	17 RESOURCES TO BE DEPLOYED BY THE OUTSOURCED AGENCY
	Note: - The instructions given below are with respect to NIC’s e-tender portal and for e-tenders invited by GM BA,RAIPUR Telecom BA, BSNL,RAIPUR only.

	3) For participating in this tender online, the following instructions are to be read carefully. These instructions are supplemented with more detailed guidelines on the relevant screens of the CPPP.
	4.1 Online submission: (as per Clause-2 & 10 of Section-4 Part-A)
	a. Please take care to scan documents that total size of documents to be uploaded remains minimum. If required, documents may be scanned at lower resolutions say at 150 dpi. However it shall be sole responsibility of bidder that the uploaded documents...
	b. Utmost care may be taken to name the files / documents to be uploaded on CPPP. These should be no special character or space in the name of file.  Only underscores are allowed. The illustrative examples are given below:-
	c. It is advised that all the documents to be submitted as per Clause 2 & 10 of Section-4 Part-A of bid document are kept scanned or converted to PDF format in a separate folder on your computer before starting on-line submission.
	d. The names and total size of each document (Preferably below 50 MB) may be checked before uploading.
	The bidder shall submit the following documents offline AGM  (NWP) o/o the General Manager, RAIPUR Business Area, Room No 101Ground Floor Telephone Bhawan Fafadih, RAIPUR-492001on or before the date & time of submission of bids specified in tender, i...
	(a) EMD-Bid Security (Original copy) (As per proforma given at 7(A) of Section-7) .
	(b) DD/ Bankers cheque - drawn in favour of “The AO(Cash) O/O GMTD BSNL RAIPUR”, against payment of tender fee).
	(c) Power of attorney in accordance with clause 14.3 of Section-4 Part-A (Original ink signed copy) (As per proforma given at 7(f) of Section-7) .
	(d) Attestation of Specimen Signature POA holder by Company`s / Firm`s Banker as per clause 14.3(d).
	Note: - The Bidder has to upload the Scanned copy of all above said documents during Online Bid submission also.
	**************************
	15 DELAYS IN THE CONTRACTOR’S PERFORMANCE:
	(xii) Penalty for causing inconvenience to the Public in case of OFC improvement work:

	(b) Penalty for cutting/damaging the existing cables of BSNL and the existing underground facilities of third parties: -
	19 TERMINATIONS FOR DEFAULT:
	20 TERMINATION FOR INSOLVENCY:


	b. Foreign companies, operating in India or entering into Joint Ventures in India, shall have to obey the law of land and there shall be no compromise or excuse for the ignorance of the Indian legal system in any way.
	BSNL reserves the right to be indemnified for the credit loss and recover the said amount from the supplier in case BSNL is unable to claim the input tax credit (ITC) for any non-compliance or default or due to lack of diligence on the part of the su...
	(B) It is hereby agreed between both the parties that in case any GST and /or cess liability, interest, penalties or any other tax / duty / amount/charge liability /professional costs related to litigation becomes payable by BSNL or input tax credit i...
	32 Tax Indemnity Clause: BSNL has the right to recover Input Tax Credit (ITC) loss suffered by it due to any mis-declaration on invoice by the supplier.
	The wages of a worker shall be paid to him without any deduction of any kind except the following:
	Fines: -
	Labour records: -
	The contractor shall maintain a register of persons employed on work on contract in form XIII of the contract Labour (R&A) Central Rules 1971.
	Register of accidents –
	Attendance card-cum wage slip-

	13. Tax deducted at source: Nothing contained herein in the agreement shall prevent BSNL from deducting tax at source if required under GST Act and GST Regulations, any law or any regulation.
	14. Reverse Charge liability :
	a) Domestic procurement: Wherever domestic reverse charge is applicable on BSNL under GST Act. no. tax shall be charged by supplier on invoice. It shall be the liability of BSNL to pay tax under reverse charge mechanism.
	b) Unregistered supplier: It is specially agreed between the parties that where the supplier is not registered under GST Act. It shall be the responsibility of BSNL to discharge liability under reverse charge mechanism. It is further agreed that suppl...
	17. Composition scheme: Where the supplier is registered as a composition dealer under GST Act, it shall declare the same at the time of acceptance of purchase order. Supplier shall not levy or impose taxes under GST on invoices.
	SECTION-6
	UNDERTAKING & DECLARATION
	SECTION- 7
	Non-Judicial Stamp

	POWER OF ATTORNEY

	1. We, ____________________________ (name of Organization/Company) have read and understood all the terms and conditions of the above Tender. We accept all the Terms & conditions of the Tender under reference including/and in particular, all the techn...
	2. We also affirm that there will be no deviations in any of the Technical Specifications and Commercial Conditions of the above Tender.
	Dated: ....... day of  ................... 20…
	Signature : ________________________
	Name : ___________________________
	In the capacity of : __________________
	Duly authorized to sign the bid for and on
	behalf of : _________________________
	(on Rs.100/- Non-JudicialStamppaper)
	(on Rs.100/- Non-Judicial Stamp Paper)

	Dated: ....... day of  ................... 20… (1)
	Signature………………………….    In the capacity of …………….…………….
	Name ……………………………..     Duly authorized to sign the bid for and on
	Address  ......................................    behalf of .....................................................
	PRICE SCHEDULE
	[FOR DETAILS Please refer to THE BOQ.xls file uploaded on eprocure.gov.in website]

